



---

An additional RFI related to the above project has been submitted; Delta provides the following response:

1. The purpose of this email is to request an extension in the due date for the submission of the proposals from February 1<sup>st</sup> to February 15<sup>th</sup>. The subcontracting community is having a challenging time responding especially in light of the access requirements to get them into the space to properly prepare their submissions.
  - a) **As discussed during the Pre-Proposal Conference on January 14, 2016; the IGMP shall be based on the provided 65% design drawings and requirements identified in the RFP. The CMR pre-construction effort will be utilized for design input and to finalize the FGMP as noted in the RFP.**
  - b) **No extension beyond the February 1, 2016 proposal due date is being considered at this time.**