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ATLANTA AIRLINES TERMINAL CORPORATION 

HARTSFIELD-JACKSON ATLANTA INTERNATIONAL AIRPORT 

 
September 2, 2016 
 

Re:   Invitation to Bid for the CPTC Low Voltage Electrical Distribution As Built Project 

 
The Atlanta Airlines Terminal Corporation (AATC) is issuing an Invitation to Bid (ITB) for the CPTC Low 
Voltage Electrical Distribution As-Built Project at the Hartsfield-Jackson Atlanta International Airport as 
further detailed herein. The selection process is open to contractors who meet the total requirements of the ITB.  
Bids which fulfill only a portion of the requirements will not be given consideration  
 
Without limitation and without the requirements of notice to proposers, the AATC reserves the right to shorten 
or extend time periods provided in the ITB to request additional information, site visits and demonstrations, to 
solicit additional bidders, to negotiate with one or more bidders, to make other changes to the ITB process and 
bid specifications, to waive defects and errors in the bids and to reject any and all of the proposals. The AATC 
may select one or more contractors in its sole discretion and based on any criteria, whether or not requested in 
the ITB process. This request is not and should not be considered a commitment or obligation for the AATC to 
enter any business relationship with your company. Any commitments created by the AATC will be done 
pursuant to a contract. The AATC expects to receive responsive and responsible bids that are highly competitive, 
but by no means is required to accept the lowest priced proposal. 
 
To be eligible for consideration, your bid must be completed according to the directions provided within this 
AATC ITB 2016-005. The AATC will disqualify any company’s bid that is not completed according to 
instructions as outlined within the ITB.  Three (3) copies of your bid must then be received via hand delivery to 
the offices of the AATC no later than Thursday, October 6, 2016, at 1:00 PM.  Any bids received after 1:00PM 
on October 6, 2016 will be disqualified. 
 
The Scope of Work:  Furnish all labor, material, equipment, tools, supplies, services, supervision and all other 
necessary incidentals for the total, satisfactory and timely performance to complete the CPTCLOW VOLTAGE 

ELECTRICAL DISTRIBUTION AS-BUILT PROJECT at the Hartsfield – Jackson Atlanta International 

Airport in accordance with the Contract Agreement, Construction Period, all associated Contract Documents 
and the Invitation to Bid (AATC ITB 2016-005) dated September 2, 2016. 
 
Please be advised that all material submitted to the AATC as part of your bid will not be returned; and all ideas 
and concepts contained in the proposals shall become the property of the AATC and may be used by the AATC 
in any manner it chooses.  Any questions related to this Invitation to Bid (ITB) should be submitted in writing in 
accordance with the Request for Information format attached herein.   
 
Sincerely, 
 
Kofi Smith 
Executive Director 
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ATLANTA AIRLINES TERMINAL CORPORATION 

CPTC LOW VOLTAGE ELECTRICAL DISTRIBUTION AS-BUILT 

PROJECT 

HARTSFIELD-JACKSON ATLANTA INTERNATIONAL AIRPORT 
 

Invitation to Bid 
 September 6, 2016 

 

Atlanta Airlines Terminal Corporation (AATC) requests sealed bids from contractors for the following Bid 
Package scope of work, for construction of the CPTC Low Voltage Electrical Distribution As-Built Project at 
the Hartsfield-Jackson Atlanta International Airport (H-JAIA): 
 

BID PACKAGE NO.:    2016-005 
 BID PACKAGE SCOPE OF WORK:   CPTC Low Voltage Electrical Distribution As-Built 

Project 

Bids will be received by Atlanta Airlines Terminal Corporation 

  no later than 1:00pm, Thursday, October 6, 2016. 
 

No award will be made at that time. Address the sealed bid envelope to the attention of Mr. Kofi Smith, Atlanta 
Airlines Terminal Corporation (AATC), P. O. Box 45170, Atlanta, GA 30320 

 
Contractors shall submit with its bid to The Atlanta Airlines Terminal Corporation (AATC), a complete and 
properly executed AIA Document A-305, with a current audited/reviewed financial statement, both to be less 
than one (1) year old.  Inquiries concerning procedures should be directed in writing to Mr. Kofi Smith, 
Executive Director, Atlanta Airlines Terminal Corporation (AATC), or via fax 404-530-2106 using the 
enclosed RFI form. 
 
The Contract awarded by The Atlanta Airlines Terminal Corporation (AATC) will be on the basis stated in the 
Instructions to Bidders.  No proposal may be revoked or withdrawn for a period of 60 days after opening. 
 
A bid bond made payable to The Atlanta Airlines Terminal Corporation (AATC), in the amount equal to five 
percent (5%)of the submitted base bid price must accompany each submitted bid. 
 
The successful bidder will be required to furnish to The Atlanta Airlines Terminal Corporation (AATC), 
Performance and Labor and Materials Payment Bonds acceptable to The Atlanta Airlines Terminal Corporation 
(AATC), each in an amount equal to one-hundred percent (100%) of the contract price, and executed by a 
surety company licensed to do business in the State of Georgia and listed in the Department of the Treasury 
Circular 570, latest edition.  The surety company shall have an A.M. Best Company minimum rating of 'A" 
with a financial size of VII "7" or better.  Performance and Labor and Materials Payment Bonds shall name the 
AATC Shareholders, City of Atlanta and its elected officials, and Comprehensive Program Services, Inc. as an 
additional named obligee, and must be accompanied by a letter stating the bonding company's current rating for 
verification prior to acceptance by the Atlanta Airlines Terminal Corporation (AATC) before execution of the 
contract. 
 
The Atlanta Airlines Terminal Corporation (AATC) reserves the right to award a contract in the best interests 
for this Airport and of the Project, and to accept or reject any or all bids and to waive technicalities and 
informalities.   
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INSTRUCTION TO BIDDERS: 
 
All contractors are cautioned to examine and inspect all drawings, examine and thoroughly read all 
specifications and other proposed contract documents and other data provided; inform themselves and become 
familiar with the nature and extent of all divisions of work necessary to ‘fully’ perform under the contract 
documents.  The contract documents shall consist of all documents included in this ITB and all documents 
referenced therein.  By submitting a bid, the company represents that it has received a complete set of contract 
documents and is familiar with the foregoing. 
 
Before submitting a bid, each contractor shall thoroughly examine the facilities at the airport and become 
‘fully’ informed regarding the conditions under which the contractor will be required to operate/or that in any 
way may affect the performance of the contractor.  Contractors who do not examine the facilities can be 
disqualified. 
 
A bidder’s submission will be deemed a representation and warrant that the contractor has become fully 
informed and understands and accepts the existing conditions and the contract documents.  No claim for extra 
compensation will be allowed by reason of anything concerning which the contractor might have become 
informed prior to the ITB. 
 
A submitted bid will be disqualified and automatically rejected for non-compliance with the ITB deliverables as 
identified within this ITB, this includes, but is not limited to the following: 
 

• Submission of a bid after the due date and time noted in the ITB. 

• Submission of a bid that is not sealed or incomplete 

• Submission of a bid not providing the requested deliverables in a clear, concise and orderly manner, 
with all associated documentation, tabulations, schedules, tables, forms, and organizational charts. 

• Submission of a bid without an executed and notarized Bid Bond 

• Submission of a bid without meeting the EBO participation goals or clear record of best outreach 
efforts required (EBO Forms 1-5) 

• Submission of bid with discrepancies between the Base Bid and Schedule of Values.  AATC will only 
recognize the base bid value that is provided within the ITB Base Bid Form. 

• Submission of a bid from a contractor that has not examined the work site or become familiar with the 
airport operations and work guidelines. 

• Submission of a bid without a project schedule that clearly identifies activity relationships, activity 
durations, and critical path. 

 
After the examination of the ITB and the facilities, should participants have questions remaining unanswered, 
please contact: 
 
   Ms. Tiffany Jones   Mr. David Cotton 
   Phone #:   404.530.2100     Phone #: 770.451.7670 
   Fax #:     404.530.2106  OR Fax #:     770.451.7672 

Email: T.Jones@AATC.org  Email:  DCotton@CPS-Atlanta.com  
    
1. Introductory:  In order to be entitled for consideration, bids must be made in accordance with 

the following instructions. The Owner reserves the right to reject any or all bids and to waive 
technicalities and informalities.  Failure to comply with all instructions may be cause for rejection of 
the bid. 
 

2. The Owner of the proposed work is: 
   

The Atlanta Airlines Terminal Corporation (AATC) 
  P. O. Box 45170 

Atlanta, GA 30320 
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3. The Construction Manager for Professional Services of proposed project: 
 

 Comprehensive Program Services, Inc. (CPS) 
 3368 Hardee Avenue 
 Atlanta, GA 30341 
 

4. The title of the bid Package Scope of Work is as indicated within this Invitation to Bid. 
 
5. Architects and Engineers: The Architect/Engineer of record or his authorized representative, and the 

consulting engineer(s) whose seal(s) occur on the Construction Documents will be contracted with 
AATC. 

 
6. Contractor's Qualifications: Contractors shall submit to the AATC for consideration, a properly 

executed AIA Document A-305 with a current Audited/Reviewed financial statement (both to be less 
than I year old) no later than at the time of bid.  In addition, the contractor shall be required to furnish 
evidence satisfactory to the AATC that it and its proposed subcontractors, that must be listed within the 
sealed bid, have sufficient means and experience in the type(s) of work called for to assure completion 
of the contract in a satisfactory manner. The contractor must provide the identified project staff 
proposed for the project along with their respective experience for projects similar to this. Each 

individual who will be assigned to this project must be approved for an ATL badge.  This includes a 
10-year background search by finger print analysis. 

 
7. Bids: The Contractor shall provide three (3) separately bound and sealed bids on Bid Forms included 

with these documents to include one original and two copies of such forms.  Submit bids no later than 
1:00PM, October 6, 2016 in a sealed envelope addressed to Mr. Kofi Smith, Atlanta Airlines Terminal 
Corporation, Hartsfield-Jackson Atlanta International Airport, P.O. Box 45170, Atlanta, GA 30320, 
plainly marked with the name of the bid package scope of work as shown within this Invitation to Bid.  
Enclose in the envelope all documents required to be submitted in accordance with the Deliverables 
Schedule.   

 
  
8. Deliverables:  

 
Section 1 Provide Firms Profile:   

1.1 Identify Firms past Experience and Background on aviation/airport projects with 
similar size & scope.   

1.1.1 Provide an overview of the firms experience and 
qualifications necessary to complete this project. 

1.1.2 Provide airport/terminal/facility experience by the firm 
and by the individuals that will be on your team 
 

1.2 Provide Project Organizational Chart with personnel that will be DEDICATED to 
this project.   

1.2.1 Provide graphical representation of project team 
responsibilities and relationships 

1.2.2 Provide both an administrative and construction 
description of how the project will be managed. 

1.2.3 Provide description of how this organization structure 
will facilitate managing the Services requested and 
efficient flow of information. 

1.2.4 Identify any outside specialized consultants to your 
team that you intend to use as subcontractors/sub-
consultants for the management of the work, or major 
portion thereof. 
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1.3 Provide Key Individual Resumes and experience 

1.3.1 Identify and provide resumes for the individuals that 
the firm will use to fill the following positions for the 
construction and design of this project: 

1.3.1.1 Principal in Charge 
1.3.1.2 Project Manager 
1.3.1.3 Project Superintendent 
1.3.1.4 Project Scheduler 
1.3.1.5 Project Coordinator  

- Access coordination 
- Tenant coordination 

1.3.1.6 Construction Administration 
 

1.3.2 No personnel or facility changes can be made before 
the award of the contract and if there is a change of any 
kind to the project team after the award, then the AATC 
must be notified in writing and submitted for approval. 
 

1.4 Insert your Firms Financial Statement (AIA Document A-305)  
1.5 Provide your company’s Safety performance rating and those of the mechanical and 

structural subcontractors on your team 
 

 

Section 2 Provide SBE Summary: 

 
 2.1 Provide SBE Forms 1-5 as required 
  
 2.2 This section should include detailed information regarding the essential 

subcontractors/sub-consultants included with your team.   Indicate the role and 
responsibilities of these subcontractors/sub-consultants with the project – and further 
detail in Organizational Chart section 1.3 and Firms Experience section 1.4 

 
  

Section 3 Construction Schedule and Approach: 

 
3.1 Project Schedule  

3.1.1 Provide schedule in Gant form of project with activity  
relationships, durations and Critical Path  .  

                               
3.1.2 Schedule will have to be produced in the required 

Primavera (P6) software or equivalent 
 

3.1.3 Show all durations of all tasks 
 

3.1.4 The number of tasks shown shall be reasonable to           
clearly depict the Teams understanding of the project  
and program requirements  
 

3.1.6 Indicate each day’s work area on a roof plan showing 
the sequence of work. The plan will be updated as 
required for progress meetings and pay applications. 
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3.2 Project Approach 
3.2.1 Provide Project Work Plan and Approach (Phasing and 

Logistics planning ) that describes how you plan to 
complete the work through a comprehensive phasing 
plan.  Include descriptions of required access to work, 
on site staging areas, off site laydown areas, 
transportation of employees to work site, and overall 
completion of the work. 

3.2.2 Clearly demonstrate your teams understanding and 
ability to successfully complete work within the 
operating airport environment.   
 

 

Section 4 Provide Base Bid(s): 

 
4.1 Provide the Bid forms included within this ITB package for the scope of services 
contained in this ITB that fully encompass all activities in your proposal. 

 
4.2 Provide the break out costs as included in this ITB. 

  
4.3 Provide signed & notarized Bid Bond specified with this ITB. 
 
4.4 Provide signed Non-influence and Non-Collusion Affidavit  

 
4.5 Provide Executed Security and Immigrations Forms provided with ITB 

 
4.5  Provide your current Certificate of Insurance  

 

 

Section 5 Provide a schedule of values: 

 
5.1 Identify the costs associated with each part of this project that equals the Base Bid 

 
5.2 Sub-Contractors should be consistent with those submitted in the SBE forms 

contained within this proposal 
 

5.3 Identify Sub-Contractors by name and the dollar value of their work.  Indicate the 
        material manufacturer who’s products your bid is based upon.   

Swapping/Changing of Sub-Contractor/manufacturer during the review of your bids 
or anytime after award of such bid is not allowed and will subject your bid and/or 
award thereof to disqualification 
 

 
9. Special Conditions:   The project will require that ALL work that is visible to the traveling public or 

impacts the ramp traffic pattern to be scheduled at night.  Movement of equipment, materials, furniture 
and trash removal is on a NOT TO INTERFERE BASIS WITH THE AIRPORT OPERATION.  
Project work hours and phasing as identified in the Contract Documents are identified within the 
Contract Documents and further discussed in the Pre-Construction Meeting through a contractor’s 
logistics plan and design.   

 
10. Review of Existing Conditions:  Each Contractor MUST VISIT the site in order to be considered for 

this bid proposal.  Failure to demonstrate site visit and full understanding of work scope may disqualify 
your bid.  
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11. Addenda: Any addendum issued prior to the time of opening of bids shall be covered in the bid and, in 
closing the Contract, they shall become a part hereof.  Any addenda that have been issued prior to the 
time of opening of bids must be specifically acknowledged in the ITB Package proposal.  Failure to 
acknowledge addenda may be cause for rejection of the proposal. 

 
12. Interpretation:    No oral interpretations will be made to bidders as to the meaning of bid documents. 

Requests for such information & interpretations shall be made in writing to Atlanta Airlines Terminal 
Corporation (AATC) no later than 12PM on September 29, 2016.  Failure on the part of the successful 
proposer to do so shall not relieve him, as a contractor, of the obligation to execute such work in 
accordance with a later interpretation by Atlanta Airlines Terminal Corporation (AATC). All the 
interpretations made to the bidders will be made in the form of written addenda to the ITB Documents. 

 
13. Bond Requirements 

 
A. A bid bond (A.I.A. Document A310) payable to the Atlanta Airlines Terminal Corporation 

(AATC), in the amount equal to five percent (5%) of the base bid price, must be submitted with the 
sealed bid. The bid bond shall be executed by a surety company, licensed to do business in the 
State of Georgia listed in the Department of the Treasury Circular 570, latest revision. The Surety 

Company shall have an A.M. Best Company minimum rating of "A" with a minimum 
financial size of VII "7" or better in accordance with the General Conditions. No company, 
regardless of the size or financial rating, will be allowed to write its own bond. 

 
B. The successful bidder will be required to furnish to the Atlanta Airlines Terminal Corporation 

(AATC), Performance and Labor and Materials Payment Bonds, acceptable to the Atlanta Airlines 
Terminal Corporation (AATC) and Comprehensive Program Services, Inc., each in an amount 
equal to one hundred percent (100%) of the contract and listed in the Department of the Treasury 
Circular 570, latest edition. The Surety Company shall have an A.M. Best Company minimum 

rating of "A" with a minimum financial size of VII "7" or better in accordance with the 
General Conditions. Performance and Labor and Materials Payment Bonds shall name 
Comprehensive Program Services, Inc. as an additional named obligee, and must be accompanied 
by a letter stating the bonding company's current rating for verification prior to acceptance by the 
Atlanta Airlines Terminal Corporation (AATC) before execution of the formal Agreement with the 
Atlanta Airlines Terminal Corporation (AATC). 

 
C. The Atlanta Airlines Terminal Corporation (AATC) and the successful Contractor, shall require the 

Attorney-in-Fact who executes bonds on behalf of sureties to attach a certified, current copy of its 
Power of Attorney. 

 
14. Contract Award: The Atlanta Airlines Terminal Corporation (AATC) reserves the right to award the 

bid package to the most responsive and responsible offeror whose bid meets the requirements and 
criteria set forth in this Invitation to Bid.  The AATC and the Department of Aviation (DOA) reserve 
the right to accept or reject any or all bids and to waive technicalities and informalities.  If awarded, the 
Contract will be let to the most responsible bidder whose base bid is within the project budget and is 
able to furnish satisfactory surety company bonds.  As a means of determining who the low bidder is, 
should all bids exceed the project budget, an award will be made with the recommendation of the 
Atlanta Airlines Terminal Corporation (AATC) and approval of the Department of Aviation, to the 
most responsible offeror whose base bid, when reduced by any deductive alternates, if any, as shown in 
the alternates in any order that is in its, the Project, AATC, and DOA best interest. Bids which contain 
irregularities or qualifications of any kind or which do not comply with the Contract Documents are 
subject to being rejected and returned to the offeror without having been read and entered in the bid 
tabulation. 

 
 The contract shall be awarded within a reasonable duration by written notice to the most responsive 

bidder who meets the requirements and criteria as set forth within this Invitation to Bid.  Determination 
of the most responsive bidder will be subjected, but not limited to the following considerations: 
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A. The capabilities, experience, skill and capacity of the bidder to perform the scope of work 

as identified within this ITB. 
B. The quality of work provided through previous contracts within HJAIA or through 

reference verification on projects of similar size and scope. 
C. The experience and organization of the bidders project team and dedicated staff to this 

scope of work  
D. The compliance with the requirements of the Small Business Enterprise (SBE) as included 

within this ITB.   It is the policy of the City of Atlanta to promote full and equal business 
opportunity for all persons doing business with the City. The City has instituted an Small 
Business Enterprises Opportunity (hereinafter “SBE”) program to reinforce and support 
outreach efforts to open contracting opportunities to all businesses regardless of race, 
gender, ethnicity or size. The SBE program ensures that the City of Atlanta is not a passive 
participant in ongoing private sector discrimination. The SBE program promotes equal 
opportunity for all businesses in Atlanta so that it will become institutionalized in the 
Atlanta marketplace. In support of such efforts, AATC strongly encourages that all 
Contractors and subcontractors provide outreach to small owned businesses and engage 
them in contracts where possible.  The AATC may reject any and all proposals where it is 
determined that the stated SBE goals are not met or are not given a good faith effort. 

E. The quality and availability of the equipment, supplies and services as submitted. 
F. Adequacy of the bidders financial resources and capacity to perform the contract as 

identified within this ITB. 
G. The provided base bid price, unit costs and base bid break out costs. 
H. Completeness of the project schedule and work plan approach & comprehensiveness for 

the scope of work as identified within this ITB. 
 
15. Contract Form: The form of Agreement will be the Contract included in these Bidding Documents 

and entered into between the Atlanta Airlines Terminal Corporation (AATC) and Contractor where the 
basis of payment is a stipulated sum. The agreement form will be prepared by Comprehensive Program 
Services, Inc., and issued to the Contractor for execution and returned to the Atlanta Airlines Terminal 
Corporation (AATC) for signature. The Contractor must submit executed bonds and insurance 
certificates to the Atlanta Airlines Terminal Corporation (AATC) and Comprehensive Program 
Services, Inc. within ten (10) days of the date of the Notice of Award. 

 
16. Insurance Requirements: The following insurance coverage shall be carried by the Contractor during 

the term of this project and will be subject to approval by AATC. 
  

� Workmen's Compensation Insurance under the laws of the State of Georgia and Employer's Liability 
Insurance with limits of not less than $100,000 each accident, covering all Contractors’ employees 
engaged in any work hereunder. 

 
� General Liability – Not less than $1,000,000 dollars including combined single limit: 

 
� Bodily Injury Liability - All sums that the company shall become legally obligated to pay as damages 

because at any time resulting there from sustained by any person other than its employees and caused 
by occurrence. 
 

� Property Damage Liability - All sums that the company shall become legally obligated to pay as 
damages because of injury to or destruction of property, caused by occurrence. 
 

� Professional liability, premises and operations, independent contractors, or product liability. 
 

� Automotive Liability Insurance covering all automotive units used in the work with limits of not less 
than $10,000,000 each person and $10,000,000 each accident as to bodily injury or death, and 
$10,000,000 as to property damage. 
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� Errors and Omissions Insurance in the amount of $5,000,000 shall be maintained thru the duration of 

the project. 
 

17. Samples: If required by the Atlanta Airlines Terminal Corporation (AATC), the successful bidder will 
submit samples of items they propose to furnish before any award is made. 

 
18. Pre-Bid conference: A pre-bid conference will be held on Friday, September 16th  at 11am in the 

AATC Offices, located at HJAIA’s North Terminal, 3rd floor.  
 
19. Fees: The Contractor will pay for ALL permit fees such as Building Permit Fees, Electrical Permit Fee, 

Mechanical Permit Fees, Plumbing Permit Fees, Sewer Impact Fees, Water Tap Fees, and Water Meter 
Fees, etc., as may be needed for this scope of work.  The Contractor will pay for costs for temporary 
water, gas, telephone and power services, required by Contractor.  

 
20.   Nondiscrimination: In connection with the performance of services rendered under this contract, the 

successful contractor agrees not to discriminate against any employee or applicant for employment 
because of race, religion, sex, color or national origin.  The aforesaid provision shall include, but not be 
limited to the following: employment, promotion, layoff or termination, demotion or transfer, rates of 
pay and any other forms of compensation, selection and training. 

 
21. Airport Security: All personnel who will be assigned to this project must be approved for an ATL 

badge.  This includes a 10-year background search by finger print analysis.    
 

 21.0 Requirements. CONTRACTOR shall comply with the Transportation Security Administration 
(TSA) and the CITY’S security requirements for the Airport. CONTRACTOR shall cooperate with the 
TSA and the CITY on all security matters and shall promptly comply with any Project security 
arrangements established by CITY. Such compliance with these security requirements shall not relieve 
CONTRACTOR of its responsibility for maintaining proper security for the above-noted items, nor shall 
it be construed as limiting in any manner CONTRACTOR'S obligation with respect to all applicable 
state, federal and local laws and regulations and its duty to undertake reasonable action to establish and 
maintain secure conditions at the Jobsite. 
 
 21.0.1. Preventing Unauthorized Access. The Airport has been secured to prevent unauthorized 

access to security-controlled areas that consist of the Air Operations Area (AOA), the secured 
area, the sterile area and other controlled areas of the Airport. CONTRACTOR shall cooperate 
to the fullest extent with the TSA and DOA to maintain the integrity of the security system. The 
CONTRACTOR shall control its operations and the operations of its subcontractors and all 
suppliers so as to provide for the free and unobstructed movement of aircraft, aircraft operations 
personnel and equipment in the AOA, the secured area, the sterile area and other controlled areas 
of the Airport as defined herein. 

 
 21.0.2. Transportation Security Administration/ Responsibility of Contractor. In order to 

comply with the TSA and DOA security requirements, CONTRACTOR shall be responsible for 
informing itself as to current, ongoing, and changing requirements, and for remaining in 
compliance with those requirements throughout this Contract. The security requirements are as 
follows and from time to time may change as required by the TSA and/or DOA. 

 
21.0.3. Security Identification Display Area (SIDA). The Security Identification Display Area 
(SIDA) is defined in the Airport Security Program as any area that requires individuals to 
continuously display Airport issued or Airport approved identification badges. Personnel 
associated with construction contracts in the AOA secured area or sterile area of the Airport shall 
display SIDA badges at all times. The TSA and the DOA require all personnel to display SIDA 
badges in areas controlled for security purposes at all times.   
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21.0.4. FBI/ CHRC Checks. To obtain a SIDA badge, each individual must successfully undergo 
a Federal Bureau of Investigation (FBI) fingerprint based Criminal History Records Check 
(CHRC) which must reveal no convictions of disqualifying crimes within the last ten years as 
defined in Transportation Security Regulation, TSR Part 1542.209. Each individual must also 
attend a security awareness course conducted by the DOA Security Division. Each employee 
must present two forms of Identification prior to the badging process. At least one form of 
identification must have been issued by a government authority and at least one must contain a 
photograph. CONTRACTOR shall be responsible for all fees associated with obtaining a SIDA 
badge, (i.e. badge and fingerprint fees as determined by DOA). The current cost for the CHRC 
is $50.00 per individual.  The current cost for badge is $60.00 per individual.  Costs for lost 
badges are as follows: 
 
1st lost badge $60.00; 2nd lost badge $100.00; 3rd lost badge $200.00 and so forth. 
Cost for lost badges doubles with each replacement badge. In order to obtain up-to-date costs for 
the CHRC and for badging, CONTRACTOR shall contact the DOA Security office at (404) 530-
6667 prior to sending individuals to the DOA Security office for badging. Contractor / Escorting 
Requirements are specified in subsection below. 
 

 21.0.5. Displaying Badges. Employees and those of all subcontractors must display a DOA 
issued badge showing CONTRACTOR’S name and an employee number. All personnel shall be 
required to wear this badge at all times while within the security controlled areas of the Airport. 
 
21.0.6. Badging Records and Process. CONTRACTOR shall maintain an up-to-date record of 
all badge holders showing name, address, sex, height, weight, color of eyes and badge number. 
CONTRACTOR will be required to furnish this information to the DOA upon request. 

 
 21.0.6.1 The Badging process may begin upon the CONTRACTOR’S receipt of a formal 

Notice to Proceed (NTP) from the AATC and may take up to fourteen (14) calendar days 
to complete.  Access to security controlled areas shall be denied until such time as the 
CONTRACTOR has completed the badging process. 

 
 21.0.6.2 The Prime CONTRACTOR shall appoint one of its employees as an 

Authorizing Agent and submit his or her name, on the CONTRACTOR’S letterhead, to 
the DOA Security Division. The submittal letter shall indicate the Project Name, 
Contract number, brief work description, location and duration, and time frame. A copy 
of the CONTRACTOR’S Insurance certificate shall accompany the letter. 

 
 21.0.6.3 Once badged, the Prime CONTRACTOR’S Authorizing Agent shall be 

responsible for the badging process of his/ her company employees and any 
subcontractor employees. The Authorizing Agent shall also submit letters of sponsorship 
for subcontractors indicating the Contract number, name, location of the work to be 
performed, anticipated duration of the Contract. 

 
 21.0.6.4 Processing time for badging, at the badging office after completion of the 

CHRC, will last approximately one (1) hour. Processing time for Authorizing Agents 
will last an additional hour for briefing by the DOA Security Division. Authorizing agent 
briefing sessions will be conducted only on Mondays, Wednesdays and Fridays at 11 
a.m. in the DOA Security office. 

 
 21.0.6.5 Each person applying for badging shall complete and submit all forms required 

by the DOA Security Division. All required forms will be provided to the authorizing 
agent at the time of the briefing at the DOA Security office. 

 
 21.0.6.6 Each person applying for a badge shall also submit to fingerprinting upon the 

submittal of said forms. Fingerprints will be utilized for a ten (10) year Federal Bureau 
of Investigation (FBI) based criminal history records check for each individual 
employee. 
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 21.0.6.7 Pursuant to TSR § 1542.209 certain Felony convictions within the most recent 
ten (10) year period, may cause disqualification. A list of disqualifying Felony 
convictions is available in the offices of the DOA Security Division and in the TSR 
Regulations. 

 
 21.0.6.8 The Authorizing Agent will be notified when the results of the fingerprint 

checks are completed. Upon notification and approval, CONTRACTOR’S and 
subcontractor’s approved employees may return to the DOA Security Office, during 
posted hours, for photographing and badging. This process may take up to sixty (60) 
minutes. 

 
 21.0.6.9 Badges issued to CONTRACTOR and subcontractor employees and agents 

shall expire upon one (1) of the following events, whichever occurs first: 
 

• Completion of Contract or subcontract, unless extended by the AATC. 
• expiration of Insurance coverage, as indicated on the Contractor’s 

Insurance certificate; or 
• employee’s driver’s license expiration date; 
• two (2) years from the issuance of the badge. 

 
 21.0.6.10 CONTRACTOR and its subcontractor shall be responsible for making 

arrangements, ahead of time, to extend badges, when necessary. A letter, directed to both 
the DOA Assistant General Manager, Facilities and the DOA Security Manager, 
explaining the reason(s) for the badge extension on CONTRACTOR’S letterhead will 
be required.  Extension requests must be approved in writing by the AATC prior to 
extension of the badges. 

 
 21.0.6.11 CONTRACTOR’S questions concerning Airport Security shall be directed to 

(404) 530-6667. 
 

 21.0.7 Drivers. All drivers operating vehicles within the AOA must obtain, in addition to the 
DOA Security badge, a DOA Ramp Certification. Ramp Certification will be evidenced by a “D” 
sticker placed on the face of the badge by the DOA Security department. 

 
 21.0.7.1 Ramp Certification. CITY will require Airport Driver Safety Training and 

Ramp Certification for all personnel required to operate a motor vehicle in the AOA. 
This can be obtained by completing an Airport Driver Safety Training Course 
administered by the Airport Operations Division. CONTRACTOR shall contact Airport 
Operations, at (404) 530-6620 during normal business hours, to schedule the training 
session.  

 
 21.0.7.2 Except as set forth in paragraph 22.5.7.6, below, all vehicles operating within 

the AOA shall carry a minimum liability insurance coverage amount of TEN MILLION 
DOLLARS ($10,000,000.00). 

 
 21.0.7.3 CONTRACTOR shall mark all vehicles and construction equipment, including 

those of subcontractors, in a manner as required by the Department of Aviation and 
consistent with Transportation Security Regulations (TSR). 

 
 21.0.7.4 All vehicles operating within the AOA must display permanent signage, legible 

and visible from a sight distance of five hundred (500) feet on both sides of the vehicle.  
MAGNETIC SIGNS ARE PROHIBITED FROM USE IN THE AOA. 

 
21.0.7.5 Protocols for Contractor Escorting. Prime contractor must incorporate escorting 
protocol with Security Plan submitted for approval by the Security Manager.  The 
Security Manager must approve any exceptions. Contractor must attach a map of work 
area(s) and routes to access the work area(s) to project security plan submitted to the 
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Aviation Security Division for approval. Contractor may contact DOA Security Manager 
at (404) 530 – 6667 during normal operating hours. 

 
21.0.7.6 Contractor’s Escorting Requirements for Construction Contracts on AOA 
(Runways and Taxiways) / Construction Contracts on secured area (Apron surrounding 
Terminal and Concourses) 
 

21.0.7.6.1 All escorted vehicles and personnel must remain under the direction 
of authorized escorting personnel at all times. 

 
21.0.7.6.2 Contractor and escorted personnel shall have no Terminal or 
Concourse access. 

 
21.0.7.6.3 Escorting is limited to Airport SIDA badged prime Contractor or an 
Airport SIDA badged escorting subcontractor approved by the Security and 
Operations Managers to perform escorting duties only.  An approved escorting 
subcontractor company is not allowed to perform any other services on the 
project.  No other subcontractors will be allowed to escort any vehicle. 

 
21.0.7.6.4 Escorting person(s) must have an Airport SIDA badge.   

 
21.0.7.6.5 Designated Airport SIDA badged prime Contractor employees 
approved or Airport SIDA badged escorting subcontractor must escort prime 
Contractor employees and subcontractors’ employees to all work sites.  Once at 
the work site, Airport SIDA badged employees, prime or subcontractors’ may 
supervise employees without Airport SIDA badges, not to exceed five (5) 
employees per one (1) Airport SIDA badged employee. 

 
21.0.7.6.6 All personnel (Airport SIDA badged or escorted) must have an 
employee photo ID displayed on the outermost garment, waist high or above.  
The employee badge must contain the employee’s name, Contractor’s name and 
project number or name. All escorted personnel must remain under the control 
of person(s) with an Airport SIDA badge at all times while in the SIDA. 

 
21.0.7.6.7 Maximum vehicular escort—one (1) approved escort vehicle is 
permitted to escort a maximum of two (2) other vehicles. 

 
21.0.7.6.8 All vehicles requiring escort must access and egress the AOA through 
Pre-approved gates. Vehicles requiring escort shall not be permitted access or 
egress through any other entry or exit point within the AOA for any reason 
whatsoever. 

 
21.0.7.6.9 All escorted vehicles must obtain a permit, valid for up to ten (10) 
hours, at Gate 59. The obtaining of a permit, however, shall not relieve a vehicle 
from the requirement of being escorted as set forth herein. 

 
21.0.7.6.10 In the event an escorted vehicle requires a time limit extension, the 
vehicle, and its original operator, must return to Gate 59 to obtain a time limit 
extension to complete work in the AOA secure or sterile area. Time limit 
extension shall not exceed an additional ten (10) hour period under any 
circumstances. 

  
21.0.7.7 Construction Contracts within sterile area (inside Terminal, 
Concourses) 

 
 21.0.7.7.1 Highest level of Security required. 
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21.0.7.7.2 All employees of the prime Contractor and the Contractor’s 
subcontractors, must be badged with Airport SIDA badges to work in the 
sterile area. 

 
21.0.7.7.3 The Contractor may request with the approval of the sponsor agency  
from the Security Manager’s office permission to escort an unbadged Contractor 
and or subcontractor.  If this request is approved, a representative of the sponsor 
agency, approved by the Security Manager’s office, must escort the personnel 
full time while in the sterile area. 

 
21.0.7.7.4 For any work requiring access to the sterile area (beyond the 
Passenger Screening Checkpoint area and on Concourses), a tool inventory must 
be conducted daily by the prime Contractor or designated representative. A copy 
of this inventory should be provided to the construction manager or project 
manager for verification.  In general, tools will not be allowed to pass through 
the checkpoint area.  The Contractor must secure all tools not in use. These tools 
shall be locked in approved locations not accessible to others. 

 
 21.0.8 Restricted AOA Access. Escorted vehicles need not carry the aforementioned coverage 

but must carry the minimum amounts of insurance required by Georgia Law. However, Insurance 
coverage of escort vehicles must provide coverage as specified by Appendix B for vehicles being 
escorted. 

 
21.0.8.1 Visual Aids. In the event of the possibility of contact with the AOA or 
secured area, CONTRACTOR shall establish a system of visual aids for marking and 
delineating the limits of required clearances adjacent to active runways, taxiways, and 
NAVAIDS during both day and night time work, subject to AATC’S approval prior to 
the start of any work under this Contract. The approved system of marking and 
delineating shall be installed, maintained and protected at all times.   

 
21.0.9 Tools and Materials. CONTRACTOR shall create and maintain an inventory of all 
tools and materials utilized within the SIDA, terminal building, Federal Inspection Service  (FIS), 
and AOA.  

 
21.0.9.1 All tools and materials shall be stored and maintained in a secured manner to 
prevent unauthorized use, within pre-designated areas within the secured areas of the 
airport. Storage designations shall be obtained by the CONTRACTOR and/or 
subcontractor, prior to mobilization, by contacting the AATC at (404) 530-2112. Change 
requests for storage designation may be approved only through the DOA Properties 
Division with notification and concurrence from the DOA Security Division. Failure to 
comply with this requirement may result in the termination of CONTRACTOR’S or 
subcontractor’s contract and disqualification from working on construction contracts 
within secured areas of the Airport. 
 
21.0.9.2 All tools and materials must be secured to prevent unauthorized use at all times 
within the secured areas of the Airport and/or the AOA. Failure to comply with this 
requirement may result in the termination of CONTRACTOR’S or subcontractor’s 
contract and disqualification from working on construction contracts within secured 
areas of the Airport. 

 
21.0.9.3 Any and all job-specific or unusual tools and/or materials shall be presented to 
the security authority at point of entry gate when accessing and/or egressing the SIDA 
and/or AOA. Failure to comply with this requirement may result in the termination of 
CONTRACTOR’S or subcontractor’s contract and disqualification from working on 
construction contracts within secured areas of the Airport. 
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21.0.9.4 All vehicles shall remain subject to search while within the secured areas of the 
Airport and/or the AOA at all times. Vehicles may also be searched prior to entry to the 
secured areas of the Airport. The possession of weapons and other prohibited items may 
result in criminal or civil charges in accordance with applicable laws. 
 

21.0.10 Dumpsters.  AATC will coordinate the use of Dumpsters/Open Tops within the Project 
and will coordinate Trash Removal.   

 
21.0.10.1 The CONTRACTOR shall clear construction debris on a daily basis not later 
than the end of shift. 
 

21.0.11 Terminal / Curbside. A maximum of two (2) CONTRACTOR vehicles or two (2) 
subcontractor vehicles may be permitted in a work area at any given time, subject to the approval 
of the Atlanta Police Department, and the DOA Security.  In the event one (1) CONTRACTOR 
vehicle is present, then no more than one (1) subcontractor vehicle may be present at the same 
time, and vice versa. 
 

21.0.11.1 Debris removal may be allowed from curbside with special permission by the 
DOA Security Department. 
 
21.0.11.2 When parked at curbside, at least one (1) badged employee must remain with 
the vehicle at all times. Vehicles must be removed as expeditiously as possible in all 
cases. 
 
21.0.11.3 Areas surrounding vehicles accessing curbsides must be kept clean at all times. 
 
21.0.11.4 For purposes of obtaining Terminal or Curbside access, the AATC Duty 
Officer shall be contacted by dialing (404) 530-2112 24 hours in advance of the desired 
access time. 

 
21.0.12  Contractor Areas. The CONTRACTOR’S Construction staging area shall be identified 
on the plans. Building/Site access, storage, and approved drive lanes are indicated on Drawing 
number T1.5 in the bid package.  
 
21.0.13  Federal Inspection Service Areas.  For any or all work conducted within Federal 
Inspection Service (FIS) areas, CONTRACTOR shall submit FIS Authorization requests to the 
U.S. Customs Service (404) 765-2303. The request shall detail the names of employees, 
description and area of work, work schedule, and any other relevant information to the DOA 
Security Department. 
 

21.0.13.1 CONTRACTOR shall be responsible for obtaining the appropriate approvals 
and special SIDA badge FIS access decals from the appropriate Federal authorities. 
Special SIDA badge FIS access decals will not be required in if one (1) or more U.S. 
Customs Agent(s) are present at the work site at all times. 
 

21.0.14  Security Checkpoints. CONTRACTOR and subcontractors shall maintain awareness 
among all employees, and at all times, that all Security Checkpoints are now under Federal 
jurisdiction rather than privately contracted Security agents. In general, contractors will not be 
allowed to carry tools and construction materials through the passenger security screening points.  
 

21.0.14.1 Questions regarding Federal Security Checkpoints shall be directed to (404) 
763-7437 or (404) 530-2150. 
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22. Safety:  
  
 22.1 Safe Operations. CONTRACTOR shall be fully and solely responsible for conducting all 

operations under this Contract at all times in such a manner as to avoid the risk of endangerment to health, 
bodily harm to persons, and damage to property. CONTRACTOR shall continually and diligently inspect 
all equipment, materials and work to discover any conditions which might involve such risks and shall 
be solely responsible for discovery and correction of any such conditions. 

 
 22.2 Safety and Health Plan. CONTRACTOR shall comply with CITY’S Project Safety and Health 

Plan. CONTRACTOR shall have sole responsibility for implementing its safety and health program and 
neither CITY or its authorized representative, shall be responsible for supervising the implementation of 
CONTRACTOR’S safety and health program or have responsibility for the safety of CONTRACTOR’S 
or its lower-tier suppliers' or subcontractors' employees. 

 
 22.3 Unsafe Conditions. CONTRACTOR’S failure to correct an unsafe condition or unsafe act by its 

personnel after notice thereof shall be grounds for: 
 

 22.3.1 An order to stop the affected operations until the unsafe condition is corrected; and, 
 

 22.3.2 If the violation continues, Contract termination pursuant to the Clause titled 
"TERMINATION FOR DEFAULT”. 

 
 22.4 Safety Representative(s). CONTRACTOR shall appoint one or more (as appropriate) safety 

representative(s) acceptable to AATC and DOA who shall be resident at the Jobsite, have responsibility 
to correct unsafe conditions or unsafe acts, act on behalf of CONTRACTOR on safety and health matters, 
and participate in periodic safety meetings with AATC. CONTRACTOR shall instruct its personnel on 
the requirements of DOA’S Project Safety and Health Plan and CONTRACTOR’S safety and health 
program and shall coordinate with other CONTRACTORS on safety and health matters. 

 
22.4.1 CONTRACTOR Requirements. CONTRACTOR management, line supervisor, and 
safety personnel shall have similar duties and responsibilities. CONTRACTOR shall have a 
designated competent safety person on site at all times, this includes overtime work, non-
scheduled off-hour work, and subcontractor coverage. 

 
The CONTRACTOR’S responsibility cannot be delegated to subcontractor, suppliers or other 
persons. CONTRACTOR and lower tier subcontractor shall have a safety representative as a 
member of its organization at the jobsite whose duty it shall be to conduct its safety program and 
monitor subcontractor’s compliance with the requirements of this document and preventing 
unsafe conditions and accidents. CONTRACTOR shall submit the qualifications (Resumes) of 
all proposed safety representatives to the CITY’S Safety Manager for review and consent prior 
to mobilization on the site. If the subcontractor’s projected workforce is a total of twenty-five 
(25) or less an appropriate trained and experienced supervisor shall be given the duties of Safety 
Representative. If the subcontractor’s projected workforce is twenty-five (25) or more a full-time 
safety professional shall be assigned to the site. When the subcontractor’s total craft work force 
exceeds one hundred fifty (150) or more an additional safety professional shall be assigned. 

 
CONTRACTOR shall submit with their proposal, a history of experience and qualifications of 
the person who will manage the CONTRACTOR’S safety functions on site. The minimum 
qualifications for a CONTRACTOR Safety Manager shall be at least seven (7) years verifiable 
experience administering the CONTRACTOR Safety program at the Manager level with direct 
experience relating specifically to the nature of the work to be performed within this Contract. 
The CONTRACTOR Safety Manager shall also have the requisite seven (7) years of experience 
administering the Safety Program relative to the volume of employees to be supervised at this 
location. Once approved by the CITY, its Construction Manager and the CITY’S Project Safety 
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Manager, the CONTRACTOR safety personnel will not be changed except upon written 
approval of the above-mentioned. 

 
 22.5 Safety Equipment. CONTRACTOR shall furnish all safety equipment and instructions required 

for the Work and enforce the use of such equipment and instructions by its employees. 
 
 22.6 Safety Orders.  CONTRACTOR shall have at the jobsite, copies or suitable extracts of: 

Construction Safety Orders and Tunnel Safety Orders.  CONTRACTOR shall comply with provisions 
of these and all other applicable safety laws, ordinances, and regulations. 

 
 22.7 Safety not Separately Priced. Costs for performing all work necessary to provide safety measures 

shall be included in the prices for other items of work and not priced separately. 
 
 22.8 Accident and Injury Records. CONTRACTOR shall maintain accident, injury and any other 

records required by applicable laws and regulations (e.g. OSHA) or by AATC and shall furnish AATC a 
monthly summary of injuries and labor hours lost due to injuries. 

 
23. Safety, Health, Security Programs:  
 
 23.1 Maintenance of Programs. Notwithstanding any of the established CITY, or CONTRACTOR 

programs as required herein, CONTRACTOR is responsible for maintaining proper safety, fire 
prevention, and security conditions at the Jobsite.  In performance of the Work under this Contract, 
CONTRACTOR shall establish and maintain the following programs: 

 
 23.2 Safety and Health Program. Safety and Health Program shall be submitted in writing to AATC 

for review and coordination with other Jobsite activities prior to commencing work at the Jobsite.  Such 
program shall be commensurate with the Work and in conformance with the specific requirements of 
CITY’S Project Safety and Health Plan, including any revisions thereto, and shall provide: 

 
 23.2.1 Designation of one or more qualified individuals as safety representative(s). 

 
 23.2.2 Specific review and approval of all work plans and methods by the safety 

representative(s). 
 

 23.2.3 Periodic inspection by the safety representative(s) of CONTRACTOR’S work 
and storage areas to assure safe conditions and practices. 

 
 23.2.4 Provisions for training personnel in all safety and health program requirements. 
 
 23.2.5 Immediate reporting to AATC, the CITY’S Risk Management Safety Officer 

and the Insurance Carrier’s Safety Consultant of any and all deaths, injuries and damage 
to property. 

 
 23.2.6 Full cooperation in the conduct of inspections by CITY or its designated 

representatives, governmental agencies and other agencies of competent jurisdiction, e.g. 
OSHA. Copies of citation notices by such agencies shall be submitted to CITY’S Risk 
Management Safety Officer and /or Insurance immediately upon receipt. 

 
 23.2.7 Compliance with all applicable safety and health related laws and regulations 

and directives of governmental and other agencies of competent jurisdiction, e.g. OSHA. 

 
 23.2.8 Use of approved regulatory and required safety equipment such as respiratory 

and noise protection devices. 
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 23.2.9 Immediate correction by CONTRACTOR of any unsafe conditions or unsafe 
acts by its employees. 

 
23.2.10  Medical surveillance requirements for personnel exposure to hazardous 
substances, e.g. radiation badges. 

 
23.2.11 Safety requirements and procedures for decontamination facilities, e.g. 
protective clothing and warning signs. 

 
 23.3 Fire Prevention Program. A Fire Prevention Program shall be submitted in writing to AATC for 

review and coordination with other Jobsite activities prior to commencing work at the Jobsite. Such 
program shall include: 
 23.3.1 Assignment of fire watches, trained and equipped to prevent or control fires, for 

all welding and burning operations. 

 
 23.3.2 Proper identification, storing, handling and use of inflammable material to 

prevent accidental ignition. 
 

                           23.3.3 Adequate fire extinguishing equipment appropriate for the operations being 
performed shall be provided by CONTRACTOR and CONTRACTOR’S personnel 
shall be trained in the maintenance and use of such equipment. 

   
  23.3.4 Evacuation procedures and fire drills as required by AATC. 
 
 23.3.5 CONTRACTOR shall, without charge, supply personnel to serve on the Jobsite 

Fire Brigade. 
 

 23.4 Security Program. A Security Program, implementing and supplementing the Project security 
programs, shall be submitted in writing to AATC for approval and coordination with other Jobsite 
activities prior to commencing work at the Jobsite.  Such program shall include: 

 
 23.4.1 Controlled access to office, warehouse, material and equipment sites. 

 
 23.4.2 Accountability procedures for the requisition and issue of materials. 

 
 23.4.3 Periodic security checks of all work areas assigned to CONTRACTOR. 

 
 23.4.4 Coordination and compliance with Project security programs including but not 

limited to the Air Operations Area requirements. 
 

 23.4.5 Prompt reporting of incidents of loss, theft or vandalism to AATC, subsequently 
detailed in writing. 

 
 23.5 Hazard Communication Program.  A Hazard Communication Program shall be submitted in 

writing to AATC for review and coordination with other Jobsite activities prior to commencing work at 
the Jobsite.  This Program shall include: 

 
 23.5.1 Identification of Hazard Communication Program responsibility and 

accountability. 
 

 23.5.2 Receipt of Material Safety Data Sheets (MSDS) for materials being brought onto 
the Jobsite by the CONTRACTOR or its suppliers and subcontractors of any tier. 

 
 23.5.3 Employee training on Material Safety Data Sheets (MSDS) and in the handling 

and disposal of materials that fall under statutory regulations. 
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 23.5.4 A disposal plan for removal of hazardous materials from the Jobsite. This plan 

must meet all federal/national, state and other applicable governmental requirements. 

 
 23.6 Subcontractor Ratings. CONTRACTOR shall not, without the prior written approval of AATC, 

subcontract with any entity which exceeds the following safety ratings for the previous year: 
 

   
  23.6.1 Interstate EMR:  1.00 

  23.6.2 State EMR:  1.00 
  23.6.3 LWDC:   4.00 
  23.6.4 OSHA Record able: 7.50 

 
 
24. Protection of Airport Operations Systems 

 
 24.1 Location of Airport Operations Systems. In addition to CONTRACTOR’S general obligations 

in the Clause titled “RESPONSIBILITY FOR WORK, SECURITY, AND PROPERTY”, numerous 
airport operations systems, including but not limited to radio receivers and transmitters, U.S. Weather 
Bureau facilities, Navigation Aids, Communication and Security systems and associated electrical cables 
will be in use during the performance of Work. CONTRACTOR shall protect such systems at all times. 
Airport Operations Systems may be shown on drawings, marked by AATC, or obvious from visual 
inspection but CONTRACTOR shall inquire and inspect to determine the location of any and all such 
systems and shall be responsible to avoid damage to any of them at all times. 

 
 24.2 Damage to Airport Operations Systems. If any portion of any airport operations system is 

damaged by CONTRACTOR or anyone operating under CONTRACTOR’S control or direction, 
CONTRACTOR shall immediately notify AATC in writing and propose both temporary and permanent 
repairs to restore system functions and return the system to its original condition at no additional cost to 
the AATC or the DOA. The material, workmanship and methods for repairs must all be approved by 
AATC and such repairs may be witnessed or inspected by owners or operators of such systems as well 
as AATC. If in the opinion of AATC, CONTRACTOR is not qualified to perform such repairs, they may 
be performed by others and the reasonable costs of such repairs shall be deducted from payments 
otherwise due CONTRACTOR.  

 
25. Delay for Operations 

 
 Restrictions to Access. Access to work areas may be restricted from time to time by necessity of airport 

operations.  CONTRACTOR has taken into account and provided in its planning, scheduling and pricing 
for disruptions including but not limited to, aircraft congestions or maintenance problems, 
communications or control system failures and the like. 

 
 
26. Contractor’s Work Area 

 
 26.1 Assignment of Work Areas. All CONTRACTOR work areas on the Jobsite will be assigned by 

AATC. CONTRACTOR shall confine its operations to the areas so assigned. Should CONTRACTOR 
find it necessary or advantageous to use any additional offsite area for any purpose whatsoever, 
CONTRACTOR shall, at its expense, provide and make its own arrangements for the use of such 
additional offsite areas. 

 
 26.2 Air Operations Area Controls. At all times during the performance of this Contract, 

CONTRACTOR shall provide for free and unobstructed movement of aircraft in the Air Operations Area 
(AOA) of the airport, shall identify all hazards to aircraft and shall provide for the control of personnel 
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and vehicular traffic. A detailed Traffic Control Plan shall be submitted for approval to the AATC prior 
to the commencement of any construction activities. 

 
 26.3 Operating within Critical Areas. When the Work requires CONTRACTOR to conduct its 

operations within areas adjacent to active runways, taxiways, aprons, and/or navigational aids, the Work 
shall be coordinated with CITY and FAA through AATC. CONTRACTOR shall request authorization 
from AATC forty-eight (48) hours prior to any closure or interference with the Aircraft Operations. While 
working in the AOA, CONTRACTOR shall maintain constant communications with the AATC and shall 
immediately obey all instructions from the AATC. 

 
 26.4 Operating Close to Aircraft. When working in proximity to aircraft, CONTRACTOR shall: 
 

 26.4.1 Yield the right-of-way to aircraft. 
 

 26.4.2 Keep the movement of vehicles across active taxiways and aprons to a minimum. 
 

 26.4.3 Require all operators to maintain a safe and reasonable speed. 
 

 26.4.4 Utilize equipment with due regard for existing weather conditions. 
 

 26.5.5 Remove from the jobsite any person operating unauthorized vehicles or equipment in a 
restricted area, or operating vehicles or equipment in a reckless and unreasonable manner. 

 
 26.4.6 Keep all trash and debris from taxiways, runways and ramp areas.   

 
 26.4.7 Prohibit all vehicles and equipment from being operated within one hundred eighty (180) 

feet of the centerline of an active taxiway or within two hundred fifty (250) feet of the centerline 
of an active runway, except on airport service roads or with the express consent of AATC. 

 
 26.4.8 Immediately cease work and vacate any operations or work area at any time if instructed 

to do so by AATC. These instructions may be issued by radio or other appropriate means. 
CONTRACTOR shall not return to a vacated area until authorized by AATC. 

 
 26.5 Closing the AOA. When the Work requires closing an AOA or portion of such area, 

CONTRACTOR shall furnish, erect, and maintain temporary markings and associated lighting 
conforming to the requirements of FAA Advisory Circular 150/5340-1G, Standards for Airport 
Markings. Open-flame type lights shall not be permitted within the AOA. 

 
 26.6 Employee Parking. CONTRACTOR shall arrange employee parking outside the AOA and 

provide its employees transportation into the job site. CONTRACTOR’S access point into the AOA shall 
be shown on the plans. 

 
26.7 STORAGE OF EQUIPMENT AND MATERIALS   Materials shall be so stored as to assure 

 the preservation of their quality and fitness of the work. Stored materials, even though approved before 
 storage, may again be inspected prior to their use in the work. Stored materials shall be located so as to 
 facilitate their prompt inspection. The CONTRACTOR shall coordinate the storage of all materials 
 with the AATC. Materials to be stored on Airport property shall not create an obstruction to air 
 navigation nor shall they interfere with the free and unobstructed movement of aircraft or ground 
 traffic.  Unless otherwise shown on the plans, the storage of materials and the location of the 
 CONTRACTOR’S plant and parked equipment or vehicles shall be as directed by the AATC. Private 
 property shall not be used for storage purposes without written permission of the owner or lessee of 
 such property. The CONTRACTOR shall make all arrangements and bear all expenses for the storage 
 of materials on private property. Upon request, the CONTRACTOR shall furnish the AATC a copy of 
 the property owner’s permission. All storage sites on private or airport property shall be restored to 
 their original condition by the CONTRACTOR at his/her entire expense, except as otherwise agreed to 
 (in writing) by the CITY or lessee of the property. 
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27. Testing 

 
 27.1 Testing of Work. Unless otherwise provided in this Contract, Quality Control testing of 

equipment, materials and Work shall be performed by CONTRACTOR at its expense and in accordance 
with Contract requirements. Results of such testing, shall be provided to the AATC in writing within 
three (3) working days of receiving the results. Should tests in addition to those required by this Contract 
be desired by CITY, CONTRACTOR will be given reasonable notice to permit such testing. Such 
additional tests shall be treated as a change pursuant to the Clause titled “CHANGES”. 

 
27.2 Samples. CONTRACTOR shall furnish samples as requested and shall provide reasonable 
assistance and cooperation necessary to permit tests to be performed on materials or work in place 
including reasonable stoppage of work during testing. Any material or assembly that does not conform 
to the requirements of the contract, plans, or specifications shall be considered unacceptable and shall be 
rejected. The CONTRACTOR shall remove any rejected material or assembly from the site of the work, 
unless otherwise instructed by the AATC. 

 
No rejected material or assembly, the defects of which have been corrected by the CONTRACTOR, 
shall not be returned to the site of the work until such time as the AATC has approved its used in the 
work. 

 
27.3 Quality Assurance. All on-site quality assurance testing will be performed by the Owner’s testing 
laboratory under the direction of the AATC. The CONTRACTOR is advised that the cost of failing tests 
requiring additional tests to confirm compliance will be deducted from the monies due to 
CONTRACTOR through the Progress Payment Process. 
 
27.4   The Contractor shall include in their bid amount the cost for wind uplift testing, infrared roof 
scan and fastener pullout testing. Such work will be done by the Owner’s approved testing agency. 

 
 
28. Warranty: All work provided per this ITB by the Contractor must be under warranty as follows: 
 
 28.1 Warranty Standards. CONTRACTOR warrants to CITY that equipment and materials furnished 

under this Contract shall be new, of clear title and of the most suitable grade of their respective kinds for 
their intended uses, unless otherwise specified.  All workmanship shall be first-class and performed in 
accordance with sound construction practices acceptable to AATC and the DOA. All equipment, 
materials and workmanship shall also conform to the requirements of this Contract. 

 
 28.2 Warranty Period. CONTRACTOR warrants all equipment and material it furnishes and all work 

it performs against defects in CONTRACTOR’S design, equipment, materials or workmanship for a 
period from commencement of Work to a date twenty-four (24) months after acceptance of the Project, 
unless more stringent requirements are otherwise specified elsewhere in the Contract Documents. 

 
 28.3 Discovery of Defects. If at any time during the warranty period, CITY or its designated 

representatives or CONTRACTOR discover any defect in the design, equipment, materials, or 
workmanship immediate notice shall be given to the other parties. CONTRACTOR shall within no more 
than a 5 day period of time propose corrective actions to cure such defects to meet the requirements of 
this Contract. 

 
 28.4 Remedies for Defects.  AATC, at his sole discretion, may direct CONTRACTOR in writing and 

CONTRACTOR agrees to: 
 

 28.4.1  Rework, repair, or remove and replace defective equipment and materials or re-perform 
defective workmanship to acceptable quality at a time and in a manner acceptable to AATC; 
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 28.4.2  Cooperate with others assigned by AATC to correct such defects and pay to AATC all 
actual costs reasonably incurred by AATC in performing or in having performed corrective 
actions; or 

 
  28.4.3  Propose and negotiate in good faith an equitable reduction in the Contract price in lieu of 

corrective action. This clause is applicable only for discovery of defects prior to the acceptance 
of the Project. 

 
 28.5 Incidental Cost. All costs incidental to corrective actions including demolition for access, 

removal, disassembly, transportation, reinstallation, reconstruction, retesting and re-inspection as may be 
necessary to correct the defect and to demonstrate that the previously defective work conforms to the 
requirements of this Contract shall be borne by CONTRACTOR. 

 
 28.6 Extended Warranty. CONTRACTOR further warrants any and all corrective actions it performs 

against defects in design, equipment, materials and workmanship for an additional warranty period of 
twelve (12) months as an extension to the original specified warranty period following acceptance by 
AATC of the corrected work. 

 

29. Bidding Documents 

 
a. Bid Support Documents 

(i) 2005 Terminal Electrical Distribution As-Built Files 
(ii) 2005 Concourse T Electrical Distribution As-Built Files 
(iii) 2005 Concourse A Electrical Distribution As-Built Files 
(iv) 2005 Concourse B Electrical Distribution As-Built Files 
(v) CPTC Low Voltage Survey Scope and Equipment Validation form 
(vi) CPTC Low Voltage Cost Summary Break Out Form by Facility 

 
b. Non-influence and Non-Collusion Affidavit 

 
c. Request for Information Form  

 
d. Supplementary Conditions 

 
e. Sample Contract 

 
f. COA OCC Small Business Enterprises Goals 

 
g. COA Forms   
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ITB PACKAGE NO 2016-005 

CPTC LOW VOLTAGE ELECTRICAL DISTRIBUTION AS-BUILT 

PROJECT 

 

SCOPE OF WORK 

 
The Scope of Work:  Furnish all labor, material, equipment, tools, supplies, services, supervision and all other 
necessary incidentals for the total, satisfactory and timely performance to complete the CPTC LOW VOLTAGE 

ELECTRICAL DISTRIBUTION AS-BUILT PROJECT at the Hartsfield – Jackson Atlanta International 

Airport in accordance with the Contract Agreement, Construction Period, all associated Contract Documents 
and the Invitation to Bid (AATC ITB 2016-005) dated September 2, 2016.   
 

SCOPE OF WORK 

 
1. General Description: Provide services as required to investigate and document the electrical as-

built conditions for the CPTC facilities of the Terminal, Concourses T, A and B.   

Electrical Contractor Scope of Services 
 

The City of Atlanta Department of Aviation (DOA) is looking for a contractor to perform the following 
work on the existing CPTC facilities 4160/2400 V, 480/277 V, 208/120 V and 120/240 V electrical 
power distribution system.     

 
Provide field surveyed information to engineer for development of  as-built documentation  of the 
entire electrical distribution system starting from the Georgia power vault to include all applicable 
voltage levels (4160V, 480/277 V, 208/120 and 120/240 V) panel boards. This shall include single line 
diagram, electrical room layouts with all equipment and panel schedule drawings for all of Concourses 
A, B, T and Main Terminal.  The electrical room layout shall include all equipment located on the 
floor, wall or ceiling within the electrical room and any mounted boxes, enclosures, and wire ways that 
occupy wall space.  This includes equipment that is not part of the electrical distribution system.  As-
built documentation shall be signed and sealed by a Georgia Registered Professional Engineer.     

 
Trace all circuits on the 208/120, 120/240 V, and 480/277 V panel boards and create new updated panel 
board schedules.  Circuits distributed from a Concessionaires panel located inside of their physical 

space are excluded from tracing activities. Document the panelboard size and main circuit 

breaker/main disconnect size of the concessionaire’s distribution panel on the overall single line 
diagram and end tracing efforts at that point.  All of the train system distribution equipment is also 
excluded from the project’s scope of work but there are panels that service the Bombardier Train 
control and maintenance shop areas that will be included in the update. 

 
Verify all DOA owned unit substations, switch gears, switch boards and panel boards distribution 
equipment   for  Concourses A, B, T and Main Terminal and provide field verified documentation to 
engineer. Cable and conduit sizes shall be verified and shown on the single line diagram.  Verification 
of Georgia Power Vault ratings, transformer layout and fault current shall also be included in this scope 
of work.  

 
Provide and install updated panel directories for all electrical distribution equipment.  Panel directories 
shall be coordinated with engineer prior to installation. 

 
Provide drawings of surveyed information to engineer to help develop as-built documentation showing 
location of electrical distribution equipment that’s not located inside of an electrical room. 
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Label and tag all electrical distribution equipment following DOA established design guidelines for 
Electrical Equipment Identification Methodology. Each circuit on switchboards shall be labeled and 
circuit description shall be specific. For example, if a circuit is feeding gate A1 Passenger Boarding 
Bridge (PBB) power, the circuit description on switchboard shall be “Gate A1 PBB Power” Also, 
provide a label identifying the circuits contained within all exposed conduit entering and/or exiting all 
distribution equipment, junction boxes or enclosures, and at the load where feasible.  Coordinate all 
labeling products and requirements with AATC, Engineer and DOA Engineering prior to any 
installation.  

 
 
Subtask 1- Electrical Drawings 
 

An approximate 900 DOA owned panel boards with the voltage ratings of 480V, 208/120 (or 
120/240V) and 4160V Substations at the CPTC facilities shall be provided by DOA for bid purposes. 
The contractor shall provide field survey documentation to engineer for the development of Single Line 
Power Distribution drawings that includes the 208/120(120/240) V system and all 480V or 4160V 
distribution equipment contained within the CPTC facilities.  Floor plan layout drawings illustrating 
equipment located in electrical rooms shall be developed from field survey information collected by 
contractor and provided to engineer.  Any electrical rooms or equipment that isn’t installed in an 
electrical room shall documented to scale and then given to engineer for creation of as-built drawings.  
For those new substations, switch gears or switchboards not included in the DOA provided drawings, 
the source nomenclature from each sub-station must be provided to the engineer to obtain DOA 
approval prior to the single line development. All information shall be surveyed and documented then 
given to engineer for new single diagram development illustration of the all connections to these pieces 
of equipment.  This new single line diagram shall be start from the Georgia Power vault.  Identify all 
connected loads including but not limited to switch gears, switch boards, panel boards, MCC’s 
Motors…etc. DOA will provide the contractor with the existing 480V power distribution drawings in 
AUTOCAD format for their use and update.   The DOA provided drawings shall be used as a reference 
to aid with the verification of the existing 480V distribution equipment down to the switch board level.  
Tracing efforts for every feeder or branch circuit distributed from a switch board and/or panel board 
shall be performed and findings documented then given to engineer for illustration on the single line 
drawings.  The single line drawings shall be to show all electrical characteristics and equipment 
electrical connectivity for all electrical apparatus.  Panel board spares and spaces shall be noted clearly 
and accurately. The definition of a spare circuit breaker or fuse is a circuit breaker/fuse that is installed 
in a panel board, switch board or switchgear without any wires being connected to it.  The definition for 
a space is a location within a panel board, switch board or switchgear that has the buss bar installed for 
connection of a future circuit breaker/fuse and its hardware.   

 
A reference shall be provided to indicate the location and the destination of each feeder. For example: if 
the feeder feeds an Airline Conveyor panel, the description shall state: Delta Conveyor panel, No. 
ABC123, located apron level Col AB-35. If the feeder feeds a MCC, the description shall state: MCC, 
No. XYZ345, located in room AB-XY-01.  Similarly, all AHU’s shall be identified by their No. and 
location – in the mechanical room / roof top etc. If the equipment is in the open, the nearest column 
numbers / Gate number shall be given. Newly generated panel schedule shall reflect the description as 
described above. 

 
All electrical closets or rooms shall be surveyed and documented on the drawings including those in 
tenant spaces. Panel boards or switchboards that are not located in an electrical closet shall be shown 
and identified on drawings with location description as an example: located on baggage level Col AB-
35, or near Gate 23, or in corridor AB-XY-01. Any new or existing electrical rooms, electrical closets, 
switch gears, switch boards or panel boards that are not shown on the DOA provided drawings shall be 
documented for incorporation into AS-BUILT drawings. Provide a field surveyed layout drawing for 
all electrical rooms and closets with cross reference between the layout drawings and the one-line 
diagram. This survey shall include all levels including the Ground Transportation Level for Concourse 
E only. No information is currently available for this level. Contractor shall provide detailed redline 
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layout drawings for all electrical rooms and single line drawings for all switchboards, panel boards and 
all other electrical apparatus for Concourses. Show how the ground transportation level panels and 
switchboards are connected to the concourse main switchgear. Generate new redline drawings for floor 
plans or single lines as needed. All sub panels shall be shown on the drawings including the panel 
boards from which they are fed from. 

 
The final Single Line Power Distribution drawings shall be complete in all aspects. All 4160V 
switchgears and unit substations, 480 Volt switchgears and electrical equipment shall be shown, 
starting with Georgia Power Company main 19 KV/480 Volt substation, 4160V gears, 480V bus, 
feeders/circuits, equipment, 480/277 and 208/120(or 120/240) Volt panel boards. For each bus, the bus 
rating shall be shown on the drawings. All feeders/ circuits, conduit and conductor sizes and number of 
conductors shall be shown on the single line drawing. All equipment that is connected to any electrical 
buses, at the Concourse, shall be shown on the drawings e.g., fire pumps.  

 
All electrical equipment such as unit substations, Switchgears (SWGR’s), switchboards, transformers, 
disconnect switches, automatic transfer switches, lighting control panels, Motor Control Centers, 
UPS…etc shall be labeled with a new Identification (ID) tag. Contractor shall provide ID number for 
the concourse equipment that does not comply with current DOA standards. The contractor shall 
provide a complete list of the new ID’s for DOA approval. The contractor shall add the new tag and 
maintain the old ID tags for reference. If the existing tag is not legible, replace with a new one. The 
new generated tags shall be provided by the contractor in accordance with the following specifications: 
Nameplates shall be 1/16-inch minimum thickness for signs up to 20 sq. in. and 1/8-inch minimum 
thickness for larger sizes. Laminated black/red phenolic resin with white core with engraved lettering, 
letters will be of a minimum of 1/4-inch high with 1/4-inch grommets in corners for mounting. 
Nameplates fed from a normal power source shall have a black background; nameplates fed from an 
emergency source shall have a red background.  Provide samples to DOA for approval prior to ordering 
new ID tags. 

 
After receiving the new ID number, the contractor shall work engineer to ensure that new ID number 
match what’s shown on the AS-Built drawing crated by engineer. 

 
All documents shall be signed and sealed by an electrical PE registered in the State of Georgia. 

 
Subtask 2 - Panel board Schedules and Directory  
 

The contractor shall identify all loads on the 4160V, 480/277, 208/120, and 120/240V panel boards and 
update the panel board schedules and directories. This shall include identifying accurate number of 
spares and spaces.  Provide a list for all 480/277, 120/208 and 120/240 panel boards of the concourse in 
a table format (Excel format)..  A sample table format (Excel format) shall be submitted to DOA via 
engineer for approval prior to commencement of work.  The list shall be presented in the following 
sequence: floors starting from the bottom up, electrical rooms from the south end to the north and by 
the switchboards and panel boards per each room starting from the main door clockwise inside the 
room.  Copies of the panel schedules in Excel format shall accompany the list and presented in the 
same sequence as described for the list.   

 
New panel directory shall be prepared in a typewritten format with laminate protection and placed 
inside the panel showing the panel board information (Name, fed from, voltage, phases,). At the same 
time, a copy of the panel directory shall be created in an electronic format utilizing both Microsoft 
Excel files for review.  A sample of the panel board directory format shall be submitted to DOA for 
approval prior to beginning work.  The contractor shall coordinate closely with the Atlanta Airlines 
Terminal Corporation (AATC) and TBI to access panel boards for circuit verification. If electrical 
power outages are necessary to verify the circuit designation, then these outages shall be scheduled 
with AATC and TBI, and typically occur between 11:30 PM and 4:30 AM.  Contractor shall obtain 
cost for AATC required services during power outages and include in bid price. 
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The panel directory shall be made in such a manner that each circuit can be clearly located in the field. 
For example, if a circuit feeds a fan/ heater/lights/ receptacles/ controller etc. these shall be identified 
by their respective location and description so that in the case of trouble or power outage an electrician 
can quickly locate the space where this electrical load is located. It is required that the contractor 
locates the load for each circuit and includes it in the circuit description.  

  
All circuits that are abandoned/ disconnected/ or not in use shall be clearly marked accordingly. 

 
Deliverables 
 

The contractor shall coordinate with AATC and Engineer for deliverable requirements. 
 

 
 

 

 

SCHEDULE: 
 

A. Time is of the essence. Contractor shall diligently prosecute the work and include the necessary 
manpower and equipment to perform the scope of work.   

Bids due no later than:                                                           October 6, 2016 by 1:00PM 

Expected NTP:                 October 14, 2016 

Expected Mobilization                October 24, 2016 

Completion of Terminal, T, A, B Concourses                   July 31, 2018 

                                         
Please be advised that all material submitted to the AATC as part of your bid, will not be returned; and all ideas 
and concepts contained in the bids shall become the property of the AATC and may be used by the AATC in any 
manner it chooses.  Any questions related to the Invitation to Bid, (ITB), should be submitted in writing in 
accordance with the Request for Information format attached therein.  Thank you very much for your participation 
and efforts. 

  



 26 

ATLANTA AIRLINES TERMINAL CORPORATION 

CPTC LOW VOLTAGE ELECTRICAL DISTRIBUTION AS-BUILT 

PROJECT 

 

2016-006 BID FORM 
 
DATE:                                , 2016 
 
 
TO:   Atlanta Airlines Terminal Corporation (AATC) 

Attn: Mr. Kofi Smith 
Hartsfield-Jackson Atlanta International Airport 
P.O. Box 45170 
Atlanta, GA 30320 

 
FROM: BIDDERS'S NAME AND ADDRESS:  __        
              
              
              
              
 
 

PROJECT NAME:       ATLANTA AIRLINES TERMINAL CORPORATION (AATC)  
CPTC LOW VOLTAGE ELECTRICAL DISTRIBUTION AS-

BUILT PROJECT 

PROJECT NO.                2016-005 
 
 ACKNOWLEDGE ADDENDA:   ADDENDA NO. ONE DATED   ____________ 
 
      ADDENDA NO. TWO DATED   ______ 
 
                            ACKNOWLEDGE RFI’S     ______ 
 

1. BASE BID : 
 

Pursuant to and in compliance with the Advertisement for Bids and the proposed Contract Documents 
relating to the construction of: 

   

A. Including all Addenda, RFI responses and Allowances, the undersigned, having become thoroughly 
familiar with terms and conditions of the proposed Contract Documents and with local conditions 
affecting the performance, progress and cost of the work that is to be completed and having fully 
inspected the site in all particulars, hereby proposes and agrees to fully perform the work within the 
time stated and in accordance with the Contract Documents including furnishing all associated labor, 
materials, supervision, and equipment, inclusive of applicable taxes, and to do all the work required to 
construct and complete said work in accordance with the Contract Documents, for the following sum: 

 
            Dollars 
 

($                                                                     ) which Sum is hereinafter called the "CPTC Low 

Voltage Electrical Distribution As-Built Project Base Bid”. 
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2. CPTC Low Voltage Survey Scope and Equipment Validation  

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Main Terminal 

Equipment  

 

Quantity and/or Size 

GA Power Vaults 

(QTY) 

 

 

Switchgear (QTY and 

Size) 

 

 

Electrical Closets 

(Quantity) 

 

 

Switchboards (QTY) 

 

 

Electrical Panels 

(QTY) 

 

 

Electrical 

Transformers (QTY) 

 

 

Concourse T 

Equipment  

 

Quantity and/or Size 

GA Power Vaults 

(QTY) 

 

 

Switchgear (QTY and 

Size) 

 

 

Electrical Closets 

(Quantity) 

 

 

Switchboards (QTY) 

 

 

Electrical Panels 

(QTY) 

 

 

Electrical 

Transformers (QTY) 

 

 

Concourse B 

Equipment  

 

Quantity and/or Size 

GA Power Vaults 

(QTY) 

 

 

Switchgear (QTY and 

Size) 

 

 

Electrical Closets 

(Quantity) 

 

 

Switchboards (QTY) 

 

 

Electrical Panels 

(QTY) 

 

 

Electrical 

Transformers (QTY) 

 

 

Concourse A 

Equipment  

 

Quantity and/or Size 

GA Power Vaults 

(QTY) 

 

 

Switchgear (QTY and 

Size) 

 

 

Electrical Closets 

(Quantity) 

 

 

Switchboards (QTY) 

 

 

Electrical Panels 

(QTY) 

 

 

Electrical 

Transformers (QTY) 
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3. CPTC Low Voltage Survey Cost Break out for Electrical Survey Scope by Facility  
 
 

 
 

 
 
 
 
 
 

  

Cost Break Out – Main Terminal 

 

Hours Total Cost 

Estimate to Trace & Record facility area, all levels (layout, single 
line, etc) 
 

  

Estimated manhours per electrical room 
 

 NA 

Estimate in completion of new panelboard directories (to include 
submittals to the DOA as specified) 
 

  

Estimate to complete the required circuit tracing for as-built 
compilation 
 

  

Estimate to provide new signage and labeling (to include placards and 
nameplates as specified) 
 

  

 

Total Cost for Main Terminal 

  
$ 

Cost Break Out – Concourse T 

 

Hours Total Cost 

Estimate to Trace & Record facility area, all levels (layout, single 
line, etc) 
 

  

Estimated manhours per electrical room 
 

 NA 

Estimate in completion of new panelboard directories (to include 
submittals to the DOA as specified) 
 

  

Estimate to complete the required circuit tracing for as-built 
compilation 
 

  

Estimate to provide new signage and labeling (to include placards and 
nameplates as specified) 
 

  

 

Total Cost for Concourse T 

  
$ 
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4. TIME OF COMPLETION: Bidder hereby agrees to commence actual physical work on the site with an 

adequate force and equipment within ten (10) days of a date to be specified in a written order of the 
Construction Manager (Notice to Proceed) and to complete the work by the date stated in the contract 
documents. For and in consideration of the sum of $1.00, the receipt of which is hereby acknowledged, the 
Undersigned agrees that this proposal may not be revoked or withdrawn after the time set for the opening 
of bids but will remain open for acceptance for a period of sixty (60) days following such time. 

   
The specified scope of work will reach final completion in ___________ days from the issuance of the 
notice to proceed. 

Cost Break Out – Concourse A 

 

Hours Total Cost 

Estimate to Trace & Record facility area, all levels (layout, single 
line, etc) 
 

  

Estimated manhours per electrical room 
 

 NA 

Estimate in completion of new panelboard directories (to include 
submittals to the DOA as specified) 
 

  

Estimate to complete the required circuit tracing for as-built 
compilation 
 

  

Estimate to provide new signage and labeling (to include placards and 
nameplates as specified) 
 

  

 

Total Cost for Concourse A 

  
$ 

Cost Break Out – Concourse B 

 

Hours Total Cost 

Estimate to Trace & Record facility area, all levels (layout, single 
line, etc) 
 

  

Estimated manhours per electrical room 
 

 NA 

Estimate in completion of new panelboard directories (to include 
submittals to the DOA as specified) 
 

  

Estimate to complete the required circuit tracing for as-built 
compilation 
 

  

Estimate to provide new signage and labeling (to include placards and 
nameplates as specified) 
 

  

 

Total Cost for Concourse B 

  
$ 
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5.      BID BOND: 
A bid bond in the amount of five percent (5%) of the Base Bid is attached in the amount of   
 
     Dollars ($)   , which is to be forfeited in the event 
the Contract and Performance Bonds are not executed within the time set forth, as liquidated damages for the 
delay and additional cost caused the Atlanta Airlines Terminal Corporation. 
 
The Undersigned agrees that upon receipt of the Notice of Acceptance of its Bid (NOTICE OF AWARD), 
Bidder will, within ten (10) days from the Notice of Award, execute the formal Contract and will deliver surety 
bonds for the faithful performance of this Contract and such other bonds and insurance as required. 
 
The Undersigned further agrees that if Bidder fails or neglects to appear within the specified time to execute the 
Contract of which this Proposal, the Bidding Documents and the Contract Documents are a part, the 
Undersigned will be considered as having abandoned the Contract, and the Bidder's Bond accompanying this 
Proposal will be forfeited to the Atlanta Airlines Terminal Corporation by reason of such failure on the part of 
the Undersigned. 
 
If awarded a contract, the Undersigned's surety will be         
 
Respectfully submitted,           
 
Signature of an Individual:            
 
Doing Business as:            
 
Business Address:           
 
             
 
If a Partnership: 
 
By:         

Member of Firm 
 
By:         

Member of Firm 
 
Business Address:           
 
             
 
If a Corporation: 
 
By:             Title:       
 
Business Address:           
 
             
 
Telephone Number:           
 
(Seal - If bid is by Corporation) 
 
             

DATE OF BID  
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State of Georgia,  
County of     
 
 
Personally appeared before the undersigned,         
who after being duly sworn, deposes and states under oath that the foregoing representations are true and 
correct. 
 
             

Notary Public 
The   day of                         , 2016 
 
My commission expires on    ,   
 
   County, Georgia. 
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NON-INFLUENCE AND NON-COLLUSION AFFIDAVIT 
 
I do solemnly swear on my oath that as to the foregoing bid relating to the Atlanta Airlines Terminal 
Corporation (AATC) – CPTC Low Voltage Electrical Distribution As-Built Project at Hartsfield-Jackson 
Atlanta International Airport, this bidder has no knowledge of the exertion of any influence or the attempted 
exertion of any influence on the firm on behalf of which this affidavit is made in any way, manner, or form in 
the purchase of materials, equipment, or other items involved in the construction, manufacture or employment 
of labor under the aforesaid contract, by any employee of the Atlanta Airlines Terminal Corporation (AATC), 
member of the government of The City of Atlanta or any person connected with the government of The City of 
Atlanta in any way whatsoever. 
 
I              
The undersigned further swears that the foregoing bid is genuine and not collusive or a sham, that bidder has 
not colluded, conspired, connived or agreed, directly or indirectly, with any bidder or person, to put in a sham 
bid or to refrain from bidding, and has not in any manner, directly or indirectly, sought by agreement, collusion, 
communication or conference with any person, to fix the bid price of the undersigned bidder or of any other 
bidder, or to fix any overhead, profit or cost element of said bid price, or of that of any other bidder, or to 
secure any advantage against the Atlanta Airlines Terminal Corporation (AATC), member of the government of 
The City of Atlanta, any person connected with the government of The City of Atlanta in any way whatsoever 
or any person interested in the referenced contract. 
 
This    day of                            2015. 
 
 
Name:             

        (typed)  
 

       
       Signature 

 
            

          Title  
 

      
          Firm  

 
State of Georgia 
County of  
 
Personally appeared before the undersigned,         
who after being duly sworn, deposes and states under oath that the foregoing representations are true and 
correct. 
 
            

Notary Public  
This   day of                           2016. 
 
My commission expires on    ,   , 
 
                                                                County, Georgia. 
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           REQUEST FOR INFORMATION FORM 
 
 
 

  
 
 

The Atlanta Airlines Terminal Corporation 

Project CPTC Low Voltage Electrical Distribution 
As-Built Project  

RFI  First Response 
 

       
Date of Review      
       
Responders AATC  A   
  Department of Aviation  D   

       

       
No. System Reviewer Comment   Resp. Response Open/  

Closed 

1             

2             

3             

4             

5     
        

6             

7             

8             

9             

10             
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SUPPLEMENTARY CONDITIONS  
 

These conditions are in addition to those required by the Contract Terms and Conditions.  In the event of any 
conflicts, the more stringent requirement shall apply. 
 
1. SCOPE 
  

a.  Provide all field investigation and layout as required for satisfactory completion of the Work. 
Contractor shall verify accuracy of work in place upon which Contractor shall install his Work. 
Contractor accepts the work in place once he commences his operation, unless he has notified the 
Owner in writing of deficiencies or corrections required with the work in place. Contractor shall be 
responsible for the costs of adjustments or corrections in his Work, once he accepts the work of others 
upon which Contractor is to install his Work.  

 
b.  Protection of adjacent work is included; Contractor is responsible for any damage he causes to 
existing Work including the work of others.  

 
c.  Provide required ladders, lifts, pumps, hoisting, man lifts, scaffolding, staging, buggies and 
cranes to complete Contractor's Work.  No equipment support will be provided by Owner.  

 
d.  All Work shall be done in accordance with all local codes, state codes and other governing 
authorities.  

 
e.  Contractor shall coordinate and cooperate with all testing agencies, inspection agencies, 
governmental agencies, building authorities and other Contractors working within the airport property 
and areas of the CPTC.  

 
f.  Contractor's Work shall be coordinated with other Contractors and shall avoid interference with 
other trades.  

 
g.  Lighting, task specific lighting, temporary power, compressed air, water and other incidentals 
to complete his Work shall be the responsibility of Contractor. All storage trailers, employee break 
facilities, electrical power required for Contractor's personnel only shall be provided, installed, and 
removed by Contractor. All areas shall be kept clean. AJI costs associated with Contractor's temporary 
facility installation and usage shall be borne by Contractor.  

 
h. Contractor shall provide any or all of the following as necessary for his Work. This list 
includes but is not limited to: Storage sheds, trailers, office trailers; phone and fax service; runways, 
stair towers, ladders, guards, equipment, etc., conveniently servicing the job and as required to perform 
his Work; specialized electric service required for unique equipment and temporary electricity for 
Contractor's temporary office facilities, Contractor shall provide ice and drinking water for his 
employees.  

 
i. Contractor shall provide and pay for all applicable permits, taxes and fees to secure all 
inspections and certificates as required for Contractor's Work by governing authorities including the 
Building Permit.  

 
j.  All applicable state and local sales and/or use taxes shall be included. All freight is included, 
FOB Project Site.  

 
k.           Contractor agrees that the drawings, specifications and other Contract Documents, including 
the Scope of Work, are suitable for the Contractor to furnish and install his Work.  

 
l.           Contractor acknowledges he has reviewed all the documents pertaining to his Work and the site 
conditions, and will provide a complete operational system, including all necessary components to 
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complete the Work in accordance with all governing authorities, including any material, incidental 
design or work required, but not shown on the Construction Documents.  

 
m. Specific Staging and Storage areas for the Contractor’s use will be designated on the Contract 
Documents. In addition, the routing paths for the Contractor to move staff and material within each 
Concourse will be designated on the Contract documents. 

 
 
2.  SUBMITTALS  
 

a. Full shop drawings, erection drawings, samples, mockups and submittals are required in 
accordance with the Specifications.  

 
b.  Erection and final field use drawings shall be provided by Contractor.  

 
c. All shop drawings are required to be submitted within the time frame contracted with the 
Contractor based on the Contractor’s approved procurement schedule. This procurement schedule 
should be logically tied to the construction schedule so that this submittal process has been agreed upon 
by the Owner, Architect/Engineer and Contractor prior to issuance of Notice to Proceed. The 
Architect/Engineer shall require two weeks to review all submittals unless noted otherwise in the 
Schedule.  

 
 

3.  SAFETY  
 

a. Comply with all safety regulations of OSHA, all other governing regulatory agencies and the 
Owner. Contractor is required to provide to Owner a complete copy of their Safety Program for review.  

 
b.  Equipment service and safety certification shall be required prior to start work, for man lifts, 
scaffolding, and other equipment.  

 
c.  All personnel on site for the construction phase of the project shall be required to review and 
adhere to Owner’s Safety Procedures. These Procedures shall include but not be limited to, the use of 
safety belts and lanyards, hard hats, protective glasses, etc. Any personnel unable to conform to these 
requirements will not be allowed to continue working on the Project and shall be removed from the 
Project indefinitely. All personnel shall be restricted to the work areas as authorized by the Owner.  

 
d.  Preliminary first aid requirements shall be the responsibility of Contractor for his employees 
and any of his Contractors.  

 
e.  Barricades are included by Contractor for his Work. Enclosures barricades used to adequately 
and safely define Contractor's Work areas shall be durable enough to provide a safe working area.  

 
f.  Safety and security requirements by the Owner shall be rigidly enforced.  

 
 
4.  ADMINISTRATION  
 

a.  Verification of all existing conditions is to be performed by Contractor prior to commencement 
of the Work to ensure accuracy and completeness. Any deviation from referenced drawings and/or 
specifications shall be approved in writing by Owner prior to installation and/or demolition of 
materials. If required, drawings showing the deviations and relationship to other work shall be provided 
in detail.  
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b. No trash from food or drink is to be littered about the site or building. An area designated for 
break and lunch shall be kept clean and free from trash by each Contractor. No break or lunch will be 
permitted in the building pad area.   Clean up and legally dispose of all construction and food debris off 
site. Contractor shall specifically designate sufficient personnel dedicated at certain times for this 
purpose. Number of personnel and time shall be as agreed to Owner. Contractor shall not utilize some 
of the airport facilities: smoke rooms, eating areas, break areas, hold rooms, and most of all public 
critical areas.   

 
c.  All transportation to and from the designated parking area and the project site necessary for 
Contractor to perform its Work shall be supplied by Contractor. All vehicles used shall meet all 
guidelines for insurance and safety requirements. The Owner will designate an area for Contractor 
Parking. 
 
d. No charges for extra work will be accepted unless prior approval is obtained in writing from 
the Owner.  

 
e. During the project, the Contractor is expected to have a representative of your company 
available on a weekly basis to review schedules, workmanship, coordination, attend weekly job 
meetings, etc.,. This representative shall have the authority to make commitments on behalf of your 
company.  

 
f. All Subcontractors shall be required to meet the same insurance requirements, safety, codes 
and tax requirements that Contractor must meet. Pre-qualifications for Subcontractors must be 
submitted to Owner one (1) week prior to commencement of work for approval prior to beginning 
work. The Contractor must let us know if Contractor proposes to subcontract any of your work, and to 
which Subcontractor, for our prior approval.  

 
g.  Construction Manager and Owner shall be listed as additional insured on Certificates of 
Insurance in accordance with the Contract. The insurance limits are noted in the Request for Proposal.  

 
h.  Builders Risk insurance shall be provided by others with proper request and documentation.  

 
i.  Contractor shall maintain at the site a set of redlined drawings indicating an as-built condition. 
This set shall be kept current at all times and available for inspection at all times. Prior to leaving the 
site, the redlined drawings shall be revised by Contractor and reviewed by Owner. As-built drawings 
shall then be prepared by Contractor and submitted to the Owner. Failure to complete any of these 
requirements shall be cause to withhold payments to Contractor.  

 
 
5.  DELIVERIES  
 

a.  All material will be staged in designated areas and on sufficient dunnage to ensure the material 
is maintained in a clean manner, free from mud and debris prior to and after installation. Deliveries and 
storage shall be made so as not to impede progress of other Contractor's work or deliveries. Materials 
shall not be staged in the building area unless approved by the Owner in writing,  

 
b.          Contractor shall be responsible for all damages caused during handling of material. Delivery, 
unloading, handling, protection and on-site storage of material are the sole responsibility of this 
Contractor. Owner will designate coordination and lay down areas.  

 
d.  All deliveries shall be coordinated with and authorized by Owner. Deliveries must be 
scheduled one (1) week in advance and confirmed 24 hours prior to delivery.  

 
e.  Weekend deliveries are permitted if approved by Owner.  
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f.  Materials to be installed by Contractor purchased by Owner are the responsibility of 
Contractor.  

 
 
6.  SCHEDULE  

 
a. Extra manpower and/or shift work will be initiated upon request by the Owner. All associated 
schedule costs to complete Contractors Work on or before the contractual milestone schedule shall be 
by the Contractor. 

 
b.  No extension of time will be granted for inclement weather delays, unless agreed to in writing 
by Owner. No delays, time extensions or change orders will be granted for shop drawings approval 
delay or material approval delay due to submitting shop drawings not per the agreed upon procurement 
schedule, non-specified products or incomplete shop drawings.  

 
c.  Contractor shall be responsible for proper scheduling of all material. Should any material be 
improperly detailed and/or fabricated, the Contractor will take the necessary action to correct the 
problem or pay all associated costs for correction.  

 
d.  Weekend work is permitted if required.  
 

 
7. GENERAL CLARIFICATIONS  
 

a.  Provide all applicable permits, taxes and fees to secure all inspections and certificates as 
required for his work by governing authorities.  

 
b.  Complete the bid Proposal form in its entirety including quantity breakouts on unit pricing. 
Failure to submit quote on the provided Proposal Form may result in your bid being considered no 
responsive.  

 
c.  Provide all field investigation and layout as required for satisfactory completion of the work. 
Contractor shall be responsible for the costs of adjustments or corrections for improper layout.  

 
d.  Provide coordination with testing agency by Owner.  

 
e.  Lighting, task specific lighting and temporary power shall be the responsibility of the 
Contractor.  

 
f.  Providing temporary facilities, including toilets, for employees is the responsibility of the 
Contractor, where necessary. 

 
                        

8. CLOSEOUT  

 
a.          Contractor and his subcontractors shall remove all their temporary facilities, debris, trash, etc. 
before final acceptance of the Project by the Owner.  

 
b. Final paperwork required by Owner’s accounting department shall be provided.  

 
c.  Final payment shall not be made until all of the above requirements are completed by 
Contractor and accepted by Owner. 
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SAMPLE CONTRACT 
 

 

ATLANTA AIRLINES TERMINAL CORPORATION 
HARTSFIELD-JACKSON ATLANTA INTERNATIONAL AIRPORT 

 

CPTC LOW VOLTAGE ELECTRICAL DISTRIBUTION AS-BUILT PROJECT 

CONTRACT #2016-005  
 
This Contract made as of this         day of                          , 2016, by and between Atlanta Airlines Terminal Corporation 
(AATC), Atlanta, Georgia ("Owner") and                                             ("Contractor"). 
 
Owner and Contractor, in consideration of the covenants set forth herein below, agree as follows: 
 
 
1. DEFINITIONS 
As used in this Contract, each of the terms set forth herein below shall have the respective meaning indicated opposite each 
such term. 
 

"Owner" Atlanta Airlines Terminal Corporation, Hartsfield-Jackson Atlanta International 
Airport, Atlanta, Georgia   

 
"Project” Concourse E Low Voltage Electrical Distribution As-Built Project 

 
"Project Site"  Hartsfield-Jackson Atlanta International Airport 

 
"Project Owner"  Atlanta Airlines Terminal Corporation (AATC) 

 
"Contract Amount"  

 
"Completion Date"  

 
"Bonds" Performance and labor and material payment bonds in an amount equal to the Contract 

Amount issued by a surety satisfactory to Owner and Construction Manager and 
naming Owner and Construction Manager as obligees. 

 
"Specifications" The specifications listed in Exhibit A and any amendments to and interpretations of 

such specifications as may hereafter be issued by Owner. 
 

"Work" The work specified in Exhibit B including all labor, services, supervision, scaffolding, 
tools and equipment necessary to fully perform and complete the construction required 
by this Contract and including all materials and supplies incorporated or to be 
incorporated in such construction. 

 
 
2. PERFORMANCE OF WORK 
Contractor shall furnish and pay for all necessary labor, services, supervision, scaffolding, tools, equipment and other 
things necessary to fully perform and complete the Work, in cooperation with others employed by, through and/or under 
Owner, in a good and workmanlike manner satisfactory to Owner and Designer of Record.  Contractor shall diligently 
prosecute the Work so as to fully complete the Work no later than the Completion Date.  Time is of the essence of this 
Contract, and Contractor acknowledges that Owner will suffer losses on account of the failure of Contractor to fully 
complete the Work in a timely fashion in accordance with this Contract.  Before proceeding with the Work, Contractor 
shall verify all dimensions set forth in the Drawings and Specifications, shall report to Owner of any errors or 
inconsistencies in the Drawings and Specifications and shall request in writing any clarifications of the Drawings and 
Specifications deemed necessary by Contractor.  Contractor shall perform the Work in accordance with the Drawings and 
Specifications and shall take all reasonable safety precautions with respect to the Work.  Further, Contractor in performing 
the Work, shall comply with any safety regulations reasonably issued by Owner and shall take all necessary precautions to 
protect the work of others and the property of Owner from damage caused by the operations of Contractor.  Contractor 
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shall promptly submit shop drawings and samples as required by the Engineer/Architect and Owner so as to perform the 
Work expeditiously and in a manner that will not cause delay in the progress of the Project. 
 
Contractor warrants that Contractor has visited the Project Site, has carefully examined the Drawings and Specifications 
and is familiar with the general and local conditions under which the Work is to be performed, and Contractor 
acknowledges and represents to Owner that the Drawings and Specifications and such conditions are adequate and suitable 
to permit Contractor to fully complete the Work in a timely fashion and for the Contract Amount, all in accordance with 
this Contract. 
 
Contractor shall comply with and implement the provisions of any applicable laws relating to the presence or use of 
hazardous materials or substances on or about the Project Site.  Before using on or about the Project Site any substance or 
material deemed under any applicable law to be a hazardous substance or material, Contractor shall furnish Owner and 
Construction Manager with a copy of the material/safety data sheet for such material or substance and shall file a copy of 
such material/safety data sheet along with all other required information to any and all governmental agencies having 
jurisdiction over the presence of or use of such material or substance at the Project Site. 
 
In the event that there exists a reasonable indication in the judgment of Owner that Contractor will not be able to complete 
the Work by the Completion Date, Owner may, upon three (3) days' written notice to Contractor and without prejudice to 
any other remedy Owner may have, order Contractor to prosecute the Work on an overtime basis, and, in such event, 
Contractor shall, at the sole expense of Contractor, promptly commence and continue to perform the Work on such basis to 
the extent necessary to cause the Work to be fully completed in a timely fashion in accordance with this Contract. 
 
 
3. PAYMENT 
Contractor shall be paid within forty (40) days after the last day of each calendar month a portion of the Contract Amount 
equal to 90% of the value of the Work performed and completed at the Project Site by Contractor during such month, 
provided that an application for payment for such work is delivered to Owner on or before the last day of the calendar 
month during which the Work covered by such application for Payment was performed and provided further that the 
unpaid balance of the Contract Amount shall at all times be sufficient in the judgment of Owner to complete the Work and 
to pay any unpaid claims for which Contractor may be liable hereunder.  Final payment shall be made within fifty (50) 
days after the Project is fully completed and accepted provided that an application for final payment is delivered to Owner 
within five (5) days after the Project is fully completed and provided further that there do not exist any unpaid claims for 
which Contractor may be liable hereunder.  Notwithstanding anything to the contrary set forth herein, it shall be a 
condition precedent to the obligations hereunder of Owner to make any payment to Contractor that all applications for 
payment, waivers of lien, certificates of insurance, bonds and other documents then required to be furnished by Contractor 
have been appropriately submitted hereunder to Owner in accordance with this Contract.  Owner may cause the proceeds 
of any payment payable hereunder to Contractor to be applied directly to the payment of any indebtedness owed to any 
party retained by, through or under Contractor in connection with the Work provided that Contractor has failed to cause 
such party to be paid, or there is reasonable evidence that Contractor will not cause such party to be paid, for any Work 
promptly after Contractor has received payment hereunder on account of such Work. The submission by Contractor of an 
application for payment hereunder shall constitute a representation by Contractor that no part of the Work included in such 
application for payment is affected by any lien, title retention agreement or security instrument made either by Contractor 
or by any party retained by, through or under Contractor in connection with the Work, and Contractor acknowledges that 
all payments made hereunder to Contractor are, to the extent of any indebtedness owed to any parties retained by, through 
or under Contractor in connection with the Work, made to Contractor for the benefit of and in trust for such parties.  All 
applications for payment, waivers of lien, certificates of insurance, bonds and other documents required to be submitted 
hereunder by Contractor shall be in form and substance satisfactory to Owner, it being specifically understood and agreed 
that the standard forms of such documents as published by Owner, which such standard forms are annexed hereto and 
made a part hereof by reference, shall be utilized by Contractor unless Contractor shall expressly advise Owner to the 
contrary in writing.  The breach by Contractor of any warranty, representation, covenant or other provision set forth in any 
applications for payment, waivers of lien, certificates of insurance, Bonds or other documents submitted hereunder by 
Contractor shall be considered to be a breach by Contractor of the provisions of this Contract. 
 
 
4. LIENS AND CLAIMS 
Contractor shall pay, or cause to be paid, when due all amounts owing to parties retained by, through or under Contractor 
in connection with the Work, including without limitation all claims for which a lien may be filed either against the real 
estate of Owner or against payments due from Owner to Contractor. To the fullest extent permitted by law, Contractor 
agrees that no liens or other claims against the real estate of Owner or against payments due from Owner to Contractor 
shall be filed in connection with the Work either by Contractor or by any party retained by, through or under Contractor in 
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connection with the Work.  If and to the extent that any liens and/or claims shall be filed in connection with the Work by 
or as a result of any act of omission of any party retained by, through or under Contractor, Contractor shall, within seven 
(7) days after the filing of any such liens and/or claims, cause such liens and/or claims to be discharged or otherwise 
satisfied.  No payment on account of any application for payment submitted hereunder shall be due unless Contractor has 
delivered to Owner a complete release of all liens and/or claims arising out of the Work included in such application for 
payment. 
 
 
5. PERMITS AND REGULATIONS 
Contractor shall give all notices required under, and shall comply with, all laws, ordinances, rules, regulations and orders 
of any public authority bearing on the performance of the Work and shall notify Owner and Construction Manager if any 
of the Drawings or Specifications are at variance therewith.  Contractor shall pay for all governmental permits, approvals 
and licenses necessary for the execution of the Work.  
 
 
6. CHANGES IN WORK 
Owner may at any time order a change in the Work by issuing a written change order, and any increases or decreases in the 
Contract Amount on account of any change in the Work and/or on account of any additional or extra work shall, at the 
option of Owner, be a lump-sum agreed upon between Owner and Contractor, a lump sum determined using unit prices 
stated in this Contract or (i) for deleted work, the estimated value of the labor, materials and equipment deleted from the 
Work or (ii) for additional or extra work, 110% of the actual cost to Contractor of the labor, materials or equipment 
necessary to perform the additional or extra work.  If Owner is not satisfied with the price quoted by Contractor with 
respect to any additional or extra work, Owner may engage another party to perform such additional or extra work and, in 
such event, Contractor shall cooperate fully with any such other party.  The Contract Amount shall not be increased on 
account of any additional or extra work or on account of any change in the Work unless such additional or extra work or 
such change in the Work has been authorized in writing by Owner.  If Contractor claims that the Contract Amount should 
be increased as a result of any event or circumstance, including without limitation any instructions provided by Owner 
and/or any act or omission of Owner, Contractor shall notify Owner in writing of such claim within two (2) days after the 
first occurrence of any such event or circumstance and shall, after the first occurrence of any such event or circumstance, 
deliver to Owner on each day that additional or extra work is allegedly performed by Contractor a brief written report 
describing the quantity and character of any additional or extra work allegedly performed by Contractor on such day.  No 
claim by Contractor that the Contract Amount should be increased and no claim by Contractor for any additional or extra 
work allegedly performed shall be valid unless Contractor has notified Owner in writing and has on a daily basis delivered 
to Owner brief written reports as specifically required hereinabove.  If unit prices are stated in this Contract, such prices 
are made a part of this Contract only for the purpose of permitting Contractor, at the option of Owner, to use such prices to 
determine an increase or decrease in the Contract Amount on account of any change in the Work and/or on account of any 
additional or extra work. 
 
 
7. RESPONSIBILITIES OF CONTRACTOR 
To the extent that any arbitration proceeding or legal action between Owner and Contractor involves any act or omission of 
Contractor or any Work required to be performed hereunder by Contractor, Contractor shall, if requested by Owner, join in 
such arbitration proceeding or legal action as a party, it being specifically understood and agreed that Contractor expressly 
consents to the jurisdiction and venue of, and agrees to be bound by any decision rendered in connection with, any such 
arbitration proceeding or legal action.  Contractor shall be responsible for the acts and/or omissions of all parties retained 
by, through or under Contractor in connection with the Work.   
 
Contractor warrants and represents to Owner that, after the Materials have been incorporated into the Work by Contractor, 
the Work shall be complete and operational in every respect, all in accordance with the Drawings and the Specifications, it 
being specifically understood and agreed that Contractor shall provide to Owner and incorporate into the Work, subject to 
and in accordance with this Contract and without additional charge to Owner, any Materials that may not have been 
procured by Owner as a result of the failure of any agent of Contractor to perform and satisfy the obligations hereunder of 
Contractor.      
 
8. CORRECTION OF WORK 
Contractor warrants that all materials and equipment incorporated in the Work shall be new and that all Work shall be of 
good quality, free from faults and defects and in conformance with the requirements of this Contract. Contractor shall, if 
required by Owner, provide Owner with satisfactory evidence as to the kind and quality of materials incorporated into the 
Work.  Owner shall be entitled, but shall not be obligated, to inspect the Work and shall have the right to reject portions of 
the Work not in accordance with the requirements of this Contract, it being specifically understood and agreed that 
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Contractor shall promptly replace rejected portions of the Work in a manner satisfactory to Owner.  Further, upon receipt 
of written notice from Owner, Contractor shall promptly repair and make good in a manner satisfactory to Owner any 
defect that may appear in the Work, including without limitation any defect that may appear in any of the Materials, within 
one year after substantial completion of the Project or within such longer period as is expressly required by the Drawings 
or Specifications with respect to any specific aspect of the Work.  Contractor shall, on or before the Completion Date, 
deliver to Owner any and all warranties or guarantees required hereunder to be provided in connection with the Work, it 
being specifically understood and agreed that the Work shall not be considered to be complete unless and until all of the 
Work is in compliance with the terms of such warranties and guarantees and such warranties and guarantees are in effect 
unconditionally. 
 
 
9. INDEMNIFICATION 
Contractor shall, to the fullest extent permitted by law and to the extent that any such claims, losses, liabilities or expenses 
are caused in whole or part by any act or omission of Contractor, anyone directly or indirectly employed by Contractor or 
anyone for whose acts Contractor may be liable, regardless of whether any such claims, losses, liabilities or expenses are 
caused in part by a party indemnified hereunder, indemnify, hold harmless and defend Owner,  the Shareholders of the 
Owner, directors, officers, employees, agents, and representatives of the Owner, and the City of Atlanta and the officials, 
officers, employees, agents and representatives of the City of Atlanta, the DOA, and any Airlines who are Third Party 
Beneficiaries of this Agreement,  from and against any and all claims, losses, liabilities and expenses, including attorneys' 
fees, arising out of or in any manner caused by, connected with or resulting from the performance of this Contract and/or 
the Work. 
 
10. INSURANCE AND BONDS 
Until the Work is fully completed and accepted by Owner, Contractor shall pay for and maintain with companies 
satisfactory to Owner for the following insurance coverage: 
 
� Workmen's Compensation Insurance under the laws of the State of Georgia and Employer's Liability Insurance with 

limits of not less than $100,000 each accident, covering all Contractors’ employees engaged in any work hereunder. 
 

� Comprehensive General Liability - Up to $5,000,000 dollars ($500,000) single limit per occurrence including: 
 

� Bodily Injury Liability - All sums that the company shall become legally obligated to pay as damages because at any 
time resulting there from sustained by any person other than its employees and caused by occurrence. 

 
� Property Damage Liability - All sums that the company shall become legally obligated to pay as damages because of 

injury to or destruction of property, caused by occurrence. 
 

� Professional liability, premises and operations, independent contractors, or product liability. 
 

� Automotive Liability Insurance covering all automotive units used in the work with limits of not less than $10,000,000 
each person and $10,000,000 each accident as to bodily injury or death, and $10,000,000 as to property damage. 

 
� Error and Omissions Insurance in the amount of $5,000,000. 

 
 
Any insurance policy required to be maintained hereunder by Contractor shall name Contractor and Owner as additional 
insureds as to all coverages except worker's compensation and employer's liability insurance, shall provide that Owner shall 
be notified in writing thirty (30) days prior to the effective date of any material change in or cancellation of such policy and 
shall recite the name of the Project and the location of the Project Site.  Contractor shall, before commencing the Work, 
deliver to Owner certificates of insurance indicating that Contractor is in compliance with the insurance requirements set 
forth hereinabove and that the contractual liability coverage maintained by Contractor covers the indemnification provision 
set forth in Paragraph 9 hereinabove.  Further, Contractor shall pay for any Bonds required hereunder and shall, before 
commencing the Work, cause such Bonds to be issued and delivered to Contractor.  Unless Contractor otherwise agrees in 
writing, all Bonds shall be issued by a surety approved by the U.S. Treasury Department to issue bonds in connection with 

federal projects. 
 
Prior to the operation of any vehicle within the Air Operations Area (AOA), said vehicle shall be clearly marked on both 
right and left sides with a distinctive company logo, identifiable as belonging to the Contractor and at a minimum four (4) 
inches in height.  Such vehicle identification shall conform to the current DOA and Federal Aviation Administration 
(FAA) governing regulations. Should there be a variance between said regulation and this Agreement, the regulation shall 
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govern.  Each vehicle operator shall be trained in AOA vehicle operation prior to driving in the AOA.  Contractor retains 
full liability for the operation of its vehicles in the prosecution of the work and as such shall remain fully and solely 
responsible for and pay any fines or penalties levied by any governmental agency or civil court.  Contractor hereby release 
and holds harmless the Owner from any financial or legal liabilities resulting from any vehicular operating regulation 
violation pursuant to Article 9 of this Agreement. 
 
11. INSPECTION OF WORK 
Owner, Construction Manager and Architect shall at all times have access to the Work wherever it is in preparation or 
progress. 
 
If any Work required to be inspected by Architect, Owner, Construction Manager or by a public authority should be 
covered up without consent or approval of Owner, it must, if required by Owner, be uncovered for examination at the 
expense of Contractor.  Re-examination of any Work may be ordered by Owner and if so ordered, the Work must promptly 
be uncovered by Contractor.  If such Work is found to be in accordance with the Drawings and Specifications, Owner shall 
pay the cost of re-examination and replacement.  If such Work is found not to be in accordance with the Drawings and 
Specifications, Contractor shall pay such cost, unless Contractor shall clearly show that the failure of such Work to be in 
accordance with the Drawings and Specifications was not caused by Contractor or any party retained by, through or under 
Contractor in connection with the Work, in which case Owner shall pay such cost. 
 
 
12. COOPERATION AND LABOR POLICY 
Contractor shall not employ any labor which shall interfere either with the execution of any work at the Project Site or with 
labor harmony at the Project Site.  Contractor shall properly connect and coordinate the Work with the work of other 
parties employed by, through or under Owner.  Contractor shall not, in performing this Contract, discriminate against any 
party because of race, creed, color, religion, sex or national origin. 
 
 
13. WASTE REMOVAL 
Contractor shall at all times keep the Project Site free from, and shall promptly cause to be removed from the Project Site, 
any accumulation of waste material and debris arising out of the operations of Contractor or any party retained by, through 
or under Contractor.  Upon completion of the Work, Contractor shall remove from the Project Site all tools, scaffolding 
and excess materials brought to the Project Site by Contractor or any party retained by, through or under Contractor in 
connection with the Work. 
Contractor is responsible for construction debris clean-up and legal disposal of its trash and debris off site. All waste 
materials shall be placed in disposal containers and shall not be placed in piles or allowed to accumulate in the work areas 
or on the Project Site. The Owner will provide an open top dumpster. Trash shall be placed into dumpsters supplied by 
Owner for Contractor's Work so that Contractor can remove all trash from the work site on a daily basis. The Owner will 
coordinate the emptying of dumpsters and charge the Contractor for dumping fees. These fees should be $90.00 per dump. 
The Dumpsters shall be located and coordinated by the Owner. 
 
 
14. FORCE MAJEURE 
If Contractor is delayed in the performance of the Work by any act, neglect or fault of Owner or by any damage caused to 
the Project by fire, lightning, earthquake, cyclone or other circumstance completely beyond the control of Contractor, then 
the Completion Date shall be extended for a period equivalent to the time lost by reason of any such circumstance.  
Contractor shall not be entitled to an extension of time for any such delay unless Contractor gives Owner written notice of 
such delay within five (5) days after the commencement of such delay, it being specifically understood and agreed that an 
extension of time shall be the sole remedy of Contractor for any such delay other than a delay caused by the willful act or 
omission of Owner or a delay for which Owner is compensated by insurance or otherwise. 
 
 
15. REMEDIES OF OWNER 
If Contractor fails to perform the Work diligently and properly and in accordance with this Contract and/or otherwise fails 
to perform and satisfy the obligations hereunder of Contractor, Owner may, upon three (3) days written notice to 
Contractor and without prejudice to any other remedy Owner may have, make good such deficiency of Contractor and 
deduct one hundred fifteen percent of the cost thereof from any payments then or thereafter due hereunder to Contractor.  
Further, if Contractor fails to perform the Work diligently and properly in accordance with this Contract and/or otherwise 
fails to perform and satisfy the obligations hereunder of Contractor, Owner may, upon three (3) days written notice to 
Contractor and without prejudice to any other remedy Owner may have, stop the performance of the Work by Contractor, 
take possession of all materials, equipment, tools and machinery at the Project Site owned or possessed by Contractor and 
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finish the Work by whatever method Owner may deem expedient.  In the event that Owner so stops the performance of the 
Work by Contractor, no further payment shall be made hereunder to Contractor until the Work has been fully completed 
and accepted by Owner, and, if the unpaid balance of the Contract Amount shall exceed an amount equal to one hundred 
fifteen percent of the expense incurred by Owner to make good any deficiency, to complete the Work and/or to otherwise 
perform and satisfy the obligations hereunder of Contractor, such excess shall then be paid to Contractor and, if such 
amount shall exceed such unpaid balance, Contractor shall, as and when such excess is incurred, promptly pay such excess 
to Owner. 
 
In addition to the right of Owner to stop the performance of the Work by Contractor for cause as set forth hereinabove, 
Owner may, upon three (3) days written notice to Contractor, terminate this Contract without cause.  In the event that 
Owner terminates this Contract as set forth herein without cause, Owner shall promptly pay to Contractor a reasonable 
portion of the Contract Amount, less the aggregate of all payments made hereunder by Owner, on account of the Work 
performed prior to the date of such termination, and Contractor shall sell, assign, transfer and otherwise set over unto 
Owner any and all materials, equipment, supplies, drawings, contractual rights and other property acquired and/or 
produced by Contractor in connection with the Work. 
 
 
16. SUBLETTING AND ASSIGNMENT 
Contractor shall neither assign this Contract nor subcontract all or any portion of the Work without the prior written 
consent of Owner. Further, Contractor shall not assign any amounts due or about to become due hereunder without the 
prior written consent of Owner.  
 
 
17. APPLICABLE LAW 
The terms and conditions of this Contract shall be construed in accordance with the laws of the State of Georgia.  Subject 
to the obligation of Contractor to join in any arbitration proceeding or legal action between Owner and Contractor as set 
forth hereinabove, any dispute between Owner and Contractor arising out of or relating to this Contract or the Work shall 
be resolved by litigation commenced in a court of competent jurisdiction in the state in which the Project is located, if such 
litigation is initiated in or within six months after the Project is fully completed, and in the state or federal courts of the 
State of Georgia, if such litigation is initiated after such period, it being specifically understood and agreed that Owner and 
Contractor expressly consent to the jurisdiction and venue of such courts.  Contractor shall continue to proceed with the 
Work and shall maintain the progress of the Work during any arbitration proceeding or legal action arising out of this 
Contract unless Owner and Contractor shall mutually agree otherwise in writing. 
 
18.  EQUAL EMPLOYMENT OPPORTUNITY 

Contractor shall not discriminate against any employee or applicant for employment because of race, creed, color, sex, age, 
handicap, or national origin.  Contractor warrants that it will comply with all applicable federal, state, city or local laws, 
ordinances, orders, and rulings governing equal employment opportunity 
 
19.  AMENDMENT  
Except as may otherwise be provided herein, this Agreement may be revised only by a written Amendment signed by duly 
authorized officers of both parties. 

 20.  COMPLIANCE WITH FAA SECURITY DIRECTIVE 
Contractor agrees that its internal employment policies and procedures meet the requirements of the Air Carrier Standard 
Security Program (ACSSP) and the Code of Federal Regulations (CFR) as routinely amended and are in accordance with 49 
CFR Parts 1540, 1542, and 1544 
 
21. CONTRACT DOCUMENTS 
The documents which constitute and form this Contract consist of the Contract, Exhibit A and Exhibit B and other 
documents published by Owner and required to be submitted hereunder by Contractor.  All rights and obligations under 
this Contract shall inure to and be binding upon Owner and Contractor and the respective successors and assigns of Owner 
and Contractor.  Should this Contract conflict with any Contract Documents, the Contract shall govern, and should the 
Drawings conflict with the Specifications, the Drawings shall govern.  No waiver, alteration or modification of any of the 
provisions of this Contract shall be binding upon Owner unless such waiver, alteration or modification shall be in writing 
and signed by Owner.  Contractor shall, to the fullest extent permitted by law, indemnify, hold harmless and defend Owner 
and Construction Manager from and against any and all claims, losses, liabilities and expenses, including attorneys' fees, 
arising out of or in any manner caused by any breach by Contractor of the provisions of this Contract.  Terms defined in 
this Contract shall have the respective meaning given such terms by this Contract.  Terms not defined in this Contract shall 
be considered to be used herein in accordance with their respective recognized technical or trade meanings.  
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IN WITNESS WHEREOF, Owner and Contractor have executed this Contract under seal as of the day, month and year 
first written above. 
 
Owner:       Contractor: 
 
Atlanta Airlines Terminal Corporation 
 
 
 
By________________________           By________________________ 
    Mr. Kofi Smith 
    Executive Director         (Title) 
            
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

ADDITIONAL FORMS TO SUBMITTED WITH BID 



  

FORM 1 



 
FORM 1 

Illegal Immigration Reform and Enforcement Act Forms 
INSTRUCTIONS TO PROPONENTS 

All Proponents must comply with the Illegal Immigration Reform and Enforcement Act of 2011, O.G.G.A 
§ 13-10-90, et seq. (“IIREA”).  Proponents must familiarize themselves with IIREA and are solely 
responsible for ensuring their compliance therewith.  Proponents may not rely on these instructions for 
that purpose.  These instructions are offered only as a convenience to assist Proponents in complying 
with the requirements of the City’s procurement process and the terms of this RFP. 
 

1. The attached Contractor Affidavit must be filled out COMPLETELY and submitted with the 
proposal prior to the proposal due date. 

2. The Contractor Affidavit must contain an active Federal Work Authorization Program (E-Verify) 
User ID Number and Date of Registration. 

3. Where the business structure of a Proponent is such that Proponent is required to obtain an 
Employer Identification Number (EIN) from the Internal Revenue Service, Proponent must complete the 
Contractor Affidavit on behalf of, and provide a Federal Work Authorization User ID Number issued to, 
the Proponent itself (see Example 1 below).  Where the business structure of a Proponent does not 
require it to obtain an EIN, each entity comprising Proponent must submit a separate Contractor 
Affidavit (see Example 2 below).   

Example 1, ABC, Inc. and XYZ, Inc. form and submit a proposal as AirportFood, LLC. AirportFood, 
LLC must enroll in the E-verify program and submit a single Contractor Affidavit in the name of 
AirportFood, LLC which includes the Federal Work Authorization User ID Number issued to AirportFood, 
LLC. 

 Example 2, ABC, Inc. and XYZ, Inc. execute a joint venture agreement and submit a Proposal 
under the name AirportFood, JV.  If, based on the nature of the JV agreement, Airport Food, JV is not 
required to obtain an Employer Identification Number from the IRS, then the Proposal submitted by 
AirportFood, JV must include both a Contractor Affidavit for ABC, Inc. and a Contractor Affidavit for XYZ, 
Inc. 

4.  All Contractor Affidavits must be executed by an authorized representative of the entity named 
in the Affidavit. 

5. All Contractor Affidavits must be notarized. 

6.   All Contractor Affidavits must be submitted with the Proponent’s Response to the RFP. 

7. Subcontractor and sub-subcontractor affidavits are not required at the time of proposal 
submission, but will be required at contract execution or in accordance with the timelines set forth in 
IIREA. 

 



Contractor Affidavit under O.C.G.A. § 13-10-91(b)(1) 

 
 By executing this Contractor Affidavit, the undersigned contractor verifies its compliance with O.C.G.A. § 
13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance of services on behalf of the City of Atlanta has registered with, is authorized to use and uses the 
federal work authorization program commonly known as E-Verify, or any subsequent replacement program, in 
accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91. Furthermore, the 
undersigned contractor will continue to use the federal work authorization program throughout the contract 
period and the undersigned contractor will contract for physical performance of services in satisfaction of such 
contract only with subcontractors who present an affidavit to the contractor with the information required by 
O.C.G.A. § 13-10-91(b). Contractor hereby attests that its federal work authorization user identification number 
and date of authorization are as follows: 
 
 
                                                                                                                                               
Federal Work Authorization User Identification Number    Date of Authorization   
 
Name of Contractor:                                                                                                                          
 
Name of Project:                                                                                                                                   
 
Name of Public Employer:       City of Atlanta                                                                                    
 
 
I hereby declare under penalty of perjury that the forgoing is true and correct. 
 
Executed on _________, ____, 20__ in _________________ (city), __________ (state) 
 
 
________________________________________________ 
Signature of Authorized Officer or Agent 
 
_________________________________________________ 
Printed name and Title of Authorized Officer or Agent 
 
 
SUBSCRIBED AND SWORN BEFORE  
ME ON THIS THE ___, DAY OF ________, 201______ 
 
_________________________________________ 
NOTARY PUBLIC 
My Commission Expires:                                           

 



Subcontractor Affidavit under O.C.G.A. § 13-10-91(b)(3) 
 

 By executing this Subcontractor Affidavit, the undersigned subcontractor verifies its compliance with 
O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance of services under a contract with                                                                     (name of contractor) on 
behalf of the City of Atlanta has registered with, is authorized to use and uses the federal work authorization 
program commonly known as E-Verify, or any subsequent replacement program, in accordance with the applicable 
provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned subcontractor will 
continue to use the federal work authorization program throughout the contract period and the undersigned 
subcontractor will contract for the physical performance of services in satisfaction of such contract only with sub-
subcontractors who present an affidavit to the subcontractor with the information required by O.C.G.A. § 13-10-
91(b).  Additionally, the undersigned subcontractor will forward notice of the receipt of an affidavit from a sub-
subcontractor to the contractor within five business days of receipt. If the undersigned subcontractor receives 
notice of receipt of an affidavit from any sub-subcontractor that has contracted with a sub-subcontractor to 
forward, within five business days of receipt, a copy of such notice to the contractor. Subcontractor hereby attests 
that its federal work authorization user identification number and date of authorization are as follows: 
                                                                                                                                              
                                                                                                                                               
Federal Work Authorization User Identification Number    Date of Authorization   
 
Name of Subcontractor:                                                                                                                         
 
Name of Project:                                                                                                                                   
 
Name of Public Employer:       City of Atlanta                                                                                    
 
I hereby declare under penalty of perjury that the forgoing is true and correct. 
 
Executed on _________, ____, 20__ in _________________ (city), __________ (state) 
 
 
________________________________________________ 
Signature of Authorized Officer or Agent 
 
_________________________________________________ 
Printed name and Title of Authorized Officer or Agent 
 
SUBSCRIBED AND SWORN BEFORE  
ME ON THIS THE ___, DAY OF ________, 201______ 
 
_________________________________________ 
NOTARY PUBLIC 
My Commission Expires:                                            

 



Sub-subcontractor Affidavit under O.C.G.A. § 13-10-91(b)(4) 
 By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with O.C.G.A. §13-
10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical performance of 
services under a contract for                                                                                         (name of subcontractor or sub-
subcontractor with whom such sub-subcontractor has privity of contract) 
and                                                                                         (name of contractor) on behalf of the City of Atlanta has 
registered with, is authorized to use and uses the federal work authorization program commonly known as E-
Verify, or any subsequent replacement program, in accordance with the applicable provisions and deadlines 
established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned sub-subcontractor will continue to use the 
federal work authorization program throughout the contract period and the undersigned sub-subcontractor will 
contract for the physical performance of services in satisfaction of such contract only with sub-subcontractors who 
present an affidavit to the sub-subcontractor with the information required by O.C.G.A. § 13-10-91(b).  The 
undersigned sub-subcontractor shall submit, at the time of such contract, this affidavit 
to                                                                                        (name of subcontractor or sub-subcontractor with whom such 
sub-subcontractor has privity of contract).  Additionally, the undersigned sub-subcontractor will forward notice of 
the receipt of any affidavit from a sub-subcontractor to                                                                                         (name of 
subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract).  Sub-subcontractor 
hereby attests that its federal work authorization user identification number and date of authorization are as 
follows: 
 
                                                                                                                                               
Federal Work Authorization User Identification Number    Date of Authorization   
 
Name of Sub-Subcontractor:                                                                                                                        
 
Name of Project:                                                                                                                                   
 
Name of Public Employer:       City of Atlanta                                                                                    
 
I hereby declare under penalty of perjury that the forgoing is true and correct. 
 
Executed on _________, ____, 20__ in _________________ (city), __________ (state) 
 
________________________________________________ 
Signature of Authorized Officer or Agent 
 
_________________________________________________ 
Printed name and Title of Authorized Officer or Agent 
 
SUBSCRIBED AND SWORN BEFORE  
ME ON THIS THE ___, DAY OF ________, 201______ 
 
_________________________________________ 
NOTARY PUBLIC 
My Commission Expires:                                           
 
 
 
 
 
 

 



  

FORM 2 



 
FORM 2  

CONTRACTOR DISCLOSURE FORM  
DEFINITIONS FOR THE PURPOSES OF THIS DISCLOSURE  

 
“Affiliate” Any legal entity that, directly or indirectly through one of more 

intermediate legal entities, controls, is controlled by or is under common 
control with the Respondent or a member of Respondent. 

“Contractor” Any person, partnership or entity having a contract with the City. 
“Control” The controlling entity: (i) possesses, directly or indirectly, the power to 

direct or cause the direction of the management and policies of the 
controlled entity, whether through the ownership of voting securities or by 
contract or otherwise; or (ii) has direct or indirect ownership in the 
aggregate of fifty one (51%) or more of any class of voting or equity 
interests in the controlled entity. 

“Respondent” Any individual, partnership or entity that submits a response to a 
solicitation.   
 
If the Respondent is an individual, then that individual must complete and 
sign this Contractor Disclosure Form where indicated.   
 
If the Respondent is a partnership (including but not limited to, joint 
venture partnership), then each partner in the partnership) must complete 
and sign a separate Contractor Disclosure Form where indicated.  
 
If the Respondent is a legal entity (e.g., corporation, limited liability 
company), then an authorized representative of that entity must complete 
and sign this Contractor Disclosure where indicated.   
 
If the Respondent is a newly formed entity (formed within the last three 
years), then an authorized representative of that entity must complete and 
sign this Contractor Disclosure Form where indicated, and each of the 
members or owners of the entity must also complete and sign separate 
Contractor Disclosure Form where indicated. 

Instructions:  Provide the following information for the entity, partner or individual completing this 
Disclosure (the “Individual/Entity”). 
 
A.  Basic Information: 
1. Name of Respondent: _________________________________________________________________ 
2. Name of the authorized representative for the Respondent: __________________________________ 
 
B.  Individual/Entity Information: 
Principal Office Address: _________________________________________________________________ 
Telephone and Facsimile Numbers: ________________________________________________________ 
E-Mail Address: ________________________________________________________________________ 
Name and title of Contact Person for the Individual/Entity: _____________________________________ 
 

 



 
Is the individual/Entity authorized to transact business in the State of Georgia?  Yes     No 
(Attach Certificate of Authority to transact business in Georgia from Georgia Secretary of State.) 
 
C. Questionnaire 
 
If you answer “YES” to any of the questions below, please indicate the name(s) of the person(s), the 
nature, and the status and/or outcome of the information, indictment, conviction, termination, claim or 
litigation, the name of the court and the file or reference number of the case, as applicable.  Any such 
information should be provided on a separate page, attached to this form and submitted with your 
Proposal. 
 
1.  Please describe the general development of the Respondent’s business during the 
past ten (10) years, or such shorter period of time that the Respondent has been in 
business. 
 
2. Are there any lawsuits, administrative actions or litigation to which Respondent is 
currently a party or has been a party (either as a plaintiff or defendant) during the past 
ten (10) years based upon fraud, theft, breach of contract, misrepresentation, safety, 
wrongful death or other similar conduct? 
 

YES 
 

 

NO 
 

 

3.   If “yes” to question number 2, were any of the parties to the suit a bonding 
company, insurance company, an owner, or otherwise? If so, attach a sheet listing all 
parties and indicate the type of company involved. 
 

YES 
 

 

NO 
 

 

4.  Has the Respondent been charged with a criminal offense within the last ten (10) 
years? 
 

YES 
 

NO 
 

5. Has the Respondent received any citations or notices of violation from any 
government agency in connection with any of Respondent’s work during the past ten 
(10) years (including OSHA violations)?   Describe any citation or notices of violation 
which Respondent received. 
 

YES 
 

 

NO 
 

 

6. Please state whether any of the following events have occurred in the last ten (10) 
years with respect to the Respondent.  If any answer is yes, explain fully the 
circumstances surrounding the subject matter of the affirmative answer: 
 
Whether Respondent, or Affiliate currently or previously associated with Respondent, 
has ever filed a petition in bankruptcy, taken any actions with respect to insolvency, 
reorganization, receivership, moratorium or assignment for the benefit of creditors, or 
otherwise sought relief from creditors?  
 

 
 
 
 
YES 
 

 

 
 
 
 
NO 
 

 

Whether Respondent was subject of any order, judgment or decree not subsequently 
reversed, suspended or vacated by any court permanently enjoining Respondent from 
engaging in any type of business practice? 

YES 
 

 

NO 
 

 
 

 



Whether Respondent was the subject of any civil or criminal proceeding in which there 
was a final adjudication adverse to Respondent which directly arose from activities 
conducted by Respondent.  

 

YES 
 

 

NO 
 

 

7. Has any employee, agent or representative of Respondent who is or will be directly 
involved in the project, in the last ten (10) years:  
 
    (a) directly or indirectly, had a business relationship with the City? 
 

 
 
YES 

 

 
 
NO 

 

    (b) directly or indirectly, received revenues from the City? 
 

YES 
 

NO 
 

 
    (c) directly or indirectly, received revenues from conducting business on City 
property or pursuant to any contract with the City? 
 

YES 
 

NO 
 

8.  Whether any employee, agent, or representative of Respondent who is or will be 
directly involved in the project has or had within the last ten (10) years a direct or 
indirect business relationship with any elected or appointed City official or with any 
City employee? 
 

YES 
 

NO 
 

9.  Whether Respondent has provided employment or compensation to any third party 
intermediary, agent, or lobbyist to directly or indirectly communicate with any City 
official or employee, or municipal official or employee in connection with any 
transaction or investment involving your firm and the City? 
 

YES 
 

NO 
 

10. Whether Respondent, or any agent, officer, director, or employee of your 
organization has solicited or made a contribution to any City official or member, or to 
the political party or political action committee within the previous five (5) years? 
 

YES 
 

NO 
 

11. Has the Respondent or any agent, officer, director, or employee been terminated, 
suspended, or debarred (for cause or otherwise) from any work being performed for 
the City or any other Federal, State or Local Government? 
 

YES 
 

NO 
 

12.  Has the Respondent, member of Respondent’s team or officer of any of them (with 
respect to any matter involving the business practice or activities of his or her 
employer been notified within the five (5) years preceding the date of this offer that 
any of them are the target of a criminal investigation, grand jury investigation, or civil 
enforcement proceeding? 
 

YES 
 

NO 
 

13. Please identify any Personal or Financial Relationships that may give rise to a 
conflict of interest as defined below [Please be advised that you may be ineligible for 
award of contract if you have a personal or financial relationship that constitutes a 
conflict of interest that  cannot be avoided]: 
 
 (a) Personal relationships:  executives, board members and partners in 
firms submitting offers must disclose familial relationships with employees, officers 
and elected officials of the City of Atlanta. Familial relationships shall include spouse, 
domestic partner registered under section 94-133, mother, father, sister, brother, and 

 
 
 
 
 
YES 

 
 
 

 
 
 
 
 
NO 

 
 
 

 



natural or adopted children of an official or employee. 
   
 (b) Financial relationships:  Respondent must disclose any interest held 
with a City employee or official or family members of a City employee or official, which 
may yield, directly or indirectly, a monetary or other material benefit to the  
 
Respondent or the Respondent’s family members.  Please describe: 
  
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 

 
 
YES 

 

 
 
NO 

 

D.  REPRESENTATIONS 
Anti-Lobbying Provision. All respondents, including agents, employees, representatives, lobbyists, 
attorneys and proposed partner(s), subcontractor(s) or joint venture(s), will refrain, under penalty of the 
respondent’s disqualification, from direct or indirect contact for the purpose of influencing the selection 
or creating bias in the selection process with any person who may play a part in the selection process. 
 
Certification of Independent Price Determination/Non-Collusion.  Collusion and other anticompetitive 
practices among offerors are prohibited by city, state and federal laws.  All Respondents shall identify a 
person having authority to sign for the Respondent who shall certify, in writing, as follows: 
 
“I certify that this bid/proposal is made without prior understanding, agreement, or connection with any 
corporation, firm, or person submitting a bid or offer for the same supplies, labor, services, construction, 
materials or equipment to be furnished or professional or consultant services, and is in all respects fair 
and without collusion or fraud.  I understand collusive bidding is a violation of city, state and federal law 
and can result in fines, prison sentences, and civil damages awards. By signing this document, I agree to 
abide by all conditions of this solicitation and offer and certify that I am authorized to sign for this 
Respondent/Offeror.” 
 
Certify Satisfaction of all Underlying Obligations. (If Applicable)  If a Contract is awarded through this 
solicitation, then such Contractor should know that before final payment is made to a Contractor by the 
City, the Contractor shall certify to the City in writing, in a form satisfactory to the City, that all 
subcontractors, materialmen suppliers and similar firms or persons involved in the City contract have 
been paid in full at the time of final payment to the Contractor by the City or will be paid in full utilizing 
the monies constituting final payment to the Contractor. 
 
Confidentiality.  Details of the proposals will not be discussed with other respondents during the 
selection process. Respondent should be aware, however, that all proposals and information submitted 
therein may become subject to public inspection following award of the contract. Each respondent 
should consider this possibility and, where trade secrets or other proprietary information may be 
involved, may choose to provide in lieu of such proprietary information, an explanation as to why such 
information is not provided in its proposal. However, the respondent may be required to submit such 
required information before further consideration. 
 
Equal Employment Opportunity (EEO) Provision.  All bidders or offerors will be required to comply with 
sections 2-1200 and 2-1414 of the City of Atlanta Code of Ordinances, as follows:  During the 
performance of the agreement, the Contractor agrees as follows:  

 



The Contractor shall not discriminate against any employee, or applicant for employment, because of 
race, color, creed, religion, sex, domestic relationship status, parental status, familial status, sexual 
orientation, national origin, gender identity, age, disability, or political affiliation. As used here, the 
words "shall not discriminate" shall mean and include without limitation the following: Recruited, 
whether by advertising or other means; compensated, whether in the form of rates of pay, or other 
forms of compensation; selected for training, including apprenticeship; promoted; upgraded; demoted; 
downgraded; transferred; laid off; and terminated.  

 
The Contractor agrees to and shall post in conspicuous places, available to employees and applicants for 
employment, notices to be provided by the contracting officers setting forth the provisions of the EEO 
clause.  
 
The Contractor shall, in all solicitations or advertisements for employees, placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard 
to race, color, creed, religion, sex, domestic relationship status, parental status, familial status, sexual 
orientation, national origin, gender identity, age, disability, or political affiliation.  
 
The Contractor shall send to each labor union or representative of workers with which the Contractor 
may have a collective bargaining agreement or other contract or understanding a notice advising the 
labor union or workers' representative of the Contractor's commitments under the equal employment 
opportunity program of the City of Atlanta and under the Code of Ordinances and shall post copies of 
the notice in conspicuous places available to employees and applicants for employment. The Contractor 
shall register all workers in the skilled trades who are below the journeyman level with the U.S. Bureau 
of Apprenticeship and Training.  
 
The Contractor shall furnish all information and reports required by the contract compliance officer 
pursuant to the Code of Ordinances, and shall permit access to the books, records, and accounts of the 
Contractor during normal business hours by the contract compliance officer for the purpose of 
investigation so as to ascertain compliance with the program.  
 
The Contractor shall take such action with respect to any subcontractor as the city may direct as a 
means of enforcing the provisions of paragraphs (a) through (h) herein, including penalties and 
sanctions for noncompliance; provided, however, that in the event the Contractor becomes involved in 
or is threatened with litigation as a result of such direction by the city, the city will enter into such 
litigation as is necessary to protect the interest of the city and to effectuate the equal employment 
opportunity program of the city; and, in the case of contracts receiving federal assistance, the 
Contractor or the city may request the United States to enter into such litigation to protect the interests 
of the United States.  
 
The Contractor and its subcontractors, if any, shall file compliance reports at reasonable times and 
intervals with the city in the form and to the extent prescribed by the contract compliance officer. 
Compliance reports filed at such times directed shall contain information as to employment practices, 
policies, programs and statistics of the Contractor and its subcontractors.  
 
The Contractor shall include the provisions of paragraphs (a) through (h) of this equal employment 
opportunity clause in every subcontract or purchase order so that such provisions will be binding upon 
each subcontractor or vendor. 

 



A finding, as hereinafter provided, that a refusal by the Contractor or subcontractor to comply with any 
portion of this program, as herein provided and described, may subject the offending party to any or all 
of the following penalties:  
 
Withholding from the Contractor in violation all future payments under the involved contract until it is 
determined that the Contractor or subcontractor is in compliance with the provisions of the contract;  
Refusal of all future bids for any contract with the City of Atlanta or any of its departments or divisions 
until such time as the Contractor or subcontractor demonstrates that there has been established and 
there shall be carried out all of the provisions of the program as provided in the Code of Ordinances;  
Cancellation of the public contract; 
 
In a case in which there is substantial or material violation of the compliance procedure herein set forth 
or as may be provided for by the contract, appropriate proceedings may be brought to enforce those 
provisions, including the enjoining, within applicable law, of Contractors, subcontractors or other 
organizations, individuals or groups who prevent or seek to prevent directly or indirectly compliance 
with the policy as herein provided. 
 
Prohibition on Kickbacks or Gratuities/Non-Gratuity.  The undersigned acknowledges the following 
prohibitions on kickbacks and gratuities: It is unethical for any person to offer, give or agree to give any 
employee or former employee a gratuity or an offer of employment in connection with any decision, 
approval, disapproval, recommendation, preparation or any part of a program requirement or a 
purchase request, influencing the content of any specification or procurement standard, rendering of 
advice, investigation, auditing or in any other advisory capacity in any proceeding or application, request 
for ruling, determination, claim or controversy or other particular matter pertaining to any program 
requirement or a contract or subcontract or to any solicitation or proposal therefor. 
 
It is unethical for any employee or former employee to solicit, demand, accept or agree to accept from 
another person a gratuity or an offer of employment in connection with any decision, approval, 
disapproval, recommendation, preparation or any part of a program requirement or a purchase request, 
influencing the content of any specification or procurement standard, rendering of advice, investigation, 
auditing or in any other advisory capacity in any proceeding or application, request for ruling, 
determination, claim or controversy or other particular matter pertaining to any program requirement 
or a contract or subcontract or to any solicitation or proposal therefor.  
 
It is also unethical for any payment, gratuity or offer of employment to be made by or on behalf of a 
subcontractor under a contract to the prime Contractor or higher tier subcontractor or any person 
associated therewith as an inducement for the award of a subcontract or order. 

 



Declaration 
Under penalty of perjury, I declare that I have examined this Contractor Disclosure Form and all 
attachments to it, if applicable, and, to the best of my knowledge and belief all statements 
contained herein and in any attachments, if applicable, are true, correct and complete. 
 
I certify that this offer is made without prior understanding, agreement, or connection with any 
corporation, firm, or person submitting an offer for the same supplies, services, construction, or 
professional or consultant services, and is in all respects fair and without collusion or fraud.  I 
understand collusive bidding is a violation of city, state and federal law and can result in fines, 
prison sentences, and civil damages awards. I agree to abide by all conditions of this solicitation 
and offer and certify that I am authorized to sign for this Respondent. 

For entities that are newly formed (formed within the last three years): 

� I certify that the Respondent is newly formed and does not have sufficient information to 
respond to Part C of this Form. 

 
Sign here if you are an individual: 
Printed Name: ____________________________ 
Signature:  _______________________________ 
Date:  ____________________ 
Subscribed and sworn to or affirmed by ______________________ (name) this ___ day of 
_____________, 20__.          
             
       Notary Public of _____________(state) 
       My commission expires: ________________ 
 

Sign here if you are an authorized representative of a responding entity or partnership: 
Printed Name of Entity or Partnership:   ______________________________ 
Signature of authorized representative:  ______________________________ 
Title:  ___________________________ 
Date:  __________________, 20___ 
 
Subscribed and sworn to or affirmed by _______________________________ (name), as the 
_____________________ (title) of _________________________________ (entity or 
partnership name) this _____ day of ___________, 20___. 
      
                 Notary Public of _____________(state) 

                              My commission expires: _____________ 
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MEMORANDUM 
 
      TO: Adam L. Smith, Chief Procurement Officer 

Department of Procurement 
 
FROM:  Larry Scott, Director 

Mayor’s Office of Contract Compliance 
 

RE:  SBO Program Documents for Project No.:  AATC- D.09.53.011 Central 
Passenger Terminal Complex (CPTC) Low Voltage Electrical Distribution 
As-Built for Concourses and Main Terminal 

 
 
DATE:   September 1, 2016 
 
 

 
The SBO bid documents with project specific availability for Project No.: AATC- D.09.53.011 
Central Passenger Terminal Complex (CPTC) Low Voltage Electrical Distribution  
As-Built for Concourses and Main Terminal are enclosed. 
 
The entire OCC package, including both the standard and project specific SBO/EEO sections 
must be included in the bid documents.  Please note that the enclosed package is solely for this 
project. 
 
If there are questions, please contact me at (404) 330-6013 or Jimmy Porter (404) 330-6011. 
 
 
 
 
cc: File 
       Leslie Page, DOP 
 
 
 

 

http://www.ci.atlanta.ga.us/


 
 
 
September 1, 2016 
 

RE: Project No.:  AATC- D.09.53.011 Central Passenger Terminal Complex 
(CPTC) Low Voltage Electrical Distribution As-Built for Concourses and 
Main Terminal 

 
 
 
Dear Prospective City of Atlanta Bidder: 
 
The Office of Contract Compliance (OCC) information is an integral part of every eligible City 
of Atlanta bid.  All Bidders are required to make efforts to ensure that businesses are not 
discriminated against on the basis of their race, ethnicity or gender, and to demonstrate 
compliance with these program requirements at or prior to the time of Bid opening, or upon 
request by OCC.   Bidders are required to ensure that prospective subcontractors, vendors, 
suppliers and other potential participants are not denied opportunities to compete for work on a 
City contract on the basis of their race, ethnicity, or gender, and must afford all firms, including 
Small Business Enterprises (SBE) opportunities to participate in the performance of the business 
of the City to the extent of their availability, capacity and willingness to compete.  Please read all 
of the information very carefully.  Pay close attention to the specific goals for SBE participation 
for this project and the SBO program reminders listed on page 6. 
 
If you have any questions about the information included in this section of the solicitation, please 
contact the City of Atlanta Office of Contract Compliance at (404) 330-6010.  
 
 
 
 
 
 
 
 
 
The City of Atlanta looks forward to the opportunity to do business with your company. 
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CITY OF ATLANTA 
 

SMALL BUSINESS OPPORTUNITY PROGRAM  
 

POLICY STATEMENT 
 
 
It is the policy of the City of Atlanta to promote full and equal business opportunity for all 
persons doing business with the City.  The City must ensure that firms seeking to participate in 
contracting and procurement activities with the City are not prevented from doing so on the basis 
size as it relates to revenue and number of employees. The City is committed to ensuring that it 
is not a passive participant in any private scheme of discrimination. To ensure that businesses are 
not discriminated against with regard to prime contracting, subcontracting or other partnering 
opportunities with the City, the City has developed its’ various diversity inclusion programs.  
The purpose of the Small Business Opportunity Program is to ensure that the City of Atlanta has 
a robust race-neutral approach to promoting full and equal business opportunity for all persons 
doing business with the City of Atlanta, to promote commerce by assisting Small Business 
Enterprises (SBEs) to actively participate in the City’s procurement process, and ensure that the 
City of Atlanta utilizes programs that provide it with the best possible resources. 
 
 It is also the policy of the City of Atlanta to actively promote equal employment opportunities 
for minority and female workers and prohibit discrimination based upon race, religion, color, 
sex, national origin, marital status, physical handicap or sexual orientation through the City's 
Equal Employment Opportunity (EEO) Program.  The purpose of these program is to mitigate 
the present and ongoing effects of the past and present discrimination against women and 
minority workers so that opportunity, regardless of race or gender, will become institutionalized 
in the Atlanta marketplace.  It is important to note that all bidders, without exception, including 
firms that are Small Business Enterprises themselves must comply with the City of Atlanta's 
SBO and EEO Program requirements. Goals for minority and female business enterprises are set 
for this project on page 6. 
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Implementation of SBO Policy 

 
The Office of Contract Compliance will review information submitted by Bidders pertaining to efforts to 
promote opportunities for small businesses to compete for business as subcontractors and/or suppliers.  A 
Bidder is eligible to be further considered for award of a City contract upon a finding by OCC that the 
Bidder has engaged in, and provided with its bid submission documentation of efforts to ensure that its 
process of soliciting, evaluating and awarding subcontracts, placing orders, and partnering with other 
companies has been non-discriminatory.  To assist prime contractors in this effort, the Office of Contract 
Compliance has set forth in this solicitation document the SBE goals w ithin the relevant NAICS 
Codes, for this Project.   
 
For subcontracting, the Subcontractor Project Plan must include all subcontractors (both small and non-
small business enterprises) to be utilized on the project, detail the services to be performed, the dollar 
value of the work to be performed by each subcontractor, and the City of Atlanta SBE certification 
number and supplier id number as applicable. 
 
For suppliers, the Subcontractor Project Plan must include all subcontractors (both small and non-small 
business enterprises), the supplies to be provided, including the dollar value of the supplies being 
provided and the City of Atlanta SBE certification number and supplier id number as applicable. 
 

Determination of Non-discrimination During Bid Process 
 

No Bidder shall be awarded a contract on an Eligible Project unless the Office of Contract Compliance 
determines that the Bidder has satisfied the non-discrimination requirements of section 2-1372 on such 
Eligible Project.  Accordingly, each Bidder shall submit with each Bid the following 
 

1. Covenant of Non Discrimination.  Each Bidder shall submit with her/his Bid a Covenant of Non-
Discrimination which is set forth herein as Exhibit SBO1. 

 
2. Outreach efforts documentation.  Each bidder shall submit with her/his bid written documentation 

demonstrating the bidder’s outreach efforts to identify, contact, contract with, or utilize 
businesses, including certified SBEs as subcontractors or suppliers on the contract.  This 
information shall be set forth on Exhibit SBO2, which is included herein. 
 

3. Subcontractor project plan. Each bidder shall submit with her/his bid a completed and signed 
subcontractor project plan, in a form approved and provided by the office of contract compliance, 
which lists the name, address, telephone number and contact person of each subcontractor or 
other business to be used in the contract, the NAICS Code and the type of work or service each 
business will perform, the dollar value of the  work and the scope of work, the ownership of each 
business, certification number of each business, and any other information requested by the office 
of contract compliance. In order for the office of contract compliance to officially consider a firm 
to be an SBE, the SBE firm must be certified by or have a certification application pending with 
the office of contract compliance prior to the bidder’s submission of the bid. The subcontractor 
project plan shall not be changed or altered after approval of the plan and award of the contract 
without the written approval of the director of the office of contract compliance. A written letter 
to the director of the office of contract compliance requesting approval to change the 
subcontractor project plan must be submitted prior to any change in the plan or termination of an 
SBE’s contract. 
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OCC Review of Bidder Submissions 
 
 

The Office of Contract Compliance shall determine whether a Bidder has satisfied the non-
discrimination requirements of section 2-1448 based on its review of the Covenant of Non 
Discrimination, the Outreach Efforts Documentation, the Subcontractor Project Plan, and its 
review of other relevant facts and circumstances, including complaints received as part of the bid 
process.  In reviewing the documents submitted by a Bidder to determine whether the Bidder has 
satisfied the non-discriminatory practices requirement of this section, the Office of Contract 
Compliance will consider, among other things, the total project dollars subcontracted to or 
expended for services performed by other businesses, including certified SBEs, whether such 
businesses perform Commercially Useful Functions in the work of the contract based upon 
standard industry trade practices, whether any amounts paid to Supplier businesses are for goods 
customarily and ordinarily used based upon standard industry trade practices, and the availability 
of certified SBEs within the relevant NAICS Codes for such Eligible Project. 

 
(a) Receipt of Complaint of Discrimination in the Bid Process 

 
The office of contract compliance shall accept complaints of alleged discrimination 
during the bid process regarding any participant in the bid process. Where the complaint 
of discrimination is specific to the procurement which is under consideration by the city, 
the office of contract compliance may investigate said complaint, determine its validity, 
and determine whether the actions complained of impact the bidder’s responsiveness on 
the specific procurement. Allegations of discrimination based on events, incidents or 
occurrences which are unrelated to the specific procurement will be placed in the bidder’s 
file maintained in the vendor relations database and handled in accordance with the 
procedure established in the city’s vendor relations subdivision, section 2-1465, et seq. 

 
(b) Determination of Violation of SBO Process 

 
Where the office of contract compliance investigates a complaint of 
discrimination that is related to the specific bid process, the details of that 
investigation, including findings, shall be recorded and maintained in the vendor 
relations database, pursuant to section 2-1471. 

 
(c) Office of Contract Compliance Determination of Non-Compliance 

 
 When, based upon the totality of the circumstances, the office of contract compliance 
determines that a bidder fails to satisfy the requirements of section 2-1448(a) of a city bid 
solicitation, the director of the office of contract compliance shall present a written 
determination of non-compliance to the Chief Procurement Officer which states the 
determination and lists the reasons for the determination. A bid that does not comply with 
the requirements set forth in section 2-1448(a) shall be deemed non-responsive and 
rejected. 
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Small Business Opportunity Program Bid/RFP Submittals 
 

The Office of Contract Compliance will make any determination of non-responsiveness. The covenant of 
non-discrimination, the outreach efforts documentation, the subcontractor project plan, and any other 
information required by OCC in the solicitation document pursuant to section 2-1448 must be completed 
in their entirety by each bidder and submitted with the other required bid documents in order for the bid to 
be considered as a responsive bid. Failure to timely submit these forms, fully completed, will result in the 
bid being considered as a non-responsive bid, and therefore, excluded from consideration. 

  
 

Monitoring Of SBO Policy 
 
Upon execution of a contract with the City of Atlanta, the successful bidder's Subcontractor 
Project Plan will become a part of the contract between the bidder and the City of Atlanta.   The 
Subcontractor Project Plan will be monitored by the City of Atlanta's Office of Contract 
Compliance for adherence with the plan. The successful bidder will be required to provide 
specific EBO information on a monthly basis that demonstrates the use of subcontractors and 
suppliers as indicated on the Subcontractor Project Plan.  The failure of the successful bidder to 
provide the specific EBO information by the specified date each month shall be sufficient cause 
for the City to withhold approval of the successful bidder’s invoices for progress payments, 
increase the amount of the successful bidder’s retainage, require joint check issuance, or evoke 
any other penalties as set forth in the City of Atlanta Code of Ordinances, Sections 2-1452 and 2-
1456. 

 
 

Implementation of EEO Policy 
 
The City effectuates its EEO policy by adopting racial and gender work force availability for 
every contractor performing work for the City of Atlanta.  These percentages are derived from 
the work force demographics set forth in the 2000 Census EEO file prepared by the United States 
Department of Commerce for the applicable labor pool normally utilized for the contract.  
 
 

Monitoring of EEO Policy 
 
Upon award of a contract with the City of Atlanta, the successful bidder must submit a Contract 
Employment Report (CER), describing the racial and gender make-up of the firm's work force.  
If the CER indicates that the firm's demographic composition does not meet the adopted EEO 
goals, the firm will be required to submit an affirmative action plan setting forth the steps to be 
taken to reach the adopted goals.  The CER and the affirmative action plan, if necessary, will 
become a part of the contract between the successful bidder and the City of Atlanta.  Compliance 
with the EEO requirements will be monitored by the Office of Contract Compliance. 
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Equal Business Opportunity SBE GOALS for this Project 
  

 
 
 

 Project No.: AATC- D.09.53.011 Central Passenger Terminal Complex (CPTC) Low    
Voltage Electrical Distribution As-Built for Concourses and Main Terminal 

 
 
 
The dominant NAICS code and trade to be engaged for the above referenced solicitation is:  
 
 

541360- Electrical Geophysical Surveying Services 
 
The above referenced dominant NAICS code was used for the purposes of calculating the appropriate 
participation goal. However, any COA certified firm that is engaged by the successful Prime 
proponent who performs a commercially useful function in the execution of the project will be 
eligible for participation credit. The availability of certified SBE firms for the procurement categories 
in the various scopes associated with this project is: 
 

                                       35.0% SBE 
 
 
 
 

 
Please be reminded that no Bidder shall be awarded a contract on an Eligible Project unless the 
Office of Contract Compliance determines that the Bidder has satisfied the non-discrimination 
requirements of section 2-1448 on such Eligible Project.  Details of the O.C.C. review process 
for determination of non-discrimination are detailed on page 2 of this document. 
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https://www.naics.com/naics-code-description/?code=541360


 
 
 
 
 

Equal Business Opportunity Program Reminders 
 
 
     

1. Certification.  It is the prime contractor's responsibility to verify that all SBEs included on the 
Subcontractor Project Plan are certified by the City of Atlanta’s Office of Contract 
Compliance, or have a certification application pending with the City of Atlanta’s Office of 
Contract Compliance.  

 
2. Reporting.  The successful bidder must submit monthly SBO program participation reports to 

the Office of Contract Compliance in a manner as prescribed by the OCC contract monitor of 
record. 

 
3. Subcontractor Contact Form.  It is required that bidders list and submit information on all 

subcontractors they solicit for quotes, all subcontractors who contact them with regard to the 
project, and all subcontractors they have discussions with regarding the project.  Failure to 
provide complete information on this form will result in your bid being declared non-
responsive. 

 
4. SBO/EBO Ordinance.  The SBO Program is governed by the provisions of the SBO/EBO 

Ordinance set forth in the City of Atlanta Code Division 12, section 2 - 1356 through 2 -
1480. The ordinance can be obtained from the City of Atlanta Clerk's Office at (404) 330-
6032. 

 
5. Supplier Participation.  In order to receive full SBE credit, suppliers must manufacture or 

warehouse the materials, supplies, or equipment being supplied for use on the Eligible 
Project. 
 

6. OCC Registry of Certified Firms.   To access OCC's real time registry of vendors (certified or 
non-certified), visit our PRISM Compliance Management portal at: 
https://pro.prismcompliance.com/default.aspx.  Next, click the drop down arrow under "Visit 
a Jurisdiction", select "City of Atlanta", and click "go!" Once there, you may search by 
Industry or Certification to obtain your desired results.  You may also go to the website: 
www.atlantaga.gov/contractcompliance and scroll down to the section heading “Registry of 
Certified Firms” Click OCC's quarterly list to access the current directory of certified firms. 
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COVENANT OF NON-DISCRIMINATION 

 
 
The undersigned understands that it is the policy of the City of Atlanta to promote full 

and equal business opportunity for all persons doing business with the City of Atlanta.  

The undersigned covenants that we have not discriminated, on the basis of race, gender 

or ethnicity, with regard to prime contracting, subcontracting or partnering 

opportunities.  The undersigned further covenants that we have completed truthfully 

and fully the required forms SBO-2 and SBO-3.  Set forth below is the signature of an 

officer of the bidding entity with the authority to bind the entity. 

 
 
 
_______________________________________ 
Signature of Attesting Party 
 
_______________________________________ 
Title of Attesting Party 
 
 
On this _____ day of ________________, 20___, before me appeared ______________, the 
person who signed the above covenant in my presence. 
 
 
_______________________________________ 
Notary Public 
 
 
Seal 
 
 

FORM  SBO-1 
 

 
 
 
 
 
 
 

 





 
 

SUBCONTRACTOR CONTACT FORM  
 

List all subcontractors or suppliers (SBE and Non-SBE Certified) that were contacted regarding this project. 
 

Name of Sub-
contractor/ 
Supplier 

Contact Name, 
Address and Phone 

Number 

City Of 
Atlanta 

Business 
License? 

(Yes or No) 

Type of 
Work 

Solicited 
for 

Business 
Ownership   
(see code 
below) 

Certification 
No. and 

Expiration Date 

Results of Contact 

       

       

       

       

       

       

       

       

 
 

FORM  SBO-2   (Page 1 of 2) 
 



 

Business Ownership Code:  AABE - African American Business Enterprise, HABE – Hispanic Business Enterprise, FBE – Female Business 
Enterprise, APABE – Asian (Pacific Islander) American Business Enterprise  
     
Company Name: _____________________________________ Project Name: ______________________________ FC#: _________ 
 
Printed Signature: ___________________________________               

 
Date: _____________________________ 

 

  

Name of Sub-
contractor/ 
Supplier 

Contact Name, 
Address and Phone 

Number 

City Of 
Atlanta 

Business 
License? 

(Yes or No) 

Type of 
Work 

Solicited 
for 

Business 
Ownership   
(see code 
below) 

Certification 
No. and 

Expiration Date 

Results of Contact 

       

       

       

       

       

       

       

FORM  SBO-2   (Page 2 of 2) 
 



 

 
                                                                                                                                                                                              Total SBE%_______                                                                                                                                                                                                                                                                  
 
Code:  AABE - African American Business Enterprise, HABE – Hispanic American Business Enterprise, FBE – Female Business Enterprise, 
APABE – Asian (Pacific Islander) American Business Enterprise      
                                                                   

 
Proponent’s Company Name: ___________________________ 

 
Project Name: ___________________________ 

 
FC#: ____________ 

 
Proponent’s Contact Number:___________________________ 
 
 

 
Printed Signature:________________________ 
                                                

 
Date: ___________       

 

List all Majority, SBE Certified, and Non-SBE Certified subcontractors/ suppliers, including lower tiers, to be used on this project. 

Name of Sub-
contractor/ 
Supplier 

Contact Name, Address and 
Phone Number 

City of 
Atlanta 

Business 
License? 
(yes or no) 

NAIC 
Code 

Type of 
Work to be 
Performed 

Ethnicity of 
SBE 

Ownership  
(see code 
below) 

SBE 
Certification 

No. and 
Expiration 

Date 

Dollar ($) 
Value of 

Work and 
Scope of 

Work 

Percentage 
(%) of Total 
Bid Amount 

         

         

         

         

         

         

 
EQUAL BUSINESS OPPORTUNITY SUBCONTRACTOR PROJECT PLAN 

SUBCONTRACTOR/SUPPLIER UTILIZATION 

SBO-3 





(THIS PAGE SHALL BE SUBMITTED FOR EACH SUB FIRM) 
 

 
LETTER OF INTENT 

FC#______________________ 

 

 Proponent Name:         

  Address:        

  City:     State:   Zip:   

 Subcontracting Firm: Firm Name:        

  Address:        

  City:     State:   Zip:   

Sub firm Contact Person:  Name:     Phone: (        )    

Firm is performing as:  Non-certified Sub    Certified Sub  Joint Venture Team Member 

If Certified, Certification # and Expiration Date:                  
 

Work item(s) 
 to be performed 

by Sub 
Description of Work Item Dollar(s) Value 

of Work and 
Scope of Work  

Percentage (%) of 
Total Bid Amount 

    
    
    
    

TOTAL Diversity% Credit Claimed for this Contractor   
 
The bidder/offeror is committed to utilizing the above-named Subcontractor firm for the work described 
above.  The estimated participation is as follows: 

Sub contract amount: $           Percent of total contract:    % 
 
 

AFFIRMATION: 
 
The above-named Subcontractor firm affirms that it will perform the portion of the contract for the estimated 
dollar value as stated above. 

 
By:  _______________________________________________________________________ 
 (Print name) (Title) 
 

 _______________________________________________________________________ 
 (Signature) (Date) 
 

* In the event the bidder/offeror does not receive award of the prime contract, any and all representations 
in this Letter of Intent and Affirmation shall be null and void. 

 

 



 
LETTER OF INTENT 

FC#_________________________ 

 

 Proponent Name:         

  Address:        

  City:     State:   Zip:   

 Subcontracting Firm: Firm Name:        

  Address:        

  City:     State:   Zip:   

Sub firm Contact Person:  Name:     Phone: (        )    

Firm is performing as:  Non-certified Sub    Certified Sub  Joint Venture Team Member 

If Certified, Certification # and Expiration Date:                  
 

Work item(s) 
 to be performed 

by Sub 
Description of Work Item Dollar(s) Value 

of Work and 
Scope of Work  

Percentage (%) of 
Total Bid Amount 

    
    
    
    

TOTAL Diversity% Credit Claimed for this Contractor   
 
The bidder/offeror is committed to utilizing the above-named Subcontractor firm for the work described 
above.  The estimated participation is as follows: 

Sub contract amount: $           Percent of total contract:    % 
 
 

AFFIRMATION: 
 
The above-named Subcontractor firm affirms that it will perform the portion of the contract for the estimated 
dollar value as stated above. 

 
By:  _______________________________________________________________________ 
 (Print name) (Title) 
 

 _______________________________________________________________________ 
 (Signature) (Date) 
 

* In the event the bidder/offeror does not receive award of the prime contract, any and all representations 
in this Letter of Intent and Affirmation shall be null and void. 

 
 

 
 
 
 

 



 
DIVERSITY FIRM  TERM INATION/SUBSTITUTION 

ACKNOWLEDGEM ENT FORM  
As a participant in an eligible City of Atlanta (COA) diversity program contract, certain restrictions and procedures 
apply to the termination and substitution of a diversity certified entity by a prime concessionaire or prime contractor, as 
mandated by federal regulations and City ordinances.  These requirements are established by 49 C.F.R. § 26.53(f), code 
sections 2-1356- 2-1380, and 2-1441- 2-1480 of the COA code of ordinances, as may be amended from time to time.   
OCC will not allow a prime concessionaire or prime contractor to substitute or terminate a diversity program certified 
entity w ithout OCC’s prior written consent, which will be granted only upon a written finding of good cause.  OCC 
requires completion of a form document to accompany the reason(s) for the request to terminate and/ or substitute, 
which is available at: 

http:/ / www.atlantaga.gov/ modules/ showdocument.aspx?documentid=491 
For ease of reference, the federal requirements are quoted below: 

49 C.F.R. § 26.53(f) 
(1) (i)  [OCC] must require that a prime contractor not terminate a DBE[/ ACDBE] subcontractor listed in response to 

paragraph (b)(2) of this section (or an approved substitute DBE[/ ACDBE] firm) without [OCC’s] prior written consent. 
This includes, but is not limited to, instances in which a prime contractor seeks to perform work originally designated 
for a DBE[/ ACDBE] subcontractor w ith its own forces or those of an affiliate, a non-DBE[/ ACDBE] firm, or w ith 
another DBE[/ ACDBE] firm. 

 (ii)  [OCC] must include in each prime contract a provision stating: 
  (A)  That the contractor shall utilize the specific DBEs listed to perform the work and supply the materials for 

which each is listed unless the contractor obtains your written consent as provided in this paragraph (f); and 
  (B)  That, unless your consent is provided under this paragraph (f), the contractor shall not be entitled to any 

payment for work or material unless it is performed or supplied by the listed DBE[/ ACDBE]. 
(2)  [OCC] may provide such written consent only if [OCC] agree[s], for reasons stated in [OCC’s] concurrence document, that the 

prime contractor has good cause to terminate the DBE[/ ACDBE] firm. 
(3)  For purposes of this paragraph, good cause includes the following circumstances: 
 (i)  The listed DBE[/ ACDBE] subcontractor fails or refuses to execute a written contract; 
 (ii)  The listed DBE[/ ACDBE] subcontractor fails or refuses to perform the work of its subcontract in a way consistent 

w ith normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the 
DBE[/ ACDBE] subcontractor to perform its work on the subcontract results from the bad faith or discriminatory 
action of the prime contractor; 

 (iii)  The listed DBE[/ ACDBE] subcontractor fails or refuses to meet the prime contractor's reasonable, nondiscriminatory 
bond requirements. 

 (iv)  The listed DBE[/ ACDBE] subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness; 
 (v)  The listed DBE[/ ACDBE] subcontractor is ineligible to work on public works projects because of suspension and 

debarment proceedings pursuant 2 CFR Parts 180, 215 and 1,200 or applicable state law; 
 (vii)  [OCC] ha[s] determined that the listed DBE[/ ACDBE] subcontractor is not a responsible contractor; 
 (vi)  The listed DBE[/ ACDBE] subcontractor voluntarily w ithdraws from the project and provides to [OCC] written notice 

of its w ithdrawal; 
 (vii)  The listed DBE[/ ACDBE] is ineligible to receive DBE[/ ACDBE] credit for the type of work required; 
 (viii) A DBE[/ ACDBE] owner dies or becomes disabled with the result that the listed DBE[/ ACDBE] contractor is unable to 

complete its work on the contract; 
 (ix)  Other documented good cause that [OCC] determine[s] compels the termination of the DBE[/ ACDBE] subcontractor. 

Provided, that good cause does not exist if the prime contractor seeks to terminate a DBE[/ ACDBE] it relied upon to 
obtain the contract so that the prime contractor can self-perform the work for which the DBE[/ ACDBE] contractor 
was engaged or so that the prime contractor can substitute another DBE[/ ACDBE] or non-DBE[/ ACDBE] contractor 
after contract award. 

(4)  Before transmitting to [OCC] its request to terminate and/ or substitute a DBE[/ ACDBE] subcontractor, the prime contractor 
must give notice in writing to the DBE[/ ACDBE] subcontractor, w ith a copy to [OCC], of its intent to request to terminate 
and/ or substitute, and the reason for the request. 

(5)  The prime contractor must give the DBE[/ ACDBE] five days to respond to the prime contractor's notice and advise [OCC] 
and the contractor of the reasons, if any, why it objects to the proposed termination of its subcontract and why [OCC] should 
not approve the prime contractor's action. If required in a particular case as a matter of public necessity (e.g., safety), [OCC] 
may provide a response period shorter than five days. 

(6)  In addition to post-award terminations, the provisions of this section apply to pre-award deletions of or substitutions for 
DBE[/ ACDBE] firms put forward by offerors in negotiated procurements. 

 
The undersigned acknowledges these requirements  on behalf of the below-listed entity.   
 

Prime:   ________________________ 

Contract No.: ________________________ Signature: ________________________ 

Name:  ________________________ 

Title:  ________________________    Date:  ________________________ 
 

http://www.atlantaga.gov/modules/showdocument.aspx?documentid=491


 
 

 
 

FIRST SOURCE JOBS PROGRAM POLICY STATEMENT 
 
The Atlanta Workforce Development agency has determined that the First Source Jobs Program is 
not applicable for AATC- D.09.53.011 Central Passenger Terminal Complex (CPTC) Low 
Voltage Electrical Distribution As-Built for Concourses and Main Terminal. 
 
However, it is the policy of the City of Atlanta to provide job opportunities to the residents of the 
City of Atlanta whenever possible.  Although the First Source Jobs Program only applies to 
Construction Projects, Every contract with the City of Atlanta creates a potential pool of new 
employment opportunities.  All prime contractor proponents are invited to work with the First 
Source Jobs Program to fill at least 50% of all new entry-level jobs, which arise from this,  or any 
COA project, with residents of the City of Atlanta.  For more specific information about the First 
Source Jobs Program contact Michael Sterling of the Atlanta Workforce Development Agency at 
(404) 546-3000.  This City of Atlanta program is not included in or enforceable through 49 CFR 
Parts 23 and 26. 
 
 
 

Michael Sterling, Interim Executive Director 
First Source Jobs Program 

Atlanta Workforce Development Agency 
818 Pollard Boulevard 
Atlanta, Georgia 30315 

(404) 546-3000 
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