



CITY OF ATLANTA

Kasim Reed
Mayor

SUITE 1900
55 TRINITY AVENUE, SW
ATLANTA, GA 30303
(404) 330-6204 Fax: (404) 658-7705
Internet Home Page: www.atlantaga.gov

DEPARTMENT OF PROCUREMENT
Adam L. Smith, Esq., CPPO, CPPB, CPPM, CPP,
CIPC, CISCC, CIGPM, CPPC
Chief Procurement Officer
asmith@atlantaga.gov

October 27, 2016

INTERESTED PROPONENT:

Re: FC-9066, Taxicab Kitchen

Attached is one (1) copy of **Addendum No. 2**, which is hereby made a part of the above-referenced project.

For additional information, please contact the following personnel for the respective solicitation: Mano Smith, CPPO, CPPB, CPPM, CPP, Procurement Officer, at (404) 330-6351, or via email at mosmith@atlantaga.gov.

Sincerely,

A handwritten signature in blue ink that reads "Adam L. Smith" with the date "10/28/16" written in the upper right corner of the signature.

Adam L. Smith

ALS:mas



This Addendum forms a part of the Request for Proposal and modifies the original solicitation package as noted below.

- **Responses to Questions**

.....

Proposals are due **Wednesday, November 9, 2016**, and should be time stamped no later than 2:00 p.m. EST on this day, and delivered to the address below:
Adam L. Smith, Esq., CPPO, CPPB, CPPM, CPP, CIPC, CISCC, CIGPM, CPPC
Chief Procurement Officer
Department of Procurement
55 Trinity Avenue, S.W.
City Hall South, Suite 1900
Atlanta, Georgia 30303

.....

*****All other information remains unchanged*****

Addendum No. 2
Re: FC-9066, Taxicab Kitchen
October 27, 2016
Page 3

Acknowledgement of Addendum No. 2

Proponents must sign below and return this form with its proposal to the Department of Procurement, 55 Trinity Avenue, City Hall South, Suite 1900, Atlanta, Georgia 30303 as acknowledgement of receipt of this addendum on this ____ day of _____, 20____.

Legal Company Name of Proponent

Signature of Authorized Representative

Title

Date

FC-9066, Taxicab Kitchen

Questions and Responses

Question #1: When is the expected construction starting date?

Response: Department of Aviation (“**DOA**”) is responsible for constructing the new building that will house the taxicab kitchen. The successful Proponent is only responsible for the buildout of the taxicab kitchen in the new building. DOA expects the new building to be substantially completed by August of 2017. It is expected that successful proponent will be able to begin construction on the taxicab kitchen by March 2017.

Question #2: What is the current annual gross revenue?

Response: Exhibit A.3 of the RFP reflects the historical Revenues generated in the current taxicab restaurant.

END