



CITY OF ATLANTA

SUITE 1900

55 TRINITY AVENUE, SW

ATLANTA, GA 30303

(404) 330-6204 Fax: (404) 658-7705

Internet Home Page: www.atlantaga.gov

Kasim Reed
Mayor

DEPARTMENT OF PROCUREMENT
Adam L. Smith, Esq., CPPO, CPPB, CPPM, CPP
Chief Procurement Officer
asmith@atlantaga.gov

June 9, 2015

Dear Potential Proponents:

**Re: FC-8155, Design Build RM Clayton Water Reclamation Center ("WRC")
Headworks Improvement Project**

Attached is one (1) copy of **Addendum Number 8**, which is hereby made a part of the above-referenced project.

For additional information, please contact Ms. Jill Watkins, Contracting Officer, at (404) 865-8703 or by email at jewatkins@atlantaga.gov.

Sincerely,

Adam L. Smith

ALS/jew

cc: Jo Ann J. Macrina, PE
Ms. Cynthia Lunn
Mr. Anthony Stanley
Ms. Paula Days

FC-8155, Design Build RM WRC
Headworks Improvement Project
Addendum No. 8
June 9, 2015
Page 2

ADDENDUM NO. 8

This Addendum No. 8 forms a part of the Request for Proposals and modifies the original solicitation package and any prior Addenda as noted below and is issued to incorporate the following:

Response to Questions: Attachment No. 17 (Total of 2 questions).

The last day for questions was **Thursday, June 4, 2015 at 5:00 P.M. EDT.**

The Proposal due date has NOT been modified and Proposals are due on Tuesday, June 16, 2015 and should be time stamped in no later than 2:00 P.M. EDT and delivered to the address listed below:

Adam L. Smith, Esq., CPPO, CPPB, CPPM, CPP
Chief Procurement Officer
Department of Procurement
55 Trinity Avenue, S. W.
City Hall South, Suite 1900
Atlanta, Georgia 30303

****All other pertinent information is to remain unchanged****

**FC-8155, Design Build RM WRC
Headworks Improvement Project
Addendum No. 8
June 9, 2015
Page 3**

Acknowledgment of Addendum No. 8

Proponents must sign below and return this form with Proposal to the Department of Procurement, 55 Trinity Avenue, City Hall South, Suite 1900, Atlanta, Georgia 30303 as acknowledgment of receipt of this Addendum.

This is to acknowledge receipt of Addendum No. 8 for **FC-8155, Design Build RM Clayton WRC Headworks Improvement Project** on this the _____ day of _____, 20__.

Legal Company Name of Proponent

Signature of Authorized Representative

Printed Name

Title

Date

ATTACHMENT NO. 17
Response to Questions (2 Questions)

1. Question

With respect to Addendum 7, Item 3, it states the Design-Builder is responsible “for a violation of applicable permit or regulatory requirements as a result of Design-Builder’s failure to perform the Work in accordance with this Agreement.” What specific permit or regulatory requirements are applicable to or could be affected by this Work?

Answer

It is the responsibility of the Design-Builder (“DB”) to determine which permits and regulations are applicable to the Work contemplated in this Project. RM Clayton is subject to the following two (2) permits, which may be affected by the Work:

- a. RM Clayton NPDES discharge permit: GA0021482; and
- b. The General Stormwater permit: GAR050000.

2. Question

Addendum No. 7 has indicated the City may finance the RM Clayton Headworks Improvement Project from GEFA loans. With this, Addendum No. 7 has provided the Proponents with two Cost Proposal Forms, Cost Proposal 1 (no change from the form provided in Addm #5), and Cost Proposal 2 (Davis Bacon Rates Apply).

- a. Proponent intends to consider Attachment No. 12 (Exhibit B.1; GEFA Supplemental General Conditions for Federally Assisted State Revolving Loan Fund Construction Contracts) at this time for wage consideration only, to incorporate into our Cost Proposal 2 pricing. We do not intend to proceed with the other requirements of the Exhibit B.1 at this time. Please confirm this is your intent.

Answer

Confirmed as stated.

- b. Please confirm Attachment No. 13 (Exhibit B.2; GEFA American Iron and Steel Special Conditions and Information for Federally Assisted State Revolving Loan Fund Construction Contracts) is to be priced into Cost Proposal 2.

Answer

Confirmed as stated.