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                           Directions to Technical Support Campus 
1255 South Loop Road, College Park, Georgia   30337 

404-530-5500 (main) 
 
From Downtown Atlanta: 

 Take I-75/I-85 South 
 Continue on I-75 at the I-75/I-85 Split 
 Exit 238B – I-285 West 
 Stay in right lane and follow signs for Loop Road 
 Bypassing exit for I-285 West, continue on Loop Road through traffic light 
 The Tech Campus is the second building on the left (grey stone w/ blue awning) 

  
 
From East Atlanta: 

 Take I-285 South 
 Get off I-285 at the I-75 exit. 
 Follow signs to I-285 West/Clark Howell Hwy/ Loop Rd. 
 Exit at Loop Rd.   
 The Tech Campus is the second building on the left (grey stone w/ blue awning) 

 
From South of Atlanta: (I-75) 

 Take I-75 North  
 Exit 238B - I-285 West 
 Keep to the right and exit at Clark Howell Hwy / Loop Rd  
 Follow signs for Loop Road, go through traffic light 
 The Tech Campus is the second building on the left (grey stone w/ blue awning) 

 
From Southwest of Atlanta: (I-85) 

 I-85 North 
 Exit 68 - I-285 Bypass, follow to I-285 East 
 Exit 59 – Loop Road / Clark Howell Hwy /Airport Cargo 
 Follow signs for Loop Road  
 Bypass exit for I-285 West, staying in two right lanes to Loop Road  
 Continue through traffic light 
 The Tech Campus is the second building on the left (grey stone w/ blue awning) 

  
From West of Atlanta: 
  

 From I-20, take I-285 South  
 Exit 59 – Loop Road / Clark Howell Hwy /Airport Cargo 
 Follow signs for Loop Road  
 Bypass exit for I-285 West, staying in two right lanes to Loop Road  
 Continue through traffic light 
 The Tech Campus is the second building on the left (grey stone w/ blue awning) 

 
From the Airport: 

 Take Airport Blvd toward I-85 North, stay in the right lane 
 Exit Right onto North Inner Loop Rd. 
 Continue on N Inner Loop Rd, crossing over Aviation Blvd, and road then becomes South 

Inner Loop Road. 
 Stay on S Inner Loop Rd until you see the “Road Closed” signs. 
 The Tech Campus is the second building on the left (grey stone w/ blue awning) 
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Part 1; Information and Instructions to Bidders 
 
 

1. Services Being Procured:  This Invitation to Bid (“ITB”) from qualified bidders (“Bidder” or 
“Bidders”) by the City of Atlanta (“City”), on behalf of its Department of Aviation (“DOA”), 
seeks to procure the following services (“Services”):  Permanent Solution to Sewer Force 
Main Break (“Project”).  A more detailed Scope of Services sought in this procurement is set 
forth in Exhibit E, Scope of Work and Technical Specifications, attached to the Services 
Agreement (“Services Agreement”); Contract No. FC-8357; Permanent Solution to Sewer 
Force Main Break, included at Part 2 of this ITB. 1  
 

2. Method of Source Selection:  This procurement is being conducted in accordance with all 
applicable provisions of the City of Atlanta’s Code of Ordinances, including its Procurement 
and Real Estate Code, and the particular method of source selection for the Services sought 
in this ITB is Code Section 2-1188; Competitive sealed bidding.  By submitting a Bid 
concerning this procurement, a Bidder acknowledges that it is familiar with all laws 
applicable to this procurement, including, but not limited to, City’s Code of Ordinances and 
Charter, which laws are incorporated into this ITB by reference. 

 
3. Minimum Qualifications:    
 

3.1. Each Bidder participating in this procurement must have a valid Georgia Contractor’s 
License.   
 

3.2. Each Bidder participating in this procurement must have a valid Georgia Utility 
License or a Bidder may utilize a Subcontractor to fulfill this requirement. If the 
Bidder is utilizing a Subcontractor to fulfill this requirement, that Subcontractor will 
be designated as an essential subcontractor per Exhibit B, Special Conditions, 
Section SC-09 and Exhibit C, Form “B”, Essential Subcontractor Qualification 
Statement must be completed. A copy of the license must be submitted with the 
bid. 

 
3.3. Each Bidder participating in this procurement must be a manufacturer qualified, 

licensed or approved installer of the Cured In Place Pipe Lining (CIPP) system 
components to be utilized on the Project with experience on minimum of five (5) 
projects, each containing 100,000 Linear Feet of installed (CIPP) lining within the last 
four (4) years. A Bidder may utilize a Subcontractor to fulfill this requirement.  If the 
Bidder is utilizing a Subcontractor to fulfill this requirement, that Subcontractor will 
be designated as an essential subcontractor per Exhibit B, Special Conditions, 
Section SC-09 and Exhibit C, Form “B”, Essential Subcontractor Qualification 
Statement must be completed. 

 
                                                 
 
1 All capitalized terms contained in the Services Agreement are incorporated into this ITB. 
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3.4. The Contractor / subcontractor’s proposed superintendent for the sewer pipe 
rehabilitation (CIPP) work shall have a minimum of five (5) years’ experience as a 
superintendent with three (3) years as superintendent preforming installation of 
Cured In Place Pipe Lining (CIPP) and documented on Form “F” Resumes of Key 
Personnel.   

 
3.5. All Sub-Contractor work experience is to be documented using Form “B”, Essential 

Subcontractor Qualification Statement. The essential activities/trades for this 
project are identified in Special Condition (SC)-09 and are comprised of the 
following: 

 
• Sewer Pipe Rehabilitation (CIPP); 
• Underground Pipeline; and 
• Site Work. 

 
As identified in SC-09, Form “B”, “Essential Subcontractors”, shall be completed to 
include all essential subcontractors and submitted with bid. 
 

4. No Offer by City; Firm Offer by Bidder:  This procurement does not constitute an offer by 
City to enter into a Services Agreement and cannot be accepted by any Bidder to form a 
Services Agreement.  This procurement is only an invitation for offers from interested 
Bidders and no offer shall bind City.  A Bidder’s offer is a firm offer and may not be 
withdrawn except under the rules specified in City’s Code of Ordinances and other applicable 
law. 

 
5. Bid Deadline:  To be considered Responsive and Responsible, a Bidder must complete and 

submit all required Bid submittals in accordance with the instructions contained in this ITB 
or on the individual form.  Accordingly, responses to this ITB must be received by City’s 
Department of Procurement, 55 Trinity Avenue, S.W., City Hall South, Suite 1900, Atlanta, 
Georgia 30303-0307, on Wednesday, September 16, 2015, no later than 2:00 p.m. EST (as 
verified by the Bureau of National Standards) each Bidder must submit one (1) Original, 
marked “Original”, and five (5) copies of its bid in three-ring binders.  The following 
submittals are required to be included in each bid: 

 
5.1. The following forms from Part 1: 

 
5.1.1. Form 1: Illegal Immigration Reform and Enforcement Act:  This ITB is subject to 

the Illegal Immigration Reform and Enforcement Act (“Act”).  Pursuant to Act, the 
Bidder must provide with its bid proof of its registration with and continuing and 
future participation in the E-Verify Program established by the United States 
Department of Homeland Security.  A completed Affidavit, set forth in Part 1; Form 
1; Illegal Immigration Reform and Enforcement Act Forms, must be submitted at 
the time of submission.  Under state law, the City cannot consider any bid which 
does not include completed forms. It is not the intent of this notice to provide 
detailed information or legal advice concerning the Act.  All Bidders intending to do 
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business with the City are responsible for independently apprising themselves of 
and complying with the requirements of the Act and assessing its effect on City 
procurements and their participation in those procurements.  For additional 
information on the E-Verify program or to enroll in the program, go to: https://e-
verify.uscis.gov/enroll. 

 
5.1.2. Form 2: Contractor Disclosure Form; 
 
5.1.3. Form 3: Bid Bond; 
 
5.1.4. Form 4: Respondent Financial Disclosure Form (N/A FOR THIS ITB); 
 
5.1.5. Form 5: Acknowledgement of Insurance and Bonding Requirements; 
 
5.1.6. Form 6.1: Certification of Insurance Ability; 

 
5.1.7. Form 6.2: Certification of Bonding Ability; 

 
5.1.8. Form 7: Acknowledgement of Addenda; 

 
5.1.9. Form 8: Bidder Contact Directory;  
 
5.1.10. Form 9: Georgia Contractor Utility License;  
 
5.1.11. Georgia Contractor’s License; 
 

5.2. The following forms from Exhibit “C”, Quantities, Pricing and Data: 
 

5.2.1. Form A. Schedule of Quantities and Prices; 
 

5.2.2. Form A-1. Schedule of Unit and Lump Sum Prices; 
 

5.2.3. Form B. Essential Subcontractor Qualification Statement; 
 

5.2.4. Form C. Preliminary Contract Schedule; 
 

5.2.5. From D. Project Organization and Work Plan; 
 

5.2.6. Form E. Safety Program; 
 

5.2.7. Form F. Resumes of Key Personnel; 
 

5.2.8. Form G. Summary of QC Program; 
 

5.2.9. Form H. Work in Progress;  

https://e-verify.uscis.gov/enroll
https://e-verify.uscis.gov/enroll


                    

 PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK             PAGE 4 OF 32                INFORMATION AND INSTRUCTIONS TO BIDDERS 
 

 
5.2.10. Form I. Experience Statement. 

 
5.3. The following forms Part 2 of this ITB: 

 
5.3.1. Exhibit “D”;  Insurance and Bonding Requirements;  

 
5.3.2. Exhibit “D-1”;  Performance and Payment Bonds; 

 
5.3.3. Exhibit “D-2”;  Non-OCIP Construction Safety & Health Plan; and 

 
5.3.4. Appendix A; EBO Forms 1 through 5 (attached to Services Agreement; Part 2 of 

ITB). 
 

6. Pre-Bid Conference:  It is strongly recommended that each Bidder attend the Pre- Bid 
Conference which is scheduled for Tuesday, August 18, 2015 at 10:00 A.M., at the H-
JDP Technical Support Campus, 1255 South Loop Road, College Park, Georgia.  Each 
Bidder is responsible to be fully informed regarding all existing and expected conditions 
and matters which might affect the cost or the performance of the Services.  Any failure 
to fully investigate the requirements of this ITB shall not relieve any Bidder from the 
responsibility for estimating properly the difficulty or cost of successfully performing the 
Services being sought under this ITB.  
 

7. Bid Guarantee: 
 

7.1.  Each Bidder must furnish a Bid Guarantee in the amount of five percent (5%) of its Bid 
amount. At the option of the Bidder, the Bid Guaranty may also be a certified check 
payable to the City of Atlanta or a Bid Bond attached to this ITB as Form 3.  A surety 
executing a Bid Bond must meet the requirements set forth in Exhibit D; Insurance and 
Bonding Requirements and Exhibit A, General Conditions, GC-12 Performance and 
Payment Bonds attached to the Services Agreement included at Part 2 of this ITB. 

 
7.2. Each Bidder agrees that, if it is awarded a Services Agreement (the form of which is 

attached to this ITB at Part 2 and must be fully executed and provided as a submittal in 
a Bidder’s Bid), it will, in addition to the executed Services Agreement, be required to 
submit additional documentation (e.g. insurance/bonds, etc.) after such award 
pursuant to notice provided by City.  If, within ten (10) days of receiving such notice, 
the successful Bidder fails to comply with that notice and submit additional requested 
documentation, City may retain the Bid Guarantee as liquidated damages and not as a 
penalty. 

 
8. Procurement Questions; Prohibited Contacts:  Any questions regarding this ITB should be 

submitted in writing to City’s contact person, Mr. Philippe E. Jefferson, Contracting Officer, 
Department of Procurement, 55 Trinity Avenue, SW, Suite 1900, Atlanta, Georgia 30303-
0307, by fax (404) 589-5494 or e-mail pejefferson@atlantaga.gov on or before Friday, 

mailto:pejefferson@atlantaga.gov
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August 21, 2015.  Questions received after the designated period will not be considered.  
Any response made by City will be provided in writing to all Bidders by addendum.  It is the 
responsibility of each Bidder to obtain a copy of any Addendum issued for this procurement 
by monitoring the City’ website at www.atlantaga.gov and its Department of Procurement’s 
Plan Room which is open during posted business hours, Suite 1900,  55 Trinity Avenue, S.W., 
City Hall South, Atlanta, Georgia 30303.  No Bidder may rely on any verbal response to any 
question submitted concerning this ITB.  All Bidders and representatives of any Bidder are 
strictly prohibited from contacting any other City employees or any third-party 
representatives of City on any matter having to do with this ITB.  All communications by any 
Bidder concerning this ITB must be made to the City’s contact person, or any other City 
representatives designated by the Chief Procurement Officer in writing. 

 
9. Ownership of Bids:  Each Bid submitted to City will become the property of City, without 

compensation to a Bidder, for City’s use, in its discretion. 
 
10. Insurance and/or Bonding Requirements:  The Insurance and/or bonding requirements for 

any Services Agreement that may be awarded pursuant to this ITB are set forth in Exhibit 
“D”; Insurance and Bonding Requirements and Exhibit A, General Conditions, GC-12 
Performance and Payment Bonds attached to the Services Agreement included at Part 2 of 
this ITB. 

 
11. Applicable City OCC Programs:  City’s OCC Programs applicable to this procurement are set 

forth in Appendix “A”; Office of Contract Compliance Submittals, attached to the Services 
Agreement included at Part 2 of this ITB. 

 
12. Evaluation of Financial Information:  This ITB requires the provision of a Performance and 

Payment Bonds if a Services Agreement is awarded, attached as Exhibit D1 Performance 
and Payment Bonds.  In connection with that requirement, City will review the information 
included in Form 5; Acknowledgement of Insurance & Bonding Requirements.  A Bidder 
must include with that form (a) notarized letter(s) from its proposed insurer(s) and 
surety(ies) indicating that the financial capacity of the Bidder is such that the 
insurer(s)/surety(ies) is/are willing to issue insurance and Performance and Payment Bonds 
for the Bidder if a Services Agreement is awarded to it. 

 
13. Rules Applicable to Evaluation of Bids: 
 

13.1. All extensions of the unit prices shown and the subsequent addition of extended 
amounts included in a Bid may be verified by City.  In the event of a discrepancy 
between the unit price bid and the extension, the unit price will be deemed intended 
by the Bidder and the extension shall be adjusted. In the event of a discrepancy 
between the sum of the extended amounts and the Bid total, the sum of the extended 
amounts shall govern. 

 
13.2. City reserves the right to reject any Bid in which the pricing, upon comparison with 

City’s cost estimate(s), appears to be irregular.  Where only a single responsible and 
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responsive Bid is received, City may, in its sole discretion, elect to conduct a price or 
cost analysis of the Bid.  Such Bidder shall cooperate with City and provide any 
supplemental information that may be required.  The determination whether to enter 
into a Services Agreement with such sole Bidder is entirely within City’s discretion. 

 
13.3. Each Bidder’s Bid must affirmatively state within it that the prices contained in it, as 

well as its total Bid amount(s), are valid for a period of ninety (90) days from the date 
of the Bid deadline.  

 
14. Examination of Bid Documents: 

14.1. Each Bidder is responsible for examining with appropriate care this ITB and associated 
Bid Documents and all Addenda, and for informing itself with respect to all conditions 
which might in any way affect the cost or the performance of any Services. Failure to 
do so will be at the sole risk of the Bidder, who is deemed to have included all costs 
for performance of the Services in its Bid. 

 
14.2.  Each Bidder shall promptly notify City in writing should it find discrepancies, errors, 

ambiguities or omissions in the ITB and associated Bid Documents, or should their 
intent or meaning appear unclear or ambiguous, or should any other question arise 
relative to the ITB and associated Bid Documents. 

 
14.3. City may, by addendum, modify any provision or part of this ITB or associated Bid 

Documents at any time prior to the Bid due date and time. The Bidder may not rely on 
oral clarifications/representations/instructions to the ITB or associated Bid Documents 
unless they are confirmed in writing by City in an issued addendum. 

 
14.4. Each Bidder must confirm addenda have been received and acknowledge receipt by 

executing Form 7; Acknowledgment of Addenda attached to this ITB. 
 
 
 

15.  Cancellation of Solicitation: This solicitation may be cancelled in accordance to the City of 
Atlanta Code of Ordinances. 
 

16. Escrow Bid Documents: 
 

16.1. Within ten (10) calendar days after the CITY issues its Notice of Intent to Award a 
Contract, the winning Bidder shall submit one true copy of all documents used in 
preparation of its Bid (including subcontractors’ documents, if applicable) to the CITY 
to be held in the CITY’s secured vault located within the Department of Procurement 
(“Escrow”) for the duration of the Contract. This collection of documents shall be 
referred to as the “Escrow Bid Documents.” 
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16.2. If a Bid is based on subcontracting any part of the Work, the winning Bidder shall also 
submit Escrow Bid Documents for each subcontractor whose total subcontract price 
exceeds five percent (5%) or Five Hundred Thousand ($500,000) Dollars, whichever is 
less, of the total Contract price proposed by the winning Bidder.  Such documents 
must be filed in the same manner and at the same time as the winning Bidder’s 
Escrow Bid Documents. 

 
16.3. The winning Bidder may submit Escrow Bid Documents in its usual cost-estimating 

format. The requirement to submit Escrow Bid Documents is not intended to cause 
the Bidder extra work during the preparation of its Bid.  The Escrow Bid Documents 
shall be in English. 

 
16.4. An Escrow Bid Documents Certificate (“Certificate”) must accompany the Escrow Bid 

Documents at the time they are placed in escrow.  The Certificate must be signed by 
an individual authorized by the Bidder to execute the bid proposal who must 
represent and warrant (1) that the material in the Escrow Bid Documents constitutes 
all the documents used in preparation of the Bid, (2) that he or she has personally 
examined the contents of the Escrow Bid Documents container, (3) that the 
documents in the container are accurate and complete, and (4) that no other Bid 
preparation information shall be considered in resolving disputes. 

 
16.5. The CITY acknowledges that the Escrow Bid Documents may contain information that 

the winning Bidder, or its subcontractor(s), considers “trade secret,” as that term is 
defined in O.C.G.A. § 10-1-761.  Information provided to the City is subject to 
disclosure under the Georgia Open Records Act.  Pursuant to O.C.G.A. § 50-18-
72(a)(34), “[a]n entity submitting records containing trade secrets that wishes to 
keep such records confidential under this paragraph shall submit and attach to the 
records an affidavit affirmatively declaring that specific information in the records 
constitute trade secrets pursuant to Article 27 of Chapter 1 of Title 10 [O.C.G.A. § 10-
1-760 et seq.].” 

 
16.6. Additional information regarding the Escrow Bid Documents (e.g. use, examination, 

ownership) may be found in the General Conditions attached to and incorporated 
into the form of Construction Contract included herewith. 

 
17. Submission of Bids: 
 

17.1. Bids must be submitted according to the requirements of this ITB. All blank spaces 
must be typed or hand written in black ink. All dollar amounts must be BOTH in writing 
and figures. Written prices prevail over typed prices in the event of a discrepancy. All 
corrections to any entry must be lined out and initialed by the Bidder. Do not use 
correction tapes or fluids. 

 
17.2. Bids shall be signed by hand by a principal of the Bidder with the authority to enter 

into a Contract with the City.  Joint Ventures or partnerships must designate one joint 
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venture/partner to represent the joint venture/partnership in submitting and 
executing a Bid.  Each Bidder is responsible for the preparation of its Bid and for the 
costs of preparing and submitting them. 

 
17.3. Bids will be opened and read on Wednesday, September 16, 2015 at 2:00 P.M. in the 

Department of Procurement’s Bid Conference Room, Suite 1900, 55 Trinity Avenue, S. 
W., City Hall South, Atlanta, Georgia. 

 
17.4. Bids must be sealed and clearly marked identifying the following information on the 

front of the package: 
 

17.4.1. Bidder's Name/Company Name and Address. 
 

17.4.2. The Project Number and Name.  
 
17.4.3. Addressed to: 

    Adam L. Smith, Esq., CPPO, CPPB, CPPM, CPP 
    CIPC, CISCC, CIGPM 

  Chief Procurement Officer 
  Department of Procurement 
  City of Atlanta  
  55 Trinity Avenue, Suite 1900 

     City Hall South 
  Atlanta, Georgia 30303 

  RE:   PROJECT NUMBER FC-8357 
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17.5. The following submittals must be completed and submitted  on Wednesday, 
September 16, 2015:2 

 

Item # Required Bid Submittal 

Check Sheet 

Check 
(√) 

1.  Form 1;  Illegal Immigration Reform and Enforcement Act 
Forms 

 

2.  Form 2; Contractor Disclosure Form   

3.  Form 3; Bid Bond Form  

4.  Form 4; Respondent Financial Disclosure Form (N/A for this 
ITB) 

 

5.  Form 5; Acknowledgement of Insurance & Bonding 
Requirements 

 

6.  Form 6.1; Certification of Insurance Ability  

7.  Form 6.2: Certification of Bonding Ability  

8.  Form 7; Acknowledgement of Addenda  

9.  Form 8; Bidder Contact Directory  

10.  Form 9; Georgia Utility Contractor’s License  

11.  Georgia Contractor’s License  

12.  Exhibit “C”, Form A: Schedule of Quantities and Prices  

13.  Exhibit “C”, Form A-1: Schedule of Unit and Lump Sum 
Prices 

 

14.  Exhibit “C”, Form B: Essential Subcontractor Qualification 
Statement  

 

15.  Exhibit “C”, Form C: Preliminary Contract Schedule  

16.  Exhibit “C”, Form D: Project Organization and Work Plan  

17.  Exhibit “C”, Form E: Safety Program  

18.  Exhibit “C”, Form F: Resumes of Key Personnel  

                                                 
 
2 This table is included for Bidder’s convenience and may be used to track the preparation and 
submittal of certain required information with its Bid. 
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Item # Required Bid Submittal 

Check Sheet 

Check 
(√) 

19.  Exhibit “C”, Form G: Summary of QC Program  

20.  Exhibit “C”, Form H: Work in Progress  

21.  Exhibit “C”, Form I: Experience Statement  

22.  Exhibit “D”, Insurance and Bonding Requirements  

23.  Exhibit “D-1”, Performance and Payment Bonds  

24.  Exhibit “D-2”, Non-OCIP Construction Safety & Health Plan  

25.  Appendix “A”: EBO Forms 1 through 5  
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SECTION 1: REQUIRED SUBMITTAL FORMS 
 
 All Respondents, including, but not limited to, 
corporate entities, limited liability companies, joint 
ventures, or partnerships, that submit a  Proposal or 
Bid in response to this solicitation must fill out all 
forms in their entirety, and all forms must be 
signed, notarized or sealed with the corporate seal 
(if applicable), as required per each form’s 
instructions. 
 
 If Respondent intends to be named as a Prime 
Contractor(s) with the City, then Respondent must 
fill out all the forms listed in this solicitation 
document; otherwise, Respondent may be deemed 
non-responsive. 
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        FORM 1 
Illegal Immigration Reform and Enforcement Act Forms 

INSTRUCTIONS TO RESPONDENTS 

All Respondents must comply with the Illegal Immigration Reform and Enforcement Act of 2011, 
O.G.G.A § 13-10-90, et seq. (“IIREA”).  Respondents must familiarize themselves with IIREA and are 
solely responsible for ensuring their compliance therewith.  Respondents may not rely on these 
instructions for that purpose.  These instructions are offered only as a convenience to assist 
Respondents in complying with the requirements of the City’s procurement process and the terms of 
this solicitation document.  
 

1. The attached Contractor Affidavit must be filled out COMPLETELY and submitted with the 
respondent’s submission prior to the due date. 

2. The Contractor Affidavit must contain an active Federal Work Authorization Program (“E-
Verify”) User ID Number and Date of Registration. 

3. Where the business structure of a Respondent is such that Respondent is required to obtain an 
Employer Identification Number (“EIN”) from the Internal Revenue Service, Respondent must complete 
the Contractor Affidavit on behalf of, and provide a Federal Work Authorization User ID Number issued 
to, the Respondent itself (see Example 1 below).  Where the business structure of a Respondent does 
not require it to obtain an EIN, each entity comprising Respondent must submit a separate Contractor 
Affidavit (see Example 2 below).   

Example 1, ABC, Inc. and XYZ, Inc. form and submit a response as Happy Day, LLC. Happy Day, 
LLC must enroll in the E-verify program and submit a single Contractor Affidavit in the name of Happy 
Day, LLC which includes the Federal Work Authorization User ID Number issued to Happy Day, LLC. 

 Example 2, ABC, Inc. and XYZ, Inc. execute a joint venture agreement and submit a response 
under the name Happy Day, JV.  If based on the nature of the JV agreement, Happy Day, JV is not 
required to obtain an EIN from the IRS, then the response submitted by Happy Day, JV must include 
both a Contractor Affidavit for ABC, Inc. and a Contractor Affidavit for XYZ, Inc. 

4.  All Contractor Affidavits must be executed by an authorized representative of the entity named 
in the Affidavit. 

5. All Contractor Affidavits must be notarized. 

6.   All Contractor Affidavits must be submitted with the Respondent’s response to the solicitation 
document. 

7. Subcontractor and sub-subcontractor affidavits are not required at the time of response 
submission, but will be required at contract execution or in accordance with the timelines set forth in 
IIREA. 
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FORM 1 
Contractor Affidavit under O.C.G.A. § 13-10-91(b)(1) 

 
By executing this Contractor Affidavit, the undersigned contractor verifies its compliance with O.C.G.A. § 
13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance of services on behalf of the City of Atlanta has registered with, is authorized to use and 
uses the federal work authorization program commonly known as E-Verify, or any subsequent 
replacement program, in accordance with the applicable provisions and deadlines established in 
O.C.G.A. § 13-10-91. Furthermore, the undersigned contractor will continue to use the federal work 
authorization program throughout the contract period and the undersigned contractor will contract for 
physical performance of services in satisfaction of such contract only with subcontractors who present 
an affidavit to the contractor with the information required by O.C.G.A. § 13-10-91(b). Contractor 
hereby attests that its federal work authorization user identification number and date of authorization 
are as follows: 
 
 
                                                                                                                                           
Federal Work Authorization User Identification Number     Date of Authorization   
 
Name of Contractor:                                                                                                                          
 
Name of Project:                                                                                                                                   
 
Name of Public Employer:       City of Atlanta                                                                                    
 
 
I hereby declare under penalty of perjury that the forgoing is true and correct. 
 
Executed on _________, ____, 20__ in _________________ (city), __________ (state) 
 
 
________________________________________________ 
Signature of Authorized Officer or Agent 
 
_________________________________________________ 
Printed name and Title of Authorized Officer or Agent 
 
 
SUBSCRIBED AND SWORN BEFORE  
ME ON THIS THE ___, DAY OF ________, 201______ 
 
_________________________________________ 
NOTARY PUBLIC 
My Commission Expires:                                           
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FORM 1 
Subcontractor Affidavit under O.C.G.A. § 13-10-91(b)(3) 

 
 By executing this Subcontractor Affidavit, the undersigned subcontractor verifies its compliance with 
O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance of services under a contract with                                                                     (name of contractor) on 
behalf of the City of Atlanta has registered with, is authorized to use and uses the federal work authorization 
program commonly known as E-Verify, or any subsequent replacement program, in accordance with the applicable 
provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned subcontractor will 
continue to use the federal work authorization program throughout the contract period and the undersigned 
subcontractor will contract for the physical performance of services in satisfaction of such contract only with sub-
subcontractors who present an affidavit to the subcontractor with the information required by O.C.G.A. § 13-10-
91(b).  Additionally, the undersigned subcontractor will forward notice of the receipt of an affidavit from a sub-
subcontractor to the contractor within five business days of receipt. If the undersigned subcontractor receives 
notice of receipt of an affidavit from any sub-subcontractor that has contracted with a sub-subcontractor to 
forward, within five business days of receipt, a copy of such notice to the contractor. Subcontractor hereby attests 
that its federal work authorization user identification number and date of authorization are as follows: 
                                                                                                                                              
                                                                                                                                               
Federal Work Authorization User Identification Number    Date of Authorization   
 
Name of Subcontractor:                                                                                                                         
 
Name of Project:                                                                                                                                   
 
Name of Public Employer:       City of Atlanta                                                                                    
 
I hereby declare under penalty of perjury that the forgoing is true and correct. 
 
Executed on _________, ____, 20__ in _________________ (city), __________ (state) 
 
 
________________________________________________ 
Signature of Authorized Officer or Agent 
 
_________________________________________________ 
Printed name and Title of Authorized Officer or Agent 
 
SUBSCRIBED AND SWORN BEFORE  
ME ON THIS THE ___, DAY OF ________, 201______ 
 
_________________________________________ 
NOTARY PUBLIC 
My Commission Expires:                                            
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FORM 1 
Sub-subcontractor Affidavit under O.C.G.A. § 13-10-91(b)(4) 

 
 By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with O.C.G.A. §13-
10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical performance of 
services under a contract for                                                                                         (name of subcontractor or sub-
subcontractor with whom such sub-subcontractor has privity of contract) 
and                                                                                         (name of contractor) on behalf of the City of Atlanta has 
registered with, is authorized to use and uses the federal work authorization program commonly known as E-
Verify, or any subsequent replacement program, in accordance with the applicable provisions and deadlines 
established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned sub-subcontractor will continue to use the 
federal work authorization program throughout the contract period and the undersigned sub-subcontractor will 
contract for the physical performance of services in satisfaction of such contract only with sub-subcontractors who 
present an affidavit to the sub-subcontractor with the information required by O.C.G.A. § 13-10-91(b).  The 
undersigned sub-subcontractor shall submit, at the time of such contract, this affidavit 
to                                                                                        (name of subcontractor or sub-subcontractor with whom such 
sub-subcontractor has privity of contract).  Additionally, the undersigned sub-subcontractor will forward notice of 
the receipt of any affidavit from a sub-subcontractor to                                                                                         (name of 
subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract).  Sub-subcontractor 
hereby attests that its federal work authorization user identification number and date of authorization are as 
follows: 
 
                                                                                                                                               
Federal Work Authorization User Identification Number    Date of Authorization   
 
Name of Sub-Subcontractor:                                                                                                                        
 
Name of Project:                                                                                                                                   
 
Name of Public Employer:       City of Atlanta                                                                                    
 
I hereby declare under penalty of perjury that the forgoing is true and correct. 
 
Executed on _________, ____, 20__ in _________________ (city), __________ (state) 
 
________________________________________________ 
Signature of Authorized Officer or Agent 
 
_________________________________________________ 
Printed name and Title of Authorized Officer or Agent 
 
SUBSCRIBED AND SWORN BEFORE  
ME ON THIS THE ___, DAY OF ________, 201______ 
 
_________________________________________ 
NOTARY PUBLIC 
My Commission Expires:                                           
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FORM 2 
Contractor Disclosure Form  

 

DEFINITIONS FOR THE PURPOSES OF THIS DISCLOSURE  

“Affiliate” Any legal entity that, directly or indirectly through one of more 
intermediate legal entities, controls, is controlled by or is under common 
control with the Respondent or a member of Respondent. 

“Contractor” Any person or entity having a contract with the city. 

“Control” The controlling entity: (i) possesses, directly or indirectly, the power to 
direct or cause the direction of the management and policies of the 
controlled entity, whether through the ownership of voting securities or by 
contract or otherwise; or (ii) has direct or indirect ownership in the 
aggregate of fifty one (51%) or more of any class of voting or equity 
interests in the controlled entity. 

“Respondent” Any individual or entity that submits a response to a solicitation.  If the 
Respondent is an individual, then that individual must complete and sign 
this Contractor Disclosure Form where indicated.  If the Respondent is an 
entity, then an authorized representative of that entity must complete and 
sign this Contractor Disclosure where indicated.  If the Respondent is a 
newly formed entity (formed within the last three years), then an 
authorized representative of that entity must complete and sign this 
Contractor Disclosure Form where indicated, and each of the members or 
owners of the entity must also complete and sign separate Contractor 
Disclosure Form where indicated. 

 

Instructions:  Provide the following information for the entity or individual completing this 
Statement (the “Individual/Entity”). 

A.  Basic Information: 
1. Name of Respondent: _________________________________________________________________ 
2. Name of the authorized representative for the Respondent: __________________________________ 
 
B.  Individual/Entity Information: 
Principal Office Address: _________________________________________________________________ 
Telephone and Facsimile Numbers: ________________________________________________________ 
E-Mail Address: ________________________________________________________________________ 
Name and title of Contact Person for the Individual/Entity: _____________________________________ 
 
Is the individual/Entity authorized to transact business in the state of Georgia? 
 

 Yes    (Attach Certificate of Authority to transact business in Georgia from Georgia 
Secretary of State.) 

 No 
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C. Questionnaire 

If you answer “YES” to any of the questions below, please indicate the name(s) of the person(s), the 
nature, and the status and/or outcome of the information, indictment, conviction, termination, claim or 
litigation, the name of the court and the file or reference number of the case, as applicable.  Any such 
information should be provided on a separate page, attached to this form and submitted with your 
Proposal. 
 
1.  Please describe the general development of the Respondent's business during the 
past ten (10) years, or such shorter period of time that the Respondent has been in 
business. 
_______________________________________________________________________
_______________________________________________________________________
_______________________________________________________________________ 
 
2. Are there any lawsuits, administrative actions or litigation to which Respondent is 
currently a party or has been a party (either as a plaintiff or defendant) during the past 
ten (10) years based upon fraud, theft, breach of contract, misrepresentation, safety, 
wrongful death or other similar conduct? 
 

YES 
 

 

NO 
 

 

3.   If “yes” to question number 2, were any of the parties to the suit a bonding 
company, insurance company, an owner, or otherwise? If so, attach a sheet listing all 
parties and indicate the type of company involved. 
 

YES 
 

 

NO 
 

 

4.  Has the Respondent been charged with a criminal offense within the last ten (10) 
years? 
 

YES 
 

NO 
 

5. Has the Respondent received any citations or notices of violation from any 
government agency in connection with any of Respondent’s work during the past ten 
(10) years (including OSHA violations)?   Describe any citation or notices of violation 
which Respondent received. 
 

YES 
 

 

NO 
 

 

6. Please state whether any of the following events have occurred in the last ten (10) 
years with respect to the Respondent.  If any answer is yes, explain fully the 
circumstances surrounding the subject matter of the affirmative answer: 

 
(a) Whether Respondent, or Affiliate currently or previously associated with 

Respondent, has ever filed a petition in bankruptcy, taken any actions with 
respect to insolvency, reorganization, receivership, moratorium or assignment 
for the benefit of creditors, or otherwise sought relief from creditors?  

 
 
 
 
YES 
 

 

 
 
 
 
NO 
 

 

(b) Whether Respondent was subject of any order, judgment or decree not 
subsequently reversed, suspended or vacated by any court permanently 
enjoining Respondent from engaging in any type of business practice? 

YES 
 

 

NO 
 

 
 

(c) Whether Respondent was the subject of any civil or criminal proceeding in 
which there was a final adjudication adverse to Respondent which directly 

YES 
 

 

NO 
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arose from activities conducted by Respondent.  

7. Has any employee, agent or representative of Respondent who is or will be directly 
involved in the project, in the last ten (10) years:  
 
    (a) directly or indirectly,  had a business relationship with the City? 
 

 
 
YES 

 

 
 
NO 

 

    (b) directly or indirectly, received revenues from the City? 
 

YES 
 

NO 
 

 
    (c) directly or indirectly, received revenues from conducting business on City 
property or pursuant to any contract with the City? 
 

YES 
 

NO 
 

8.  Whether any employee, agent, or representative of Respondent who is or will be 
directly involved in the project has or had within the last ten (10) years a direct or 
indirect business relationship with any elected or appointed City official or with any 
City employee? 
 

YES 
 

NO 
 

9.  Whether Respondent has provided employment or compensation to any third party 
intermediary, agent, or lobbyist to directly or indirectly communicate with any City 
official or employee, or municipal official or employee in connection with any 
transaction or investment involving your firm and the City? 
 

YES 
 

NO 
 

10. Whether Respondent, or any agent, officer, director, or employee of your 
organization has solicited or made a contribution to any City official or member, or to 
the political party or political action committee within the previous five (5) years? 
 

YES 
 

NO 
 

11. Has the Respondent or any agent, officer, director, or employee been terminated, 
suspended, or debarred (for cause or otherwise) from any work being performed for 
the City or any other Federal, State or Local Government? 
 

YES 
 

NO 
 

12.  Has the Respondent, member of Respondent’s team or officer of any of them (with 
respect to any matter involving the business practice or activities of his or her 
employer been notified within the five (5) years preceding the date of this offer that 
any of them are the target of a criminal investigation, grand jury investigation, or civil 
enforcement proceeding? 
 

YES 
 

NO 
 

13. Please identify any Personal or Financial Relationships that may give rise to a 
conflict of interest as defined below [Please be advised that you may be ineligible for 
award of contract if you have a personal or financial relationship that constitutes a 
conflict of interest that  cannot be avoided]: 
 
 (a) Personal relationships:  executives, board members and partners in 
firms submitting offers must disclose familial relationships with employees, officers 
and elected officials of the City of Atlanta. Familial relationships shall include spouse, 
domestic partner registered under section 94-133, mother, father, sister, brother, and 
natural or adopted children of an official or employee. 

 
 
 
 
 
YES 

 
 
 
 

 
 
 
 
 
NO 
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 (b) Financial relationships:  Respondent must disclose any interest held 
with a City employee or official or family members of a City employee or official, which 
may yield, directly or indirectly, a monetary or other material benefit to the 
Respondent or the Respondent’s family members.  Please describe: 
  
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 

 
YES 

 

 
NO 

 

D.  REPRESENTATIONS 
 
Anti-Lobbying Provision. All respondents, including agents, employees, representatives, lobbyists, 
attorneys and proposed partner(s), subcontractor(s) or joint venturer(s), will refrain, under penalty of the 
respondent’s disqualification, from direct or indirect contact for the purpose of influencing the selection 
or creating bias in the selection process with any person who may play a part in the selection process. 
 
Certification of Independent Price Determination/Non-Collusion.  Collusion and other anticompetitive 
practices among offerors are prohibited by city, state and federal laws.  All Respondents shall identify a 
person having authority to sign for the Respondent who shall certify, in writing, as follows: 

“I certify that this bid proposal is made without prior understanding, agreement, or connection with 
any corporation, firm, or person submitting a bid or offer for the same supplies, labor, services, 
construction, materials or equipment to be furnished or professional or consultant services, and is in 
all respects fair and without collusion or fraud.  I understand collusive bidding is a violation of city, 
state and federal law and can result in fines, prison sentences, and civil damages awards. By signing 
this document, I agree to abide by all conditions of this solicitation and offer and certify that I am 
authorized to sign for this Respondent/Offeror.” 

 
Certify Satisfaction of all Underlying Obligations. (If Applicable)  If a Contract is awarded through this 
solicitation, then such Contractor should know that before final payment is made to a Contractor by the 
City, the Contractor shall certify to the City in writing, in a form satisfactory to the City, that all 
subcontractors, materialmen suppliers and similar firms or persons involved in the City contract have 
been paid in full at the time of final payment to the Contractor by the City or will be paid in full utilizing 
the monies constituting final payment to the Contractor. 
 
Confidentiality.  Details of the proposals will not be discussed with other respondents during the 
selection process. Respondent should be aware, however, that all proposals and information submitted 
therein may become subject to public inspection following award of the contract. Each respondent 
should consider this possibility and, where trade secrets or other proprietary information may be 
involved, may choose to provide in lieu of such proprietary information, an explanation as to why such 
information is not provided in its proposal. However, the respondent may be required to submit such 
required information before further consideration. 
 
Equal Employment Opportunity (EEO) Provision.  All bidders or offerors will be required to comply with 
sections 2-1200 and 2-1414 of the City of Atlanta Code of Ordinances, as follows:  During the 
performance of the agreement, the Contractor agrees as follows:  

a. The Contractor shall not discriminate against any employee, or applicant for employment, 
because of race, color, creed, religion, sex, domestic relationship status, parental status, 
familial status, sexual orientation, national origin, gender identity, age, disability, or political 
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affiliation. As used here, the words "shall not discriminate" shall mean and include without 
limitation the following:  

Recruited, whether by advertising or other means; compensated, whether in the form of 
rates of pay, or other forms of compensation; selected for training, including 
apprenticeship; promoted; upgraded; demoted; downgraded; transferred; laid off; and 
terminated.  

 
The Contractor agrees to and shall post in conspicuous places, available to employees and 
applicants for employment, notices to be provided by the contracting officers setting forth 
the provisions of the EEO clause.  
 

b. The Contractor shall, in all solicitations or advertisements for employees, placed by or on 
behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, creed, religion, sex, domestic relationship status, 
parental status, familial status, sexual orientation, national origin, gender identity, age, 
disability, or political affiliation.  

c. The Contractor shall send to each labor union or representative of workers with which the 
Contractor may have a collective bargaining agreement or other contract or understanding a 
notice advising the labor union or workers' representative of the Contractor's commitments 
under the equal employment opportunity program of the City of Atlanta and under the 
Code of Ordinances and shall post copies of the notice in conspicuous places available to 
employees and applicants for employment. The Contractor shall register all workers in the 
skilled trades who are below the journeyman level with the U.S. Bureau of Apprenticeship 
and Training.  

d. The Contractor shall furnish all information and reports required by the contract compliance 
officer pursuant to the Code of Ordinances, and shall permit access to the books, records, 
and accounts of the Contractor during normal business hours by the contract compliance 
officer for the purpose of investigation so as to ascertain compliance with the program.  

e. The Contractor shall take such action with respect to any subcontractor as the city may 
direct as a means of enforcing the provisions of paragraphs (a) through (h) herein, including 
penalties and sanctions for noncompliance; provided, however, that in the event the 
Contractor becomes involved in or is threatened with litigation as a result of such direction 
by the city, the city will enter into such litigation as is necessary to protect the interest of the 
City and to effectuate the equal employment opportunity program of the city; and, in the 
case of contracts receiving federal assistance, the Contractor or the city may request the 
United States to enter into such litigation to protect the interests of the United States.  

f. The Contractor and its subcontractors, if any, shall file compliance reports at reasonable 
times and intervals with the city in the form and to the extent prescribed by the contract 
compliance officer. Compliance reports filed at such times directed shall contain information 
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as to employment practices, policies, programs and statistics of the Contractor and its 
subcontractors.  

g. The Contractor shall include the provisions of paragraphs (a) through (h) of this equal 
employment opportunity clause in every subcontract or purchase order so that such 
provisions will be binding upon each subcontractor or vendor. 

h. A finding, as hereinafter provided, that a refusal by the Contractor or subcontractor to 
comply with any portion of this program, as herein provided and described, may subject the 
offending party to any or all of the following penalties:  

(1) Withholding from the Contractor in violation all future payments under the involved 
contract until it is determined that the Contractor or subcontractor is in compliance 
with the provisions of the contract;  

(2) Refusal of all future bids for any contract with the City of Atlanta or any of its 
departments or divisions until such time as the Contractor or subcontractor 
demonstrates that there has been established and there shall be carried out all of 
the provisions of the program as provided in the Code of Ordinances;  

(3) Cancellation of the public contract; 

(4) In a case in which there is substantial or material violation of the compliance 
procedure herein set forth or as may be provided for by the contract, appropriate 
proceedings may be brought to enforce those provisions, including the enjoining, 
within applicable law, of Contractors, subcontractors or other organizations, 
individuals or groups who prevent or seek to prevent directly or indirectly 
compliance with the policy as herein provided. 

Prohibition on Kickbacks or Gratuities/Non-Gratuity.  The undersigned acknowledges the following 
prohibitions on kickbacks and gratuities: 

 
a. It is unethical for any person to offer, give or agree to give any employee or former 

employee a gratuity or an offer of employment in connection with any decision, approval, 
disapproval, recommendation, preparation or any part of a program requirement or a 
purchase request, influencing the content of any specification or procurement standard, 
rendering of advice, investigation, auditing or in any other advisory capacity in any 
proceeding or application, request for ruling, determination, claim or controversy or other 
particular matter pertaining to any program requirement or a contract or subcontract or to 
any solicitation or proposal therefor. 

b. It is unethical for any employee or former employee to solicit, demand, accept or agree to 
accept from another person a gratuity or an offer of employment in connection with any 
decision, approval, disapproval, recommendation, preparation or any part of a program 
requirement or a purchase request, influencing the content of any specification or 
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procurement standard, rendering of advice, investigation, auditing or in any other advisory 
capacity in any proceeding or application, request for ruling, determination, claim or 
controversy or other particular matter pertaining to any program requirement or a contract 
or subcontract or to any solicitation or proposal therefor.  

c. It is also unethical for any payment, gratuity or offer of employment to be made by or on 
behalf of a subcontractor under a contract to the prime Contractor or higher tier 
subcontractor or any person associated therewith as an inducement for the award of a 
subcontract or order. 
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Declaration 

Under penalty of perjury, I declare that I have examined this Contractor Disclosure Form and all 
attachments to it, if applicable, and, to the best of my knowledge and belief all statements contained 
herein and in any attachments, if applicable, are true, correct and complete. 
 
I certify that this offer is made without prior understanding, agreement, or connection with any 
corporation, firm, or person submitting an offer for the same supplies, services, construction, or 
professional or consultant services, and is in all respects fair and without collusion or fraud.  I 
understand collusive bidding is a violation of city, state and federal law and can result in fines, prison 
sentences, and civil damages awards. I agree to abide by all conditions of this solicitation and offer and 
certify that I am authorized to sign for this Respondent. 

For entities that are newly formed (formed within the last three years): 

� I certify that the Respondent is newly formed and does not have sufficient information to 
respond to Part C of this Form. 

 
Sign here if you are an individual: 
Printed Name: ____________________________ 
Signature:  _______________________________ 
Date:  ____________________ 
Subscribed and sworn to or affirmed by ______________________ (name) this ___ day of 
_____________, 20__.           
        

___________________________________ 
       Notary Public of _____________(state) 
       My commission expires: ________________ 
 
Sign here if you are an authorized representative of a responding entity or partnership: 
Printed Name of Entity or Partnership:   ______________________________ 
Signature of authorized representative:  ______________________________ 
Title:  ___________________________ 
Date:  __________________, 20___ 
 
Subscribed and sworn to or affirmed by _______________________________ (name), as the 
_____________________ (title) of _________________________________ (entity or partnership 
name) this _____ day of ___________, 20___. 
       _________________________________ 
       Notary Public of _____________(state) 

                               My commission expires: _____________ 
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FORM 3 
 

 Bid Bond 
 
 
KNOW ALL MEN BY THESE PRESENTS, THAT WE   
   
hereinafter called the PRINCIPAL, and   
  
hereinafter called the SURETY, a corporation chartered and existing under the laws of the State 
of ______________________________, and duly authorized to transact Surety business in the 
State of Georgia, are held and firmly bound unto the City of Atlanta, Georgia, in the penal 
sum of either:  [i] __________________________________________________ Dollars and 
Cents ($__________________________); or [ii] 5% of PRINCIPAL’S Bid amount for 
PROJECT NUMBER FC-8357, PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK, good 
and lawful money of the United States of America, to be paid upon demand of the City of 
Atlanta, Georgia, to which payment well and truly to be made we bind ourselves, our 
heirs, executors, administrators and assigns, jointly and severally and firmly by these 
presents. 
 
WHEREAS the PRINCIPAL has submitted to the City of Atlanta, Georgia, for PROJECT NUMBER 
FC-8357, PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK, a Bid; 
 
WHEREAS the PRINCIPAL desires to file this Bond in accordance with law, in lieu of a certified 
Bidder’s check otherwise required to accompany this bid; 
 
NOW THEREFORE: The conditions of this obligation are such that if the Bid be accepted, the 
PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the CITY 
of the award of the Contract execute a Contract in accordance with the Bid and upon the terms, 
conditions and prices set forth therein, in the form and manner required by the City of Atlanta, 
Georgia, and execute sufficient and satisfactory Performance and Payment Bonds payable to 
the City of Atlanta, Georgia, each in the amount of one hundred percent  (100%) of the total 
Contract price in form and with security satisfactory to said City of Atlanta, Georgia, then this 
obligation to be void; otherwise, to be and remain in full force and virtue in law; and the 
SURETY shall upon failure of the PRINCIPAL to comply with any or all of the foregoing 
requirements within the time specified above immediately pay to the City of Atlanta, Georgia, 
upon demand the amount hereof in good and lawful money of the United States of America, 
not as a penalty but as liquidated damages. 
 
In the event suit is brought upon this Bond by the CITY and judgment is recovered, the SURETY 
shall pay all costs incurred by the CITY in such suit, including attorney’s fees to be fixed by the 
Court. 
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Enclosed is a Bid Bond in the approved form, in the amount of either: 
 
[i] __________________________________________________ Dollars and Cents 
($__________________________), being in the amount of 5% of the CONTRACT Sum; or 
[ii] 5% of PRINCIPAL’S Bid amount for PROJECT NUMBER FC-8357, PERMANENT SOLUTION 
TO SEWER FORCE MAIN BREAK. The money payable on this bond shall be paid to the City of 
Atlanta, Georgia, for the failure of the Bidder to execute a CONTRACT within ten (10) days after 
receipt of the Contract form and at the same time furnish a Payment Bond and Performance 
Bond. 
 
IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be duly 
signed and sealed this     day of  201__. 
 
Corporate Bidder: 
[Insert Corporate Name] 
       
By:       
Name:      
Title:       
 
       
Corporate Secretary/Assistant 
Secretary (Seal) 
 
Non-Corporate Bidder: 
[Insert Bidder Name] 
       
By:       
Name:      
Title:       
 
       
Notary Public (Seal) 
 
My Commission Expires:   
 
Surety: 
Name:      
By:       
Name:      
Title:       

 
 
 
 



                    

 PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK             PAGE 26 OF 32                INFORMATION AND INSTRUCTIONS TO BIDDERS 
 

 
FORM 4 

 
Non-Applicable for this ITB 
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FORM 5 

 
Acknowledgement of Insurance and Bonding Requirements 

 
I, ______________________________, on behalf of ____________________________, 
Proponent, acknowledge that if selected as the successful Proponent for FC-8357, PERMANENT 
SOLUTION TO SEWER FORCE MAIN BREAK at Hartsfield-Jackson Atlanta International Airport.  
Proponent shall comply completely and promptly with all insurance requirements contained in 
the Agreement attached to this Solicitation and appendices thereto, pertaining to insurance.   
 
Proponent understands that it is expected to share these requirements with potential sureties 
and insurance brokers, agents, underwriters, etc. prior to any award of an Agreement and to 
take all necessary steps to ensure compliance with the applicable requirements without delay.  
Proponent understands, acknowledges and agrees that any failure to fully comply with these 
requirements within ten (10) days of the date Proponent receives a final Agreement document 
from the City may result in the forfeiture of the Proposal guarantee submitted with this 
Proposal and/or the disqualification of Proponent from further consideration for the 
Agreement.   
 
By executing this Acknowledgement of Insurance Requirements, I represent that the Proponent 
understands and agrees to comply unconditionally with all requirements related to insurance 
contained in the Agreement attached to this Solicitation.  Further, by signing below, I represent 
that I am authorized to make the representations contained herein on behalf of Proponent. 
 
Dated this _________ day of _____________________, 201_. 
 
 
Corporate Proponent: 
[Insert Corporate Name] 
 
       
 
By:       
 
Print Name:      
 
Title:       
 
 
       
Corporate Secretary/Assistant 
Secretary (Seal) 

Non-Corporate Proponent: 
[Insert Proponent Name] 
 
       
 
By:       
 
Print Name:      
 
Title:       
 
 
       
Notary Public (Seal) 
My Commission Expires:   
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FORM 6.1 
 

Certification of Insurance Ability 
 

Instructions:  Offerors must submit a completed copy of this form executed by their insurance company. 
Failure to submit a completed form will result in the Offeror being deemed non-responsive. 
   
I, ________________________________________________________________ [insert an individual’s name], 
on behalf of __________________________________________________ [insert insurance company name], 
a ____________________________ [insert type of entity LLC, LLP, corporation, etc.](“Insurer”), hereby 
represent and certify each of the following to the City of Atlanta, a municipal corporation of the State of 
Georgia (“City”) on this _______ day of _____________, 20____ [insert date]: 
 

(a) Insurer is licensed by the Insurance and Safety Fire Commissioner of the State of Georgia to transact 
insurance business in the State of Georgia; 
 

(b) Insurer has reviewed the Agreement attached to the solicitation for Project Number FC-8357, 
PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK (“Project”) and its Exhibit D; and 
 

(c) Insurer certifies that if, as of the date written 
above,                                                                              (“Offeror”) was selected as the successful Offeror 
for the Project, Insurer would provide insurance to Offeror for this Project in accordance with the 
terms set forth in Exhibit D attached to the Service Agreement. 
 

PLEASE NOTE: If this form is executed by an Attorney-in-Fact, then Insurer must attach a copy of a duly 
executed Power-of-Attorney evidencing such authority in addition to correctly completing this form. If 
Offeror is unable to provide City with insurance that comply with the terms of Exhibit D attached to the 
Service Agreement within ten (10) days of receiving notice of intent to award the Project from the City, the 
City may, in its sole discretion, retain Offeror’s security submitted with its offer and/or disqualify Offeror 
from further consideration for the award of the Agreement. 

 
By executing this certification, Insurer represents that all of the information provided by Insurer herein is true 
and correct as of the date set forth above.   
 
Insurer: [insert company name on line provided below] 
 
       
 
By:              

Corporate Secretary/Assistant Secretary  
Print Name:       (Seal) 
 
Title:       
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FORM 6.2 
 

Certification of Bonding Ability 
 
Instructions:  Offeror must submit a completed copy of this form executed by their surety.  Failure to submit 
a completed form will result in the Offeror being deemed non-responsive. 
   
I, ________________________________________________________________ [insert an individual’s name], 
on behalf of __________________________________________________ [insert surety full company name], 
a ____________________________ [insert type of entity LLC, LLP, corporation, etc.] (“Surety”), hereby 
represent and certify each of the following to the City of Atlanta, a municipal corporation of the State of 
Georgia (“City”) on this _______ day of _____________, 20____ [insert date]: 
 

(a) Surety is licensed by the Insurance and Safety Fire Commissioner of the State of Georgia to transact 
surety business in the State of Georgia; 
 

(b) Surety has reviewed the Agreement attached to the solicitation for Project Number FC-8357, 
PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK (“Project”) and its Exhibit D; 
 

(c) Surety certifies that if, as of the date written 
above,                                                                              (“Offeror”) was selected as the successful Offeror 
for the Project, Surety would provide bonding to Offeror for this Project in accordance with the 
terms set forth in Exhibit D attached to the Service Agreement; and 
 

(d) The Surety states that Offeror’s uncommitted bonding capacity (not taking into account this Project) 
is approximately $ _______________________________________________________ (U.S.). 
Surety’s statement set forth in this Section does not represent a limitation of the bonding capacity of 
Offeror or that Offeror will have the bonding capacity noted above at the time of contract execution 
for this Project.  

 
PLEASE NOTE: If this form is executed by an Attorney-in-Fact, then Surety must attach a copy of a duly 
executed Power-of-Attorney evidencing such authority in addition to correctly completing this form. If 
Offeror is unable to provide City with bonds that comply with the terms of Exhibit D attached to the 
Service Agreement within ten (10) days of receiving notice of intent to award the Project from the City, the 
City may, in its sole discretion, retain Offeror’s security submitted with its offer and/or disqualify Offeror 
from further consideration for the award of the Agreement. 

 
By executing this certification, Surety represents that all of the information provided by Surety herein is true 
and correct as of the date set forth above.   
 
Surety: [insert company name on line provided below] 
 
       
 
By:              

Corporate Secretary/Assistant Secretary  
Print Name:       (Seal) 
 
Title:       
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FORM 7 

 
Acknowledgment of Addenda 

 
Each Respondent must complete and submit and acknowledgement with its solicitation 

that it has received all Addenda issued for this solicitation.  This form has been included and 
may be used to satisfy this requirement. 
 

This is to acknowledge receipt of the following Addenda for FC-8357, PERMANENT 
SOLUTION TO SEWER FORCE MAIN BREAK:  

 
           None (Check if None) 

1. _____; 
2. _____; 
3. _____; and 
4. _____. 

 
Dated the ______ day of _________________, 20___. 
 
 
Corporate Proponent:     Non-Corporate Proponent: 
[Insert Corporate Name]     [Insert Proponent Name] 
 
              
 
 
By:        By:      
 
Name:        Name:      
 
Title:        Title:      
 
              
Corporate Secretary/Assistant    Notary Public (Seal) 
Secretary (Seal)      My Commission Expires: 
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FORM 8 
 

RESPONDENT CONTACT DIRECTORY 
 

This Respondent Contact Directory should include the names, positions/titles, firms, mailing addresses, phone and fax numbers 
and e-mail addresses for each of the following as it pertains to each of the firms in a Respondent’s team: 
 

1. At least two individuals authorized to represent the firm for purposes of this Solicitation; and 
2. All of Respondent’s subcontractors (if any). 

 

NAME POSITION/TITLE MAILING ADDRESS PHONE NUMBER FAX NUMBER EMAIL ADDRESS 
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FORM 9 
 

CONTRACTOR’S GEORGIA UTILITY 
LICENSE CERTIFICATION 

 
PROJECT NUMBER FC-8357 

PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK 
 
 

NOTE: The Utility Contractor’s License Number is also required on the Bid Envelope. 
 
 
Contractor’s Name:          _____ 
 
 
Bidder’s Georgia Utility Contractor’s License Number:      _____ 
 
 
Expiration Date of License:          _____ 
 
 
 
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
     Signed:         
 
     Printed:         
 
     Date:          
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Part 1; Information and Instructions to Bidders 
 
 

1. Services Being Procured:  This Invitation to Bid (“ITB”) from qualified bidders (“Bidder” or 
“Bidders”) by the City of Atlanta (“City”), on behalf of its Department of Aviation (“DOA”), 
seeks to procure the following services (“Services”):  Permanent Solution to Sewer Force 
Main Break (“Project”).  A more detailed Scope of Services sought in this procurement is set 
forth in Exhibit E, Scope of Work and Technical Specifications, attached to the Services 
Agreement (“Services Agreement”); Contract No. FC-8357; Permanent Solution to Sewer 
Force Main Break, included at Part 2 of this ITB. 1  
 

2. Method of Source Selection:  This procurement is being conducted in accordance with all 
applicable provisions of the City of Atlanta’s Code of Ordinances, including its Procurement 
and Real Estate Code, and the particular method of source selection for the Services sought 
in this ITB is Code Section 2-1188; Competitive sealed bidding.  By submitting a Bid 
concerning this procurement, a Bidder acknowledges that it is familiar with all laws 
applicable to this procurement, including, but not limited to, City’s Code of Ordinances and 
Charter, which laws are incorporated into this ITB by reference. 

 
3. Minimum Qualifications:    
 

3.1. Each Bidder participating in this procurement must have a valid Georgia Contractor’s 
License.   
 

3.2. Each Bidder participating in this procurement must have a valid Georgia Utility 
License or a Bidder may utilize a Subcontractor to fulfill this requirement. If the 
Bidder is utilizing a Subcontractor to fulfill this requirement, that Subcontractor will 
be designated as an essential subcontractor per Exhibit B, Special Conditions, 
Section SC-09 and Exhibit C, Form “B”, Essential Subcontractor Qualification 
Statement must be completed. A copy of the license must be submitted with the 
bid. 

 
3.3. Each Bidder participating in this procurement must be a manufacturer qualified, 

licensed or approved installer of the Cured In Place Pipe Lining (CIPP) system 
components to be utilized on the Project with experience on minimum of five (5) 
projects, each containing 100,000 Linear Feet of installed (CIPP) lining within the last 
four (4) years. A Bidder may utilize a Subcontractor to fulfill this requirement.  If the 
Bidder is utilizing a Subcontractor to fulfill this requirement, that Subcontractor will 
be designated as an essential subcontractor per Exhibit B, Special Conditions, 
Section SC-09 and Exhibit C, Form “B”, Essential Subcontractor Qualification 
Statement must be completed. 

 
                                                 
 
1 All capitalized terms contained in the Services Agreement are incorporated into this ITB. 
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3.4. The Contractor / subcontractor’s proposed superintendent for the sewer pipe 
rehabilitation (CIPP) work shall have a minimum of five (5) years’ experience as a 
superintendent with three (3) years as superintendent preforming installation of 
Cured In Place Pipe Lining (CIPP) and documented on Form “F” Resumes of Key 
Personnel.   

 
3.5. All Sub-Contractor work experience is to be documented using Form “B”, Essential 

Subcontractor Qualification Statement. The essential activities/trades for this 
project are identified in Special Condition (SC)-09 and are comprised of the 
following: 

 
• Sewer Pipe Rehabilitation (CIPP); 
• Underground Pipeline; and 
• Site Work. 

 
As identified in SC-09, Form “B”, “Essential Subcontractors”, shall be completed to 
include all essential subcontractors and submitted with bid. 
 

4. No Offer by City; Firm Offer by Bidder:  This procurement does not constitute an offer by 
City to enter into a Services Agreement and cannot be accepted by any Bidder to form a 
Services Agreement.  This procurement is only an invitation for offers from interested 
Bidders and no offer shall bind City.  A Bidder’s offer is a firm offer and may not be 
withdrawn except under the rules specified in City’s Code of Ordinances and other applicable 
law. 

 
5. Bid Deadline:  To be considered Responsive and Responsible, a Bidder must complete and 

submit all required Bid submittals in accordance with the instructions contained in this ITB 
or on the individual form.  Accordingly, responses to this ITB must be received by City’s 
Department of Procurement, 55 Trinity Avenue, S.W., City Hall South, Suite 1900, Atlanta, 
Georgia 30303-0307, on Wednesday, September 16, 2015, no later than 2:00 p.m. EST (as 
verified by the Bureau of National Standards) each Bidder must submit one (1) Original, 
marked “Original”, and five (5) copies of its bid in three-ring binders.  The following 
submittals are required to be included in each bid: 

 
5.1. The following forms from Part 1: 

 
5.1.1. Form 1: Illegal Immigration Reform and Enforcement Act:  This ITB is subject to 

the Illegal Immigration Reform and Enforcement Act (“Act”).  Pursuant to Act, the 
Bidder must provide with its bid proof of its registration with and continuing and 
future participation in the E-Verify Program established by the United States 
Department of Homeland Security.  A completed Affidavit, set forth in Part 1; Form 
1; Illegal Immigration Reform and Enforcement Act Forms, must be submitted at 
the time of submission.  Under state law, the City cannot consider any bid which 
does not include completed forms. It is not the intent of this notice to provide 
detailed information or legal advice concerning the Act.  All Bidders intending to do 
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business with the City are responsible for independently apprising themselves of 
and complying with the requirements of the Act and assessing its effect on City 
procurements and their participation in those procurements.  For additional 
information on the E-Verify program or to enroll in the program, go to: https://e-
verify.uscis.gov/enroll. 

 
5.1.2. Form 2: Contractor Disclosure Form; 
 
5.1.3. Form 3: Bid Bond; 
 
5.1.4. Form 4: Respondent Financial Disclosure Form (N/A FOR THIS ITB); 
 
5.1.5. Form 5: Acknowledgement of Insurance and Bonding Requirements; 
 
5.1.6. Form 6.1: Certification of Insurance Ability; 

 
5.1.7. Form 6.2: Certification of Bonding Ability; 

 
5.1.8. Form 7: Acknowledgement of Addenda; 

 
5.1.9. Form 8: Bidder Contact Directory;  
 
5.1.10. Form 9: Georgia Contractor Utility License;  
 
5.1.11. Georgia Contractor’s License; 
 

5.2. The following forms from Exhibit “C”, Quantities, Pricing and Data: 
 

5.2.1. Form A. Schedule of Quantities and Prices; 
 

5.2.2. Form A-1. Schedule of Unit and Lump Sum Prices; 
 

5.2.3. Form B. Essential Subcontractor Qualification Statement; 
 

5.2.4. Form C. Preliminary Contract Schedule; 
 

5.2.5. From D. Project Organization and Work Plan; 
 

5.2.6. Form E. Safety Program; 
 

5.2.7. Form F. Resumes of Key Personnel; 
 

5.2.8. Form G. Summary of QC Program; 
 

5.2.9. Form H. Work in Progress;  

https://e-verify.uscis.gov/enroll
https://e-verify.uscis.gov/enroll
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5.2.10. Form I. Experience Statement. 

 
5.3. The following forms Part 2 of this ITB: 

 
5.3.1. Exhibit “D”;  Insurance and Bonding Requirements;  

 
5.3.2. Exhibit “D-1”;  Performance and Payment Bonds; 

 
5.3.3. Exhibit “D-2”;  Non-OCIP Construction Safety & Health Plan; and 

 
5.3.4. Appendix A; EBO Forms 1 through 5 (attached to Services Agreement; Part 2 of 

ITB). 
 

6. Pre-Bid Conference:  It is strongly recommended that each Bidder attend the Pre- Bid 
Conference which is scheduled for Tuesday, August 18, 2015 at 10:00 A.M., at the H-
JDP Technical Support Campus, 1255 South Loop Road, College Park, Georgia.  Each 
Bidder is responsible to be fully informed regarding all existing and expected conditions 
and matters which might affect the cost or the performance of the Services.  Any failure 
to fully investigate the requirements of this ITB shall not relieve any Bidder from the 
responsibility for estimating properly the difficulty or cost of successfully performing the 
Services being sought under this ITB.  
 

7. Bid Guarantee: 
 

7.1.  Each Bidder must furnish a Bid Guarantee in the amount of five percent (5%) of its Bid 
amount. At the option of the Bidder, the Bid Guaranty may also be a certified check 
payable to the City of Atlanta or a Bid Bond attached to this ITB as Form 8.  A surety 
executing a Bid Bond must meet the requirements set forth in Exhibit D; Insurance and 
Bonding Requirements and Exhibit A, General Conditions, GC-12 Performance and 
Payment Bonds attached to the Services Agreement included at Part 2 of this ITB. 

 
7.2. Each Bidder agrees that, if it is awarded a Services Agreement (the form of which is 

attached to this ITB at Part 2 and must be fully executed and provided as a submittal in 
a Bidder’s Bid), it will, in addition to the executed Services Agreement, be required to 
submit additional documentation (e.g. insurance/bonds, etc.) after such award 
pursuant to notice provided by City.  If, within ten (10) days of receiving such notice, 
the successful Bidder fails to comply with that notice and submit additional requested 
documentation, City may retain the Bid Guarantee as liquidated damages and not as a 
penalty. 

 
8. Procurement Questions; Prohibited Contacts:  Any questions regarding this ITB should be 

submitted in writing to City’s contact person, Mr. Philippe E. Jefferson, Contracting Officer, 
Department of Procurement, 55 Trinity Avenue, SW, Suite 1900, Atlanta, Georgia 30303-
0307, by fax (404) 589-5494 or e-mail pejefferson@atlantaga.gov on or before Friday, 

mailto:pejefferson@atlantaga.gov
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August 21, 2015.  Questions received after the designated period will not be considered.  
Any response made by City will be provided in writing to all Bidders by addendum.  It is the 
responsibility of each Bidder to obtain a copy of any Addendum issued for this procurement 
by monitoring the City’ website at www.atlantaga.gov and its Department of Procurement’s 
Plan Room which is open during posted business hours, Suite 1900,  55 Trinity Avenue, S.W., 
City Hall South, Atlanta, Georgia 30303.  No Bidder may rely on any verbal response to any 
question submitted concerning this ITB.  All Bidders and representatives of any Bidder are 
strictly prohibited from contacting any other City employees or any third-party 
representatives of City on any matter having to do with this ITB.  All communications by any 
Bidder concerning this ITB must be made to the City’s contact person, or any other City 
representatives designated by the Chief Procurement Officer in writing. 

 
9. Ownership of Bids:  Each Bid submitted to City will become the property of City, without 

compensation to a Bidder, for City’s use, in its discretion. 
 
10. Insurance and/or Bonding Requirements:  The Insurance and/or bonding requirements for 

any Services Agreement that may be awarded pursuant to this ITB are set forth in Exhibit 
“D”; Insurance and Bonding Requirements and Exhibit A, General Conditions, GC-12 
Performance and Payment Bonds attached to the Services Agreement included at Part 2 of 
this ITB. 

 
11. Applicable City OCC Programs:  City’s OCC Programs applicable to this procurement are set 

forth in Appendix “A”; Office of Contract Compliance Submittals, attached to the Services 
Agreement included at Part 2 of this ITB. 

 
12. Evaluation of Financial Information:  This ITB requires the provision of a Performance and 

Payment Bonds if a Services Agreement is awarded, attached as Exhibit D1 Performance 
and Payment Bonds.  In connection with that requirement, City will review the information 
included in Form 5; Acknowledgement of Insurance & Bonding Requirements.  A Bidder 
must include with that form (a) notarized letter(s) from its proposed insurer(s) and 
surety(ies) indicating that the financial capacity of the Bidder is such that the 
insurer(s)/surety(ies) is/are willing to issue insurance and Performance and Payment Bonds 
for the Bidder if a Services Agreement is awarded to it. 

 
13. Rules Applicable to Evaluation of Bids: 
 

13.1. All extensions of the unit prices shown and the subsequent addition of extended 
amounts included in a Bid may be verified by City.  In the event of a discrepancy 
between the unit price bid and the extension, the unit price will be deemed intended 
by the Bidder and the extension shall be adjusted. In the event of a discrepancy 
between the sum of the extended amounts and the Bid total, the sum of the extended 
amounts shall govern. 

 
13.2. City reserves the right to reject any Bid in which the pricing, upon comparison with 

City’s cost estimate(s), appears to be irregular.  Where only a single responsible and 
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responsive Bid is received, City may, in its sole discretion, elect to conduct a price or 
cost analysis of the Bid.  Such Bidder shall cooperate with City and provide any 
supplemental information that may be required.  The determination whether to enter 
into a Services Agreement with such sole Bidder is entirely within City’s discretion. 

 
13.3. Each Bidder’s Bid must affirmatively state within it that the prices contained in it, as 

well as its total Bid amount(s), are valid for a period of ninety (90) days from the date 
of the Bid deadline.  

 
14. Examination of Bid Documents: 

14.1. Each Bidder is responsible for examining with appropriate care this ITB and associated 
Bid Documents and all Addenda, and for informing itself with respect to all conditions 
which might in any way affect the cost or the performance of any Services. Failure to 
do so will be at the sole risk of the Bidder, who is deemed to have included all costs 
for performance of the Services in its Bid. 

 
14.2.  Each Bidder shall promptly notify City in writing should it find discrepancies, errors, 

ambiguities or omissions in the ITB and associated Bid Documents, or should their 
intent or meaning appear unclear or ambiguous, or should any other question arise 
relative to the ITB and associated Bid Documents. 

 
14.3. City may, by addendum, modify any provision or part of this ITB or associated Bid 

Documents at any time prior to the Bid due date and time. The Bidder may not rely on 
oral clarifications/representations/instructions to the ITB or associated Bid Documents 
unless they are confirmed in writing by City in an issued addendum. 

 
14.4. Each Bidder must confirm addenda have been received and acknowledge receipt by 

executing Form 5; Acknowledgment of Addenda attached to this ITB. 
 
 
 

15.  Cancellation of Solicitation: This solicitation may be cancelled in accordance to the City of 
Atlanta Code of Ordinances. 
 

16. Escrow Bid Documents: 
 

16.1. Within ten (10) calendar days after the CITY issues its Notice of Intent to Award a 
Contract, the winning Bidder shall submit one true copy of all documents used in 
preparation of its Bid (including subcontractors’ documents, if applicable) to the CITY 
to be held in the CITY’s secured vault located within the Department of Procurement 
(“Escrow”) for the duration of the Contract. This collection of documents shall be 
referred to as the “Escrow Bid Documents.” 
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16.2. If a Bid is based on subcontracting any part of the Work, the winning Bidder shall also 
submit Escrow Bid Documents for each subcontractor whose total subcontract price 
exceeds five percent (5%) or Five Hundred Thousand ($500,000) Dollars, whichever is 
less, of the total Contract price proposed by the winning Bidder.  Such documents 
must be filed in the same manner and at the same time as the winning Bidder’s 
Escrow Bid Documents. 

 
16.3. The winning Bidder may submit Escrow Bid Documents in its usual cost-estimating 

format. The requirement to submit Escrow Bid Documents is not intended to cause 
the Bidder extra work during the preparation of its Bid.  The Escrow Bid Documents 
shall be in English. 

 
16.4. An Escrow Bid Documents Certificate (“Certificate”) must accompany the Escrow Bid 

Documents at the time they are placed in escrow.  The Certificate must be signed by 
an individual authorized by the Bidder to execute the bid proposal who must 
represent and warrant (1) that the material in the Escrow Bid Documents constitutes 
all the documents used in preparation of the Bid, (2) that he or she has personally 
examined the contents of the Escrow Bid Documents container, (3) that the 
documents in the container are accurate and complete, and (4) that no other Bid 
preparation information shall be considered in resolving disputes. 

 
16.5. The CITY acknowledges that the Escrow Bid Documents may contain information that 

the winning Bidder, or its subcontractor(s), considers “trade secret,” as that term is 
defined in O.C.G.A. § 10-1-761.  Information provided to the City is subject to 
disclosure under the Georgia Open Records Act.  Pursuant to O.C.G.A. § 50-18-
72(a)(34), “[a]n entity submitting records containing trade secrets that wishes to 
keep such records confidential under this paragraph shall submit and attach to the 
records an affidavit affirmatively declaring that specific information in the records 
constitute trade secrets pursuant to Article 27 of Chapter 1 of Title 10 [O.C.G.A. § 10-
1-760 et seq.].” 

 
16.6. Additional information regarding the Escrow Bid Documents (e.g. use, examination, 

ownership) may be found in the General Conditions attached to and incorporated 
into the form of Construction Contract included herewith. 

 
17. Submission of Bids: 
 

17.1. Bids must be submitted according to the requirements of this ITB. All blank spaces 
must be typed or hand written in black ink. All dollar amounts must be BOTH in writing 
and figures. Written prices prevail over typed prices in the event of a discrepancy. All 
corrections to any entry must be lined out and initialed by the Bidder. Do not use 
correction tapes or fluids. 

 
17.2. Bids shall be signed by hand by a principal of the Bidder with the authority to enter 

into a Contract with the City.  Joint Ventures or partnerships must designate one joint 
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venture/partner to represent the joint venture/partnership in submitting and 
executing a Bid.  Each Bidder is responsible for the preparation of its Bid and for the 
costs of preparing and submitting them. 

 
17.3. Bids will be opened and read on Wednesday, September 16, 2015 at 2:00 P.M. in the 

Department of Procurement’s Bid Conference Room, Suite 1900, 55 Trinity Avenue, S. 
W., City Hall South, Atlanta, Georgia. 

 
17.4. Bids must be sealed and clearly marked identifying the following information on the 

front of the package: 
 

17.4.1. Bidder's Name/Company Name and Address. 
 

17.4.2. The Project Number and Name.  
 
17.4.3. Addressed to: 

    Adam L. Smith, Esq., CPPO, CPPB, CPPM, CPP 
    CIPC, CISCC, CIGPM 

  Chief Procurement Officer 
  Department of Procurement 
  City of Atlanta  
  55 Trinity Avenue, Suite 1900 

     City Hall South 
  Atlanta, Georgia 30303 

  RE:   PROJECT NUMBER FC-8357 
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17.5. The following submittals must be completed and submitted  on Wednesday, 
September 16, 2015:2 

 

Item # Required Bid Submittal 

Check Sheet 

Check 
(√) 

1.  Form 1;  Illegal Immigration Reform and Enforcement Act 
Forms 

 

2.  Form 2; Contractor Disclosure Form   

3.  Form 3; Bid Bond Form  

4.  Form 4; Respondent Financial Disclosure Form (N/A for this 
ITB) 

 

5.  Form 5; Acknowledgement of Insurance & Bonding 
Requirements 

 

6.  Form 6.1; Certification of Insurance Ability  

7.  Form 6.2: Certification of Bonding Ability  

8.  Form 7; Acknowledgement of Addenda  

9.  Form 8; Bidder Contact Directory  

10.  Form 9; Georgia Utility Contractor’s License  

11.  Georgia Contractor’s License  

12.  Exhibit “C”, Form A: Schedule of Quantities and Prices  

13.  Exhibit “C”, Form A-1: Schedule of Unit and Lump Sum 
Prices 

 

14.  Exhibit “C”, Form B: Essential Subcontractor Qualification 
Statement  

 

15.  Exhibit “C”, Form C: Preliminary Contract Schedule  

16.  Exhibit “C”, Form D: Project Organization and Work Plan  

17.  Exhibit “C”, Form E: Safety Program  

18.  Exhibit “C”, Form F: Resumes of Key Personnel  

                                                 
 
2 This table is included for Bidder’s convenience and may be used to track the preparation and 
submittal of certain required information with its Bid. 



                    

 PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK             PAGE 10 OF 32                INFORMATION AND INSTRUCTIONS TO BIDDERS 
 

Item # Required Bid Submittal 

Check Sheet 

Check 
(√) 

19.  Exhibit “C”, Form G: Summary of QC Program  

20.  Exhibit “C”, Form H: Work in Progress  

21.  Exhibit “C”, Form I: Experience Statement  

22.  Exhibit “D”, Insurance and Bonding Requirements  

23.  Exhibit “D-1”, Performance and Payment bonds  

24.  Exhibit “D-2”, Non-OCIP Construction Safety & Health Plan  

25.  Appendix “A”: EBO Forms 1 through 5  
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SECTION 1: REQUIRED SUBMITTAL FORMS 
 
 All Respondents, including, but not limited to, 
corporate entities, limited liability companies, joint 
ventures, or partnerships, that submit a  Proposal or 
Bid in response to this solicitation must fill out all 
forms in their entirety, and all forms must be 
signed, notarized or sealed with the corporate seal 
(if applicable), as required per each form’s 
instructions. 
 
 If Respondent intends to be named as a Prime 
Contractor(s) with the City, then Respondent must 
fill out all the forms listed in this solicitation 
document; otherwise, Respondent may be deemed 
non-responsive. 
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        FORM 1 
Illegal Immigration Reform and Enforcement Act Forms 

INSTRUCTIONS TO RESPONDENTS 

All Respondents must comply with the Illegal Immigration Reform and Enforcement Act of 2011, 
O.G.G.A § 13-10-90, et seq. (“IIREA”).  Respondents must familiarize themselves with IIREA and are 
solely responsible for ensuring their compliance therewith.  Respondents may not rely on these 
instructions for that purpose.  These instructions are offered only as a convenience to assist 
Respondents in complying with the requirements of the City’s procurement process and the terms of 
this solicitation document.  
 

1. The attached Contractor Affidavit must be filled out COMPLETELY and submitted with the 
respondent’s submission prior to the due date. 

2. The Contractor Affidavit must contain an active Federal Work Authorization Program (“E-
Verify”) User ID Number and Date of Registration. 

3. Where the business structure of a Respondent is such that Respondent is required to obtain an 
Employer Identification Number (“EIN”) from the Internal Revenue Service, Respondent must complete 
the Contractor Affidavit on behalf of, and provide a Federal Work Authorization User ID Number issued 
to, the Respondent itself (see Example 1 below).  Where the business structure of a Respondent does 
not require it to obtain an EIN, each entity comprising Respondent must submit a separate Contractor 
Affidavit (see Example 2 below).   

Example 1, ABC, Inc. and XYZ, Inc. form and submit a response as Happy Day, LLC. Happy Day, 
LLC must enroll in the E-verify program and submit a single Contractor Affidavit in the name of Happy 
Day, LLC which includes the Federal Work Authorization User ID Number issued to Happy Day, LLC. 

 Example 2, ABC, Inc. and XYZ, Inc. execute a joint venture agreement and submit a response 
under the name Happy Day, JV.  If based on the nature of the JV agreement, Happy Day, JV is not 
required to obtain an EIN from the IRS, then the response submitted by Happy Day, JV must include 
both a Contractor Affidavit for ABC, Inc. and a Contractor Affidavit for XYZ, Inc. 

4.  All Contractor Affidavits must be executed by an authorized representative of the entity named 
in the Affidavit. 

5. All Contractor Affidavits must be notarized. 

6.   All Contractor Affidavits must be submitted with the Respondent’s response to the solicitation 
document. 

7. Subcontractor and sub-subcontractor affidavits are not required at the time of response 
submission, but will be required at contract execution or in accordance with the timelines set forth in 
IIREA. 
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FORM 1 
Contractor Affidavit under O.C.G.A. § 13-10-91(b)(1) 

 
By executing this Contractor Affidavit, the undersigned contractor verifies its compliance with O.C.G.A. § 
13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance of services on behalf of the City of Atlanta has registered with, is authorized to use and 
uses the federal work authorization program commonly known as E-Verify, or any subsequent 
replacement program, in accordance with the applicable provisions and deadlines established in 
O.C.G.A. § 13-10-91. Furthermore, the undersigned contractor will continue to use the federal work 
authorization program throughout the contract period and the undersigned contractor will contract for 
physical performance of services in satisfaction of such contract only with subcontractors who present 
an affidavit to the contractor with the information required by O.C.G.A. § 13-10-91(b). Contractor 
hereby attests that its federal work authorization user identification number and date of authorization 
are as follows: 
 
 
                                                                                                                                           
Federal Work Authorization User Identification Number     Date of Authorization   
 
Name of Contractor:                                                                                                                          
 
Name of Project:                                                                                                                                   
 
Name of Public Employer:       City of Atlanta                                                                                    
 
 
I hereby declare under penalty of perjury that the forgoing is true and correct. 
 
Executed on _________, ____, 20__ in _________________ (city), __________ (state) 
 
 
________________________________________________ 
Signature of Authorized Officer or Agent 
 
_________________________________________________ 
Printed name and Title of Authorized Officer or Agent 
 
 
SUBSCRIBED AND SWORN BEFORE  
ME ON THIS THE ___, DAY OF ________, 201______ 
 
_________________________________________ 
NOTARY PUBLIC 
My Commission Expires:                                           
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FORM 1 
Subcontractor Affidavit under O.C.G.A. § 13-10-91(b)(3) 

 
 By executing this Subcontractor Affidavit, the undersigned subcontractor verifies its compliance with 
O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance of services under a contract with                                                                     (name of contractor) on 
behalf of the City of Atlanta has registered with, is authorized to use and uses the federal work authorization 
program commonly known as E-Verify, or any subsequent replacement program, in accordance with the applicable 
provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned subcontractor will 
continue to use the federal work authorization program throughout the contract period and the undersigned 
subcontractor will contract for the physical performance of services in satisfaction of such contract only with sub-
subcontractors who present an affidavit to the subcontractor with the information required by O.C.G.A. § 13-10-
91(b).  Additionally, the undersigned subcontractor will forward notice of the receipt of an affidavit from a sub-
subcontractor to the contractor within five business days of receipt. If the undersigned subcontractor receives 
notice of receipt of an affidavit from any sub-subcontractor that has contracted with a sub-subcontractor to 
forward, within five business days of receipt, a copy of such notice to the contractor. Subcontractor hereby attests 
that its federal work authorization user identification number and date of authorization are as follows: 
                                                                                                                                              
                                                                                                                                               
Federal Work Authorization User Identification Number    Date of Authorization   
 
Name of Subcontractor:                                                                                                                         
 
Name of Project:                                                                                                                                   
 
Name of Public Employer:       City of Atlanta                                                                                    
 
I hereby declare under penalty of perjury that the forgoing is true and correct. 
 
Executed on _________, ____, 20__ in _________________ (city), __________ (state) 
 
 
________________________________________________ 
Signature of Authorized Officer or Agent 
 
_________________________________________________ 
Printed name and Title of Authorized Officer or Agent 
 
SUBSCRIBED AND SWORN BEFORE  
ME ON THIS THE ___, DAY OF ________, 201______ 
 
_________________________________________ 
NOTARY PUBLIC 
My Commission Expires:                                            
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FORM 1 
Sub-subcontractor Affidavit under O.C.G.A. § 13-10-91(b)(4) 

 
 By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with O.C.G.A. §13-
10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical performance of 
services under a contract for                                                                                         (name of subcontractor or sub-
subcontractor with whom such sub-subcontractor has privity of contract) 
and                                                                                         (name of contractor) on behalf of the City of Atlanta has 
registered with, is authorized to use and uses the federal work authorization program commonly known as E-
Verify, or any subsequent replacement program, in accordance with the applicable provisions and deadlines 
established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned sub-subcontractor will continue to use the 
federal work authorization program throughout the contract period and the undersigned sub-subcontractor will 
contract for the physical performance of services in satisfaction of such contract only with sub-subcontractors who 
present an affidavit to the sub-subcontractor with the information required by O.C.G.A. § 13-10-91(b).  The 
undersigned sub-subcontractor shall submit, at the time of such contract, this affidavit 
to                                                                                        (name of subcontractor or sub-subcontractor with whom such 
sub-subcontractor has privity of contract).  Additionally, the undersigned sub-subcontractor will forward notice of 
the receipt of any affidavit from a sub-subcontractor to                                                                                         (name of 
subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract).  Sub-subcontractor 
hereby attests that its federal work authorization user identification number and date of authorization are as 
follows: 
 
                                                                                                                                               
Federal Work Authorization User Identification Number    Date of Authorization   
 
Name of Sub-Subcontractor:                                                                                                                        
 
Name of Project:                                                                                                                                   
 
Name of Public Employer:       City of Atlanta                                                                                    
 
I hereby declare under penalty of perjury that the forgoing is true and correct. 
 
Executed on _________, ____, 20__ in _________________ (city), __________ (state) 
 
________________________________________________ 
Signature of Authorized Officer or Agent 
 
_________________________________________________ 
Printed name and Title of Authorized Officer or Agent 
 
SUBSCRIBED AND SWORN BEFORE  
ME ON THIS THE ___, DAY OF ________, 201______ 
 
_________________________________________ 
NOTARY PUBLIC 
My Commission Expires:                                           
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FORM 2 
Contractor Disclosure Form  

 

DEFINITIONS FOR THE PURPOSES OF THIS DISCLOSURE  

“Affiliate” Any legal entity that, directly or indirectly through one of more 
intermediate legal entities, controls, is controlled by or is under common 
control with the Respondent or a member of Respondent. 

“Contractor” Any person or entity having a contract with the city. 

“Control” The controlling entity: (i) possesses, directly or indirectly, the power to 
direct or cause the direction of the management and policies of the 
controlled entity, whether through the ownership of voting securities or by 
contract or otherwise; or (ii) has direct or indirect ownership in the 
aggregate of fifty one (51%) or more of any class of voting or equity 
interests in the controlled entity. 

“Respondent” Any individual or entity that submits a response to a solicitation.  If the 
Respondent is an individual, then that individual must complete and sign 
this Contractor Disclosure Form where indicated.  If the Respondent is an 
entity, then an authorized representative of that entity must complete and 
sign this Contractor Disclosure where indicated.  If the Respondent is a 
newly formed entity (formed within the last three years), then an 
authorized representative of that entity must complete and sign this 
Contractor Disclosure Form where indicated, and each of the members or 
owners of the entity must also complete and sign separate Contractor 
Disclosure Form where indicated. 

 

Instructions:  Provide the following information for the entity or individual completing this 
Statement (the “Individual/Entity”). 

A.  Basic Information: 
1. Name of Respondent: _________________________________________________________________ 
2. Name of the authorized representative for the Respondent: __________________________________ 
 
B.  Individual/Entity Information: 
Principal Office Address: _________________________________________________________________ 
Telephone and Facsimile Numbers: ________________________________________________________ 
E-Mail Address: ________________________________________________________________________ 
Name and title of Contact Person for the Individual/Entity: _____________________________________ 
 
Is the individual/Entity authorized to transact business in the state of Georgia? 
 

 Yes    (Attach Certificate of Authority to transact business in Georgia from Georgia 
Secretary of State.) 

 No 
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C. Questionnaire 

If you answer “YES” to any of the questions below, please indicate the name(s) of the person(s), the 
nature, and the status and/or outcome of the information, indictment, conviction, termination, claim or 
litigation, the name of the court and the file or reference number of the case, as applicable.  Any such 
information should be provided on a separate page, attached to this form and submitted with your 
Proposal. 
 
1.  Please describe the general development of the Respondent's business during the 
past ten (10) years, or such shorter period of time that the Respondent has been in 
business. 
_______________________________________________________________________
_______________________________________________________________________
_______________________________________________________________________ 
 
2. Are there any lawsuits, administrative actions or litigation to which Respondent is 
currently a party or has been a party (either as a plaintiff or defendant) during the past 
ten (10) years based upon fraud, theft, breach of contract, misrepresentation, safety, 
wrongful death or other similar conduct? 
 

YES 
 

 

NO 
 

 

3.   If “yes” to question number 2, were any of the parties to the suit a bonding 
company, insurance company, an owner, or otherwise? If so, attach a sheet listing all 
parties and indicate the type of company involved. 
 

YES 
 

 

NO 
 

 

4.  Has the Respondent been charged with a criminal offense within the last ten (10) 
years? 
 

YES 
 

NO 
 

5. Has the Respondent received any citations or notices of violation from any 
government agency in connection with any of Respondent’s work during the past ten 
(10) years (including OSHA violations)?   Describe any citation or notices of violation 
which Respondent received. 
 

YES 
 

 

NO 
 

 

6. Please state whether any of the following events have occurred in the last ten (10) 
years with respect to the Respondent.  If any answer is yes, explain fully the 
circumstances surrounding the subject matter of the affirmative answer: 

 
(a) Whether Respondent, or Affiliate currently or previously associated with 

Respondent, has ever filed a petition in bankruptcy, taken any actions with 
respect to insolvency, reorganization, receivership, moratorium or assignment 
for the benefit of creditors, or otherwise sought relief from creditors?  

 
 
 
 
YES 
 

 

 
 
 
 
NO 
 

 

(b) Whether Respondent was subject of any order, judgment or decree not 
subsequently reversed, suspended or vacated by any court permanently 
enjoining Respondent from engaging in any type of business practice? 

YES 
 

 

NO 
 

 
 

(c) Whether Respondent was the subject of any civil or criminal proceeding in 
which there was a final adjudication adverse to Respondent which directly 

YES 
 

 

NO 
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arose from activities conducted by Respondent.  

7. Has any employee, agent or representative of Respondent who is or will be directly 
involved in the project, in the last ten (10) years:  
 
    (a) directly or indirectly,  had a business relationship with the City? 
 

 
 
YES 

 

 
 
NO 

 

    (b) directly or indirectly, received revenues from the City? 
 

YES 
 

NO 
 

 
    (c) directly or indirectly, received revenues from conducting business on City 
property or pursuant to any contract with the City? 
 

YES 
 

NO 
 

8.  Whether any employee, agent, or representative of Respondent who is or will be 
directly involved in the project has or had within the last ten (10) years a direct or 
indirect business relationship with any elected or appointed City official or with any 
City employee? 
 

YES 
 

NO 
 

9.  Whether Respondent has provided employment or compensation to any third party 
intermediary, agent, or lobbyist to directly or indirectly communicate with any City 
official or employee, or municipal official or employee in connection with any 
transaction or investment involving your firm and the City? 
 

YES 
 

NO 
 

10. Whether Respondent, or any agent, officer, director, or employee of your 
organization has solicited or made a contribution to any City official or member, or to 
the political party or political action committee within the previous five (5) years? 
 

YES 
 

NO 
 

11. Has the Respondent or any agent, officer, director, or employee been terminated, 
suspended, or debarred (for cause or otherwise) from any work being performed for 
the City or any other Federal, State or Local Government? 
 

YES 
 

NO 
 

12.  Has the Respondent, member of Respondent’s team or officer of any of them (with 
respect to any matter involving the business practice or activities of his or her 
employer been notified within the five (5) years preceding the date of this offer that 
any of them are the target of a criminal investigation, grand jury investigation, or civil 
enforcement proceeding? 
 

YES 
 

NO 
 

13. Please identify any Personal or Financial Relationships that may give rise to a 
conflict of interest as defined below [Please be advised that you may be ineligible for 
award of contract if you have a personal or financial relationship that constitutes a 
conflict of interest that  cannot be avoided]: 
 
 (a) Personal relationships:  executives, board members and partners in 
firms submitting offers must disclose familial relationships with employees, officers 
and elected officials of the City of Atlanta. Familial relationships shall include spouse, 
domestic partner registered under section 94-133, mother, father, sister, brother, and 
natural or adopted children of an official or employee. 

 
 
 
 
 
YES 

 
 
 
 

 
 
 
 
 
NO 
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 (b) Financial relationships:  Respondent must disclose any interest held 
with a City employee or official or family members of a City employee or official, which 
may yield, directly or indirectly, a monetary or other material benefit to the 
Respondent or the Respondent’s family members.  Please describe: 
  
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 

 
YES 

 

 
NO 

 

D.  REPRESENTATIONS 
 
Anti-Lobbying Provision. All respondents, including agents, employees, representatives, lobbyists, 
attorneys and proposed partner(s), subcontractor(s) or joint venturer(s), will refrain, under penalty of the 
respondent’s disqualification, from direct or indirect contact for the purpose of influencing the selection 
or creating bias in the selection process with any person who may play a part in the selection process. 
 
Certification of Independent Price Determination/Non-Collusion.  Collusion and other anticompetitive 
practices among offerors are prohibited by city, state and federal laws.  All Respondents shall identify a 
person having authority to sign for the Respondent who shall certify, in writing, as follows: 

“I certify that this bid proposal is made without prior understanding, agreement, or connection with 
any corporation, firm, or person submitting a bid or offer for the same supplies, labor, services, 
construction, materials or equipment to be furnished or professional or consultant services, and is in 
all respects fair and without collusion or fraud.  I understand collusive bidding is a violation of city, 
state and federal law and can result in fines, prison sentences, and civil damages awards. By signing 
this document, I agree to abide by all conditions of this solicitation and offer and certify that I am 
authorized to sign for this Respondent/Offeror.” 

 
Certify Satisfaction of all Underlying Obligations. (If Applicable)  If a Contract is awarded through this 
solicitation, then such Contractor should know that before final payment is made to a Contractor by the 
City, the Contractor shall certify to the City in writing, in a form satisfactory to the City, that all 
subcontractors, materialmen suppliers and similar firms or persons involved in the City contract have 
been paid in full at the time of final payment to the Contractor by the City or will be paid in full utilizing 
the monies constituting final payment to the Contractor. 
 
Confidentiality.  Details of the proposals will not be discussed with other respondents during the 
selection process. Respondent should be aware, however, that all proposals and information submitted 
therein may become subject to public inspection following award of the contract. Each respondent 
should consider this possibility and, where trade secrets or other proprietary information may be 
involved, may choose to provide in lieu of such proprietary information, an explanation as to why such 
information is not provided in its proposal. However, the respondent may be required to submit such 
required information before further consideration. 
 
Equal Employment Opportunity (EEO) Provision.  All bidders or offerors will be required to comply with 
sections 2-1200 and 2-1414 of the City of Atlanta Code of Ordinances, as follows:  During the 
performance of the agreement, the Contractor agrees as follows:  

a. The Contractor shall not discriminate against any employee, or applicant for employment, 
because of race, color, creed, religion, sex, domestic relationship status, parental status, 
familial status, sexual orientation, national origin, gender identity, age, disability, or political 
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affiliation. As used here, the words "shall not discriminate" shall mean and include without 
limitation the following:  

Recruited, whether by advertising or other means; compensated, whether in the form of 
rates of pay, or other forms of compensation; selected for training, including 
apprenticeship; promoted; upgraded; demoted; downgraded; transferred; laid off; and 
terminated.  

 
The Contractor agrees to and shall post in conspicuous places, available to employees and 
applicants for employment, notices to be provided by the contracting officers setting forth 
the provisions of the EEO clause.  
 

b. The Contractor shall, in all solicitations or advertisements for employees, placed by or on 
behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, creed, religion, sex, domestic relationship status, 
parental status, familial status, sexual orientation, national origin, gender identity, age, 
disability, or political affiliation.  

c. The Contractor shall send to each labor union or representative of workers with which the 
Contractor may have a collective bargaining agreement or other contract or understanding a 
notice advising the labor union or workers' representative of the Contractor's commitments 
under the equal employment opportunity program of the City of Atlanta and under the 
Code of Ordinances and shall post copies of the notice in conspicuous places available to 
employees and applicants for employment. The Contractor shall register all workers in the 
skilled trades who are below the journeyman level with the U.S. Bureau of Apprenticeship 
and Training.  

d. The Contractor shall furnish all information and reports required by the contract compliance 
officer pursuant to the Code of Ordinances, and shall permit access to the books, records, 
and accounts of the Contractor during normal business hours by the contract compliance 
officer for the purpose of investigation so as to ascertain compliance with the program.  

e. The Contractor shall take such action with respect to any subcontractor as the city may 
direct as a means of enforcing the provisions of paragraphs (a) through (h) herein, including 
penalties and sanctions for noncompliance; provided, however, that in the event the 
Contractor becomes involved in or is threatened with litigation as a result of such direction 
by the city, the city will enter into such litigation as is necessary to protect the interest of the 
City and to effectuate the equal employment opportunity program of the city; and, in the 
case of contracts receiving federal assistance, the Contractor or the city may request the 
United States to enter into such litigation to protect the interests of the United States.  

f. The Contractor and its subcontractors, if any, shall file compliance reports at reasonable 
times and intervals with the city in the form and to the extent prescribed by the contract 
compliance officer. Compliance reports filed at such times directed shall contain information 
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as to employment practices, policies, programs and statistics of the Contractor and its 
subcontractors.  

g. The Contractor shall include the provisions of paragraphs (a) through (h) of this equal 
employment opportunity clause in every subcontract or purchase order so that such 
provisions will be binding upon each subcontractor or vendor. 

h. A finding, as hereinafter provided, that a refusal by the Contractor or subcontractor to 
comply with any portion of this program, as herein provided and described, may subject the 
offending party to any or all of the following penalties:  

(1) Withholding from the Contractor in violation all future payments under the involved 
contract until it is determined that the Contractor or subcontractor is in compliance 
with the provisions of the contract;  

(2) Refusal of all future bids for any contract with the City of Atlanta or any of its 
departments or divisions until such time as the Contractor or subcontractor 
demonstrates that there has been established and there shall be carried out all of 
the provisions of the program as provided in the Code of Ordinances;  

(3) Cancellation of the public contract; 

(4) In a case in which there is substantial or material violation of the compliance 
procedure herein set forth or as may be provided for by the contract, appropriate 
proceedings may be brought to enforce those provisions, including the enjoining, 
within applicable law, of Contractors, subcontractors or other organizations, 
individuals or groups who prevent or seek to prevent directly or indirectly 
compliance with the policy as herein provided. 

Prohibition on Kickbacks or Gratuities/Non-Gratuity.  The undersigned acknowledges the following 
prohibitions on kickbacks and gratuities: 

 
a. It is unethical for any person to offer, give or agree to give any employee or former 

employee a gratuity or an offer of employment in connection with any decision, approval, 
disapproval, recommendation, preparation or any part of a program requirement or a 
purchase request, influencing the content of any specification or procurement standard, 
rendering of advice, investigation, auditing or in any other advisory capacity in any 
proceeding or application, request for ruling, determination, claim or controversy or other 
particular matter pertaining to any program requirement or a contract or subcontract or to 
any solicitation or proposal therefor. 

b. It is unethical for any employee or former employee to solicit, demand, accept or agree to 
accept from another person a gratuity or an offer of employment in connection with any 
decision, approval, disapproval, recommendation, preparation or any part of a program 
requirement or a purchase request, influencing the content of any specification or 
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procurement standard, rendering of advice, investigation, auditing or in any other advisory 
capacity in any proceeding or application, request for ruling, determination, claim or 
controversy or other particular matter pertaining to any program requirement or a contract 
or subcontract or to any solicitation or proposal therefor.  

c. It is also unethical for any payment, gratuity or offer of employment to be made by or on 
behalf of a subcontractor under a contract to the prime Contractor or higher tier 
subcontractor or any person associated therewith as an inducement for the award of a 
subcontract or order. 
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Declaration 

Under penalty of perjury, I declare that I have examined this Contractor Disclosure Form and all 
attachments to it, if applicable, and, to the best of my knowledge and belief all statements contained 
herein and in any attachments, if applicable, are true, correct and complete. 
 
I certify that this offer is made without prior understanding, agreement, or connection with any 
corporation, firm, or person submitting an offer for the same supplies, services, construction, or 
professional or consultant services, and is in all respects fair and without collusion or fraud.  I 
understand collusive bidding is a violation of city, state and federal law and can result in fines, prison 
sentences, and civil damages awards. I agree to abide by all conditions of this solicitation and offer and 
certify that I am authorized to sign for this Respondent. 

For entities that are newly formed (formed within the last three years): 

� I certify that the Respondent is newly formed and does not have sufficient information to 
respond to Part C of this Form. 

 
Sign here if you are an individual: 
Printed Name: ____________________________ 
Signature:  _______________________________ 
Date:  ____________________ 
Subscribed and sworn to or affirmed by ______________________ (name) this ___ day of 
_____________, 20__.           
        

___________________________________ 
       Notary Public of _____________(state) 
       My commission expires: ________________ 
 
Sign here if you are an authorized representative of a responding entity or partnership: 
Printed Name of Entity or Partnership:   ______________________________ 
Signature of authorized representative:  ______________________________ 
Title:  ___________________________ 
Date:  __________________, 20___ 
 
Subscribed and sworn to or affirmed by _______________________________ (name), as the 
_____________________ (title) of _________________________________ (entity or partnership 
name) this _____ day of ___________, 20___. 
       _________________________________ 
       Notary Public of _____________(state) 

                               My commission expires: _____________ 
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FORM 3 
 

 Bid Bond 
 
 
KNOW ALL MEN BY THESE PRESENTS, THAT WE   
   
hereinafter called the PRINCIPAL, and   
  
hereinafter called the SURETY, a corporation chartered and existing under the laws of the State 
of ______________________________, and duly authorized to transact Surety business in the 
State of Georgia, are held and firmly bound unto the City of Atlanta, Georgia, in the penal 
sum of either:  [i] __________________________________________________ Dollars and 
Cents ($__________________________); or [ii] 5% of PRINCIPAL’S Bid amount for 
PROJECT NUMBER FC-8357, PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK, good 
and lawful money of the United States of America, to be paid upon demand of the City of 
Atlanta, Georgia, to which payment well and truly to be made we bind ourselves, our 
heirs, executors, administrators and assigns, jointly and severally and firmly by these 
presents. 
 
WHEREAS the PRINCIPAL has submitted to the City of Atlanta, Georgia, for PROJECT NUMBER 
FC-8357, PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK, a Bid; 
 
WHEREAS the PRINCIPAL desires to file this Bond in accordance with law, in lieu of a certified 
Bidder’s check otherwise required to accompany this bid; 
 
NOW THEREFORE: The conditions of this obligation are such that if the Bid be accepted, the 
PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the CITY 
of the award of the Contract execute a Contract in accordance with the Bid and upon the terms, 
conditions and prices set forth therein, in the form and manner required by the City of Atlanta, 
Georgia, and execute sufficient and satisfactory Performance and Payment Bonds payable to 
the City of Atlanta, Georgia, each in the amount of one hundred percent  (100%) of the total 
Contract price in form and with security satisfactory to said City of Atlanta, Georgia, then this 
obligation to be void; otherwise, to be and remain in full force and virtue in law; and the 
SURETY shall upon failure of the PRINCIPAL to comply with any or all of the foregoing 
requirements within the time specified above immediately pay to the City of Atlanta, Georgia, 
upon demand the amount hereof in good and lawful money of the United States of America, 
not as a penalty but as liquidated damages. 
 
In the event suit is brought upon this Bond by the CITY and judgment is recovered, the SURETY 
shall pay all costs incurred by the CITY in such suit, including attorney’s fees to be fixed by the 
Court. 
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Enclosed is a Bid Bond in the approved form, in the amount of either: 
 
[i] __________________________________________________ Dollars and Cents 
($__________________________), being in the amount of 5% of the CONTRACT Sum; or 
[ii] 5% of PRINCIPAL’S Bid amount for PROJECT NUMBER FC-8357, PERMANENT SOLUTION 
TO SEWER FORCE MAIN BREAK. The money payable on this bond shall be paid to the City of 
Atlanta, Georgia, for the failure of the Bidder to execute a CONTRACT within ten (10) days after 
receipt of the Contract form and at the same time furnish a Payment Bond and Performance 
Bond. 
 
IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be duly 
signed and sealed this     day of  201__. 
 
Corporate Bidder: 
[Insert Corporate Name] 
       
By:       
Name:      
Title:       
 
       
Corporate Secretary/Assistant 
Secretary (Seal) 
 
Non-Corporate Bidder: 
[Insert Bidder Name] 
       
By:       
Name:      
Title:       
 
       
Notary Public (Seal) 
 
My Commission Expires:   
 
Surety: 
Name:      
By:       
Name:      
Title:       

 
 
 
 



                    

 PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK             PAGE 26 OF 32                INFORMATION AND INSTRUCTIONS TO BIDDERS 
 

 
FORM 4 

 
Non-Applicable for this ITB 
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FORM 5 

 
Acknowledgement of Insurance and Bonding Requirements 

 
I, ______________________________, on behalf of ____________________________, 
Proponent, acknowledge that if selected as the successful Proponent for FC-8357, PERMANENT 
SOLUTION TO SEWER FORCE MAIN BREAK at Hartsfield-Jackson Atlanta International Airport.  
Proponent shall comply completely and promptly with all insurance requirements contained in 
the Agreement attached to this Solicitation and appendices thereto, pertaining to insurance.   
 
Proponent understands that it is expected to share these requirements with potential sureties 
and insurance brokers, agents, underwriters, etc. prior to any award of an Agreement and to 
take all necessary steps to ensure compliance with the applicable requirements without delay.  
Proponent understands, acknowledges and agrees that any failure to fully comply with these 
requirements within ten (10) days of the date Proponent receives a final Agreement document 
from the City may result in the forfeiture of the Proposal guarantee submitted with this 
Proposal and/or the disqualification of Proponent from further consideration for the 
Agreement.   
 
By executing this Acknowledgement of Insurance Requirements, I represent that the Proponent 
understands and agrees to comply unconditionally with all requirements related to insurance 
contained in the Agreement attached to this Solicitation.  Further, by signing below, I represent 
that I am authorized to make the representations contained herein on behalf of Proponent. 
 
Dated this _________ day of _____________________, 201_. 
 
 
Corporate Proponent: 
[Insert Corporate Name] 
 
       
 
By:       
 
Print Name:      
 
Title:       
 
 
       
Corporate Secretary/Assistant 
Secretary (Seal) 

Non-Corporate Proponent: 
[Insert Proponent Name] 
 
       
 
By:       
 
Print Name:      
 
Title:       
 
 
       
Notary Public (Seal) 
My Commission Expires:   
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FORM 6.1 
 

Certification of Insurance 
 

Instructions:  Offerors must submit a completed copy of this form executed by their insurance company. 
Failure to submit a completed form will result in the Offeror being deemed non-responsive. 
   
I, ________________________________________________________________ [insert an individual’s name], 
on behalf of __________________________________________________ [insert insurance company name], 
a ____________________________ [insert type of entity LLC, LLP, corporation, etc.](“Insurer”), hereby 
represent and certify each of the following to the City of Atlanta, a municipal corporation of the State of 
Georgia (“City”) on this _______ day of _____________, 20____ [insert date]: 
 

(a) Insurer is licensed by the Insurance and Safety Fire Commissioner of the State of Georgia to transact 
insurance business in the State of Georgia; 
 

(b) Insurer has reviewed the Agreement attached to the solicitation for Project Number FC-8357, 
PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK (“Project”) and its Exhibit D; and 
 

(c) Insurer certifies that if, as of the date written 
above,                                                                              (“Offeror”) was selected as the successful Offeror 
for the Project, Insurer would provide insurance to Offeror for this Project in accordance with the 
terms set forth in Exhibit D attached to the Service Agreement. 
 

PLEASE NOTE: If this form is executed by an Attorney-in-Fact, then Insurer must attach a copy of a duly 
executed Power-of-Attorney evidencing such authority in addition to correctly completing this form. If 
Offeror is unable to provide City with insurance that comply with the terms of Exhibit D attached to the 
Service Agreement within ten (10) days of receiving notice of intent to award the Project from the City, the 
City may, in its sole discretion, retain Offeror’s security submitted with its offer and/or disqualify Offeror 
from further consideration for the award of the Agreement. 

 
By executing this certification, Insurer represents that all of the information provided by Insurer herein is true 
and correct as of the date set forth above.   
 
Insurer: [insert company name on line provided below] 
 
       
 
By:              

Corporate Secretary/Assistant Secretary  
Print Name:       (Seal) 
 
Title:       
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FORM 6.2 
 

Certification of Bonding Ability 
 
Instructions:  Offeror must submit a completed copy of this form executed by their surety.  Failure to submit 
a completed form will result in the Offeror being deemed non-responsive. 
   
I, ________________________________________________________________ [insert an individual’s name], 
on behalf of __________________________________________________ [insert surety full company name], 
a ____________________________ [insert type of entity LLC, LLP, corporation, etc.] (“Surety”), hereby 
represent and certify each of the following to the City of Atlanta, a municipal corporation of the State of 
Georgia (“City”) on this _______ day of _____________, 20____ [insert date]: 
 

(a) Surety is licensed by the Insurance and Safety Fire Commissioner of the State of Georgia to transact 
surety business in the State of Georgia; 
 

(b) Surety has reviewed the Agreement attached to the solicitation for Project Number FC-8357, 
PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK (“Project”) and its Exhibit D; 
 

(c) Surety certifies that if, as of the date written 
above,                                                                              (“Offeror”) was selected as the successful Offeror 
for the Project, Surety would provide bonding to Offeror for this Project in accordance with the 
terms set forth in Exhibit D attached to the Service Agreement; and 
 

(d) The Surety states that Offeror’s uncommitted bonding capacity (not taking into account this Project) 
is approximately $ _______________________________________________________ (U.S.). 
Surety’s statement set forth in this Section does not represent a limitation of the bonding capacity of 
Offeror or that Offeror will have the bonding capacity noted above at the time of contract execution 
for this Project.  

 
PLEASE NOTE: If this form is executed by an Attorney-in-Fact, then Surety must attach a copy of a duly 
executed Power-of-Attorney evidencing such authority in addition to correctly completing this form. If 
Offeror is unable to provide City with bonds that comply with the terms of Exhibit D attached to the 
Service Agreement within ten (10) days of receiving notice of intent to award the Project from the City, the 
City may, in its sole discretion, retain Offeror’s security submitted with its offer and/or disqualify Offeror 
from further consideration for the award of the Agreement. 

 
By executing this certification, Surety represents that all of the information provided by Surety herein is true 
and correct as of the date set forth above.   
 
Surety: [insert company name on line provided below] 
 
       
 
By:              

Corporate Secretary/Assistant Secretary  
Print Name:       (Seal) 
 
Title:       
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FORM 7 

 
Acknowledgment of Addenda 

 
Each Respondent must complete and submit and acknowledgement with its solicitation 

that it has received all Addenda issued for this solicitation.  This form has been included and 
may be used to satisfy this requirement. 
 

This is to acknowledge receipt of the following Addenda for FC-8357, PERMANENT 
SOLUTION TO SEWER FORCE MAIN BREAK:  

 
           None (Check if None) 

1. _____; 
2. _____; 
3. _____; and 
4. _____. 

 
Dated the ______ day of _________________, 20___. 
 
 
Corporate Proponent:     Non-Corporate Proponent: 
[Insert Corporate Name]     [Insert Proponent Name] 
 
              
 
 
By:        By:      
 
Name:        Name:      
 
Title:        Title:      
 
              
Corporate Secretary/Assistant    Notary Public (Seal) 
Secretary (Seal)      My Commission Expires: 
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FORM 8 
 

RESPONDENT CONTACT DIRECTORY 
 

This Respondent Contact Directory should include the names, positions/titles, firms, mailing addresses, phone and fax numbers 
and e-mail addresses for each of the following as it pertains to each of the firms in a Respondent’s team: 
 

1. At least two individuals authorized to represent the firm for purposes of this Solicitation; and 
2. All of Respondent’s subcontractors (if any). 

 

NAME POSITION/TITLE MAILING ADDRESS PHONE NUMBER FAX NUMBER EMAIL ADDRESS 
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FORM 9 
 

CONTRACTOR’S GEORGIA UTILITY 
LICENSE CERTIFICATION 

 
PROJECT NUMBER FC-8357 

PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK 
 
 

NOTE: The Utility Contractor’s License Number is also required on the Bid Envelope. 
 
 
Contractor’s Name:          _____ 
 
 
Bidder’s Georgia Utility Contractor’s License Number:      _____ 
 
 
Expiration Date of License:          _____ 
 
 
 
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
     Signed:         
 
     Printed:         
 
     Date:          
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CITY OF ATLANTA 
HARTSFIELD-JACKSON ATLANTA INTERNATIONAL AIRPORT 

 
PROJECT NUMBER FC-8357 

 
PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK 

 
 

AGREEMENT 
 
Contractor:                 Contract No.  
 
Address:      Telephone:  
 
Contact:      Facsimile: __________________________ 
                                                                                                      
This Contract is effective as of the               day of                         , 2015, between CITY and the 
above named CONTRACTOR who hereby agree that all Work specified below shall be 
performed by the CONTRACTOR in accordance with all the provisions of this Contract, 
consisting of the following Contract Documents: 

 
Exhibit “A”  General Conditions 
Exhibit “B”  Special Conditions 
Exhibit “C”  Quantities, Pricing and Data Forms  
Exhibit “D” Insurance & Bonding 
Exhibit “D-1” Performance and payment Bonds 
Exhibit “D-2” Non-OCIP Construction Safety & Health Plan 
Exhibit “E”  Scope of Work and Technical Specifications 
Exhibit “F”  Index of Drawings 
Exhibit “G” Airport Security Program 
Exhibit “H” Schedule Requirements 
Exhibit “I” Quality Control Program                  
Appendix A; Office of Contract Compliance  
 

1. WORK TO BE PERFORMED: Except as specified elsewhere in the Contract, CONTRACTOR 
shall furnish all plant; labor; materials; tools; supplies; equipment; transportation; 
supervision; technical, professional and other services; and shall perform all operations 
necessary and required to satisfactorily: 

 
GENERAL SCOPE:  

 This project is concerned primarily with rehabilitation of piping portions of the Southside 
Sewer System.   The scope involves re-lining the existing pipes from Lift Station 1 all the way 
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to the outfall at the Flint River Pump Station (FRPS). The sections of the pipe system 
between Riverdale Road crossing and the College Park Lift Station are excluded, as these 
pipes remain under the ownership of College Park. Force main segments are being replaced, 
and the older lines removed. As related work, a holding pond associated with the 2013 
break of this sewer line will be de-commissioned, and the area restored to original 
conditions. 

 
2. SCHEDULE: The Work shall be performed in accordance with the dates set forth in the 

Exhibit "B" Special Conditions, SC-2 clause titled “COMMENCEMENT, PROGRESS AND 
COMPLETION OF THE WORK." 

 
3. COMPENSATION:  As full consideration for the satisfactory performance by CONTRACTOR 

of this Contract, CITY shal l  pay to CONTRACTOR compensation in the amount 
of $                       _________, in accordance with the prices set forth in Exhibit "C" and the 
payment provisions of this Contract. 

 
4. LEGISLATIVE RESOLUTION: This Contract is authorized by resolution attached, adopted by 

the Council of the City of Atlanta on                            ___, 2015 and approved by the Mayor of 
the CITY on                                       , 2015.  

 
This Contract embodies the entire agreement between CITY and CONTRACTOR and supersedes 
all other writings. The parties shall not be bound by or be liable for any statement, 
representation, promise, inducement or understanding not set forth herein. 
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OWNER:                                     CONTRACTOR NAME:  
 
CITY OF ATLANTA     ____________________________________    
 
 
_____________________________________           SIGNATURE:__________________________  
MAYOR       
       PRINT:______________________________ 
 
ATTEST:      TITLE:_______________________________ 
   
 
       ATTEST: 
_____________________________________            ___________________________________  
MUNICIPAL CLERK     SECRETARY/ASST. SECRETARY 
 
APPROVED:        [Affix Corporate Seal] 
 
 
 
_______________________________________ 
AVIATION GENERAL MANAGER             
 
 
______________________________________ 
ASSISTANT AVIATION GENERAL MANAGER  
 
 
_______________________________________ 
CHIEF PROCUREMENT OFFICER 
DEPARTMENT OF PROCUREMENT 
 
 
 
APPROVED AS TO FORM: 
 
_______________________________________ 
CITY ATTORNEY 



 
 

EXHIBIT A; CONSTRUCTION GENERAL 
CONDITIONS 
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GC-01 DEFINITIONS 
  
Airport means Hartsfield-Jackson Atlanta International Airport. 
 
Award means when legislation authorizing the award of the contract has been adopted by the council 
and approved by the mayor, provided, however, that the contract will not become binding upon the city 
and the city will incur no liability under it until it has been duly executed by the contractor, returned to 
the city with all required submittals, including insurance and bonding, if applicable, executed by the 
mayor, attested to by the municipal clerk, approved by the city attorney as to form and delivered to the 
contractor. 
 
Beneficial Occupancy means the stage of construction before Substantial Completion or Final 
Acceptance, at which the CITY does occupy the building, structure or facility, or a portion thereof, for 
the purpose it was constructed. 
 
Bid Guaranty means the security furnished with a Bid to guarantee that the Bidder will enter into a 
contract if his/her bid is accepted by the CITY. 
 
Bidder means any individual, partnership, firm, or corporation, acting directly or through a duly 
authorized representative, who submits a Bid for the work contemplated. 
 
Bi-Lateral Change Order means a written alteration in specification, delivery point, time and rate of 
delivery, period of performance, price, quantity or other provisions of the Contract accomplished by 
mutual action of the parties to the Contract and executed by both the CITY and CONTRACTOR.” 
 
Calendar Day means every day shown on the calendar. 
 
Change Order (unilateral) means a written order signed and unilaterally issued by the chief procurement 
officer or other authorized individual, directing the contractor to make changes that the Changes Clause 
of the contract authorizes without the consent of the contractor. 
 
CITY/OWNER/SPONSOR means the CITY of Atlanta and its designated representatives, employees and 
successors in interest. 
 
Construction Manager (CM) means the team retained by the CITY to assist in the management of 
construction projects.  The CM will represent the ENGINEER. 
 
Contract Documents means the Form of Contact, Exhibits A through I and all Attachments, Appendices 
and other documents referenced therein is signed by both CITY and Contractor. 
 
CONTRACTOR means any person having a contract with the city. 
 
Contractor’s Representative means the Contractor’s executive representative who is present on the 
work during progress, authorized to receive and fulfill instructions from the ENGINEER, and who shall 
supervise and direct the construction. 
 
DOA means the CITY of Atlanta’s Department of Aviation. 
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ENGINEER means the Aviation Assistant General Manager – Planning and Development, an employee of 
the CITY of Atlanta Department of Aviation, and any of his designated representatives acting in their 
professional capacity. 
Equipment means all machinery, together with the necessary supplies for upkeep and maintenance, and 
also all tools and apparatus necessary for the proper construction and acceptable completion of the 
work. 
 
FAA means Federal Aviation Administration of the U.S. Department of Transportation.  When used to 
designate a person, FAA shall mean the Administrator of his/her duly authorized representative. 
 
Federal Specifications means Federal Specifications and Standards, and supplements, amendments and 
indices thereto which are prepared and issued by the General Services Administration of the Federal 
Government. 
 
Final Acceptance means the CONTRACTOR has completed all Work included in the contract and a Final 
Acceptance letter has been issued by the ENGINEER indicating all requirements on the Final Acceptance 
Checklist are satisfied and all punchlist items are complete. 
 
Firm means any individual, partnership, corporation, association, joint venture or other legal entity 
permitted by law to practice or offer professional or consultant services. 
 
FIS means Federal Inspection Services. 
 
H-JAIA means Hartsfield-Jackson Atlanta International Airport. 
 
Inspector means an authorized representative of the ENGINEER assigned to make all necessary 
inspections and/or tests of the work performed or being performed, or of the materials furnished or 
being furnished by the CONTRACTOR. 
 
Installer means the CONTRACTOR or another entity engaged by the CONTRACTOR, either as an 
employee, subcontractor or specialty contractor, to perform a particular construction activity, including 
installation, erection, application and similar operations.  Installers are required to be experienced in the 
construction operations they are engaged to perform. 
 
Invitation for Bids means all documents, whether attached or incorporated by reference, utilized for 
soliciting sealed Bids. No confidential or proprietary data shall be solicited in any invitation for Bids. 
 
ISO means International Standards Organization. 
 
Jobsite means the Hartsfield-Jackson Atlanta International Airport, Clayton County, Georgia, at which 
location construction activity shall be performed under this Contract. 
 
Laboratory means official testing laboratories of the Owner or such other laboratories as may be 
designated by the ENGINEER. 
 
Lump Sum Price means the full payment for performance of the work and covers all costs of whatever 
nature incurred by CONTRACTOR in accomplishing the Work in accordance with the provisions of the 
Contract. 
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Materials means any substance specified for use in the construction of the Contract work. 
 
Notice to Proceed means a written notice from the CITY to the CONTRACTOR to begin the actual 
contract work. 
 
OSHA means Occupational Safety and Health Administration.  OSHA’s mission is to prevent work-related 
injuries, illnesses, and deaths. 
 
Payment Bond means a bond with good and sufficient surety or sureties payable to the governmental 
entity for which the work is to be done and intended for the use and protection of all Subcontractors 
and all persons supplying labor, materials, machinery, and equipment in the prosecution of the Work 
provided for in the Public Works Construction Contract. 
 
Performance Bond means a bond with good and sufficient surety or sureties for the faithful 
performance of the Contract and to indemnify the governmental entity for any damages occasioned by 
a failure to perform the same within the prescribed time.  Such bond shall be payable to, in favor of, and 
for the protection of the governmental entity for which the Work is to be done.   
 
Plans means the official drawings or exact reproductions which show the location, character, 
dimensions and details of the airport and the Work to be done and which are to be considered as a part 
of the contract, supplementary to the specifications. 
 
Project Manager (PM) means the designated representative in charge to coordinate, schedule, and 
monitor the progress of construction activities. 
 
Project means the Hartsfield-Jackson Atlanta International Airport Project located at the jobsite for 
which the Work under this Contract is being performed.  
 
Service means the furnishing of labor, time, or effort by a contractor, not involving the delivery of a 
specific end product other than reports which are merely incidental to the required performance.  
 
Specifications mean a part of the Contract containing the written directions and requirements for 
completing the Contract Work.  Standards for specifying materials or testing which are cited in the 
Contract specifications by reference shall have the same force and effect as if incorporated into the 
Contract. 
 
Substantial Completion means the Project, or a specified portion thereof, shall be deemed Substantially 
Completed or having achieved Substantial Completion when (a) the Work is sufficiently complete in 
accordance with the Contract Documents so the Owner can occupy or utilize the Project, or a specified 
portion thereof, for its intended use, and (b) the Contractor has obtained on behalf of the Owner for the 
Project or specified portion thereof, all necessary permits and regulatory approvals necessary for the 
Owner to occupy and begin use or operation and (c) the Owner accepts the Project, or specified portion 
thereof, as being at Substantial Completion and issues a Notice of Substantial Completion. 
 
Total Contract Price means the Contract value which is the sum of the product of all Contract Line Items 
extended as shown in Exhibit “C” titled “QUANTITIES, PRICING, AND DATA.” 
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Utility System means any system at least five (5) feet underground, when installed or accessed by 
trenching, open cut, cut and cover, or other similar construction methods which install or access the 
system from the ground surface, including, but not limited to, gas distribution systems, electrical 
distribution systems, communication systems, water supply systems, sanitary sewerage and drainage 
systems, reservoirs and filtration plants, water and waste-water treatment plants, and pump stations, 
when the system distributes or collects a service, product, or commodity for which a fee or price is paid 
for said service, product, or commodity. 
 
Work means the furnishing of all labor, materials, tools, equipment, and incidentals necessary or 
convenient to the CONTRACTOR’s performance of all duties and obligations imposed by the contract, 
plans, and specifications. 
 

GC-02 CONTRACTORS’ OBLIGATIONS 
 
 CONTRACTOR represents that it is fully experienced, properly qualified, registered, licensed, 
 equipped, organized, and financed to perform the Work under this Contract.   
 

2.1 Subject to the provisions of this Agreement, CONTRACTOR hereby undertakes to cause 
and obtain the: 

 
  2.1.1 Permitting, construction, and commissioning of the Work in accordance with  
  the Construction Documents, 
 
  2.1.2 To cause Substantial Completion of the same to occur on or before the   
  Scheduled Completion Date, as the same may be extended pursuant to the   
  provisions of this Contract, and  
 
  2.1.3 To equip the Project in accordance with the Contract Documents.  Provided that 
  CITY shall be in compliance with its payment obligations hereunder, all costs, expenses  
  and expenditures in connection with the permitting, construction, and commissioning of 
  the Work, including, without limitation, the amounts owing to the, Subcontractors and  
  Suppliers for supervision, transportation, labor, materials or Permits or other matters in  
  connection with the Work, shall be paid by CONTRACTOR. 
 

2.2 CONTRACTOR shall manage, direct and cause the permitting, construction, 
commissioning  and equipping of the Work, and shall coordinate the activities of all 
Subcontractors and Suppliers involved therein.  CONTRACTOR shall meet with Persons providing 
construction Work on a regular and frequent basis and as specifically provided herein in order to 
assure the performance of the Work in accordance with the terms of this Agreement.  To the 
extent CONTRACTOR has, obtains, or retains rights under any Subcontract pertaining to the 
Work, CONTRACTOR will exercise such rights in accordance with all approval and consent 
provisions provided to CITY in this Contract.  CONTRACTOR shall ensure that all warranties 
provided by the Subcontractors are consistent with the terms of this Contract. 

 
 2.3 CONTRACTOR shall provide all labor, materials, equipment and all services required to 
 implement the scope defined by the Contract Documents, as approved by CITY. 
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2.4 CONTRACTOR shall be responsible for the professional quality, technical accuracy, and 
other non-construction services furnished by the CONTRACTOR under this Contract. The 
CONTRACTOR shall, without additional compensation, correct or revise any errors in 
construction and other  non-construction services and perform any necessary rework or 
modifications including any damage to real personal property for Work performed by the 
CONTRACTOR, its Subcontractors and its Suppliers, under this Contract. 

 
2.5 Independent CONTRACTOR.  CONTRACTOR shall act as an independent CONTRACTOR 
and not as the agent of CITY in performing this Contract, maintaining complete control over its 
employees and all of its Subcontractors. Nothing contained in this Contract or any Subcontract 
awarded by CONTRACTOR shall create any contractual relationship between any Subcontractor 
and CITY.  CONTRACTOR shall perform the Work hereunder in accordance with its own methods 
subject to compliance with this Contract. 

GC-03 DESIGNATED REPRESENTATIVES 
 

3.1 Designation of ENGINEER.  CITY hereby designates the Assistant Aviation General 
Manager, Planning and Development, a full-time employee of the Department of Aviation, as 
ENGINEER for this Contract.  The ENGINEER shall carry out the CITY’s duties specified in this 
Contract, or necessarily to be implied from this Contract. 

 
 3.2 ENGINEER’s Representative.  ENGINEER may appoint a representative who shall carry 
 out such duties and exercise such authority as may be delegated to him.  Any communication 
 given by ENGINEER’s representative shall have the same effect as though it had been given by 
 CITY; provided that any failure of ENGINEER to disapprove or reject any work shall not prejudice 
 the authority of ENGINEER to disapprove such work or to give instructions for the recertification 
 of defects. 
 
 3.3 ENGINEER’s Discretion.  Whenever, under this Contract, ENGINEER is required to 
 exercise his discretion by giving a decision, opinion, or consent; by expressing his satisfaction or 
 approval; or by determining values, he shall exercise such discretion reasonably, fairly, and 
 impartially within the terms of this Contract.  
 
 3.4 CONTRACTOR’s representative.  Before starting work, CONTRACTOR shall designate, in 
 writing, an authorized representative acceptable to ENGINEER to represent and act for 
 CONTRACTOR and shall specify any and all limitations of such representative’s authority.  Such 
 representative shall be present or be represented at the Jobsite at all times when Work is in 
 progress; shall, together with other appropriate CONTRACTOR personnel, be available for 
 meetings as required by ENGINEER; shall be empowered to receive communications in 
 accordance with this Contract on behalf of CONTRACTOR.  During periods when the Work is 
 suspended, arrangements shall be made for an authorized representative acceptable to 
 ENGINEER to be available for any emergency work that may be required.  All communications 
 given to the authorized representative by ENGINEER or by a designated representative, in 
 accordance with this Contract shall be binding upon CONTRACTOR.   
 
 3.5 Notification of Changes in Representatives.  Notification of changes of authorized 
 representatives for either CITY or CONTRACTOR shall be provided in advance, in writing, to the 
 other party. 
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GC-04 NOTICES 
 
 4.1 Delivery.  All notices, demands, consents, approvals and requests given by either party 
 to the other under this Contract shall be in writing and may be delivered by (i) regular mail, 
 postage prepaid; (ii) certified or registered mail; (iii) facsimile; or (iv) hand-delivery, to the 
 parties at the addresses and facsimile numbers set forth in the Clause titled “ADDRESSES.” 
 
 4.2 Receipt.  Notices sent by mail shall be deemed to be received upon deposit in the mail, 
 properly addressed.  Notices sent by certified or registered mail shall be deemed to be received 
 upon acknowledgement.  Notices sent by facsimile shall be deemed to be received upon 
 successful transmission to the proper facsimile number.  Notices delivered by hand-delivery 
 shall be deemed to be received upon acceptance by the respective party or its agent. 
 
 4.3 Change of Address or Facsimile Number.  Either party may, at any time, change its 
 respective address or facsimile number by sending written notice to the other party of the 
 change by registered or certified mail, postage prepaid, to the respective addresses set forth in 
 this clause. 

GC-05 CONTRACT INTERPRETATION 
 

All questions concerning interpretation or clarification of this Contract or applicable standards 
and codes, including the discovery of conflicts, discrepancies, errors or omissions, or the 
acceptable performance thereof by CONTRACTOR, shall be immediately submitted in writing to 
ENGINEER for resolution. Subject to the provisions of the Clause titled “CHANGE DOCUMENTS”, 
all determinations, instructions, and clarifications of ENGINEER shall be final and conclusive 
unless  determined to have been fraudulent or capricious, or arbitrary, or so grossly erroneous 
as necessarily to imply bad faith, or not supported by substantial evidence.  At all times 
CONTRACTOR shall proceed with the Work in accordance with the determinations, instructions, 
and clarifications of ENGINEER.  CONTRACTOR shall be solely responsible for requesting 
instructions or interpretations and shall be solely liable for any costs and expenses arising from 
its failure to do so. 

GC-06 ORDER OF PRECEDENCE 
 
 6.1 Precedence of Contract Documents.  All Contract Documents, and subsequently 
 formally executed Addendums, Amendments or Modifications to the Contract Documents, are 
 essential parts of this Contract and a requirement or provision contained in one is binding as 
 though contained in all.  In resolving conflicts, discrepancies, errors or omissions, including, but 
 not limited to, interpretations pursuant to the Clause titled “CONTRACT INTERPRETATION”, the 
 following order of precedence will be used: 
 
  6.1.1 Change Order(s); 
 
  6.1.2 Legislation; 
 
  6.1.3 Agreement; 
 
  6.1.4 Exhibit A, Construction Contract General Conditions; 
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  6.1.5 Exhibit B, Construction Contract Special Conditions; 
 

6.1.6 Exhibit D, Insurance and Bonding/Construction Safety and Health Plan; 
 

6.1.7 Exhibit G, Airport Security Program; 
 

6.1.8 Exhibit H, Schedule Requirements; 
 
   6.1.9  Exhibit I, Quality Control Program; 
 
  6.1.10 Exhibit E, Technical Specifications; 
 
  6.1.11 Exhibit F, Contract Drawings; 
 
  6.1.12 CONTRACTOR Submittals. 
 
 6.2 Interpretation Not Affected.  The organization of this Contract into articles, sections, 
 paragraphs, and subparagraphs, the Table of Contents and the insertion of headings and 
 subheadings are for convenience and reference only and shall not modify or affect the meaning, 
 interpretation, construction, or effect of this Contract nor the rights, obligations, and liabilities 
 of the parties. 

GC-07 STANDARDS AND CODES 
 
 Wherever references are made in this Contract to standards or codes in accordance with which 
 the Work under this Contract is to be performed, the edition or revision of the standards or 
 codes current on the effective date of this Contract shall apply unless otherwise expressly 
 stated.  In case of conflict between any referenced standards and codes and any Contract 
 Documents, the law and the code shall prevail over Contract Documents. 

GC-08 LAWS AND REGULATIONS 
 
 8.1 Compliance with Applicable Law.  CONTRACTOR must comply  with all applicable 

federal, state, or local statues, laws, ordinances, codes, rules, regulations, standards, executive 
orders, consent orders, orders and guidance from regulatory agencies,  judicial decrees, 
permits, licenses or other governmental requirements of any kind, then in effect or which come 
into effect during the Work being performed, and any present or future amendments to those 
Governmental Requirements, which specifically relate to (i) the business of the CITY; (ii) the 
business of the CONTRACTOR or the CONTRACTOR’s Subcontractors; (iii) the  Contract and 
the Contract Documents; (iv) the performance of the Work under this Contract  by the 
CONTRACTOR and its Subcontractors; (v) the Airport; (vi) the Transportation Security 
Administration (TSA) and Federal Aviation administration (FAA) security requirements; or (vii) 
any other matters relating to this Contract. 

 
 8.2 Applicable Law.  This Contract shall be governed by and interpreted under the laws of 
 the State of Georgia.  The parties fix venue and jurisdiction for any actions brought in 
 connection with this Contract in Fulton County, Georgia. 
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8.3 Jurisdiction and Venue. The parties submit and consent to the exclusive jurisdiction of 
the state courts of Fulton County, Georgia or the United States District Court for the Northern 
District of Georgia and irrevocably agree that all actions or proceedings relating to this 
Agreement will be litigated in such courts and each of the Parties waives any objection which it 
may have based on improper venue or forum non conveniens to the conduct of any such action 
or proceeding in such courts. 

 
8.4 Equitable Remedies.  The Parties agree that, notwithstanding the provisions of “Dispute 
Resolution”, due to the unique nature of either Party’s Confidential Information, there may not 
be an adequate remedy at law for a breach of the Section titled “Confidential Information”, 
which breach may result in irreparable harm to the non-disclosing Party.  Accordingly, in such 
instance, the non-breaching Party will be entitled to appropriate equitable relief in addition to 
whatever remedies it might have at law. 
 
8.5 Notice of Inconsistencies.  If CONTRACTOR discovers any discrepancy or inconsistency 

 between this Contract and any law, ordinance, statute, rule, regulation, order or decree, 
 CONTRACTOR shall report the same immediately, in writing, to ENGINEER. 
 
 8.6 Utility Contractor Licensing Requirements. CONTRACTOR shall comply with the 
 requirements of O.C.G.A. § 43-14-8.2 (b) which states: 
 

8.7 Sec.2-1295 – Copyrights and Rights in Data. Under this article, if a contract is being 
funded by the city, the contract shall include a provision giving the CONTRACTOR notice that the 
city shall have the right to any plans, drawings, specifications, computer programs, technical 
reports, operating manuals and similar work products developed and paid for under the 
contract. 
 
8.8 Confidential Information. 
 

8.8.1 General.  Each Party agrees to preserve as strictly confidential all Confidential 
Information of the other Party for two (2) years following the expiration or termination of this 
Agreement; provided, however, that each Party’s obligations for the other Party’s Confidential 
Information that constitutes trade secrets pursuant to Applicable Law will continue for so long 
as such Confidential Information continues to constitute a trade secret under Applicable Law.  
Any Confidential Information that may be deemed Sensitive Security Information by the 
Department of Homeland Security or any other similar Confidential Information related to 
security will be considered trade secrets.  Upon request by City, CONTRACTOR will return any 
trade secrets to City.  Each Party agrees to hold the Confidential Information of the other in trust 
and confidence and will not disclose it to any Person, or use it (directly or indirectly) for its own 
benefit or the benefit of any other Person other than in the performance of its obligations under 
this Agreement. 

 
8.8.2 Disclosure of Confidential Information or Information Other Party Deems to be 

Confidential Information.  Each Party will be entitled to disclose any Confidential Information if 
compelled to do so pursuant to: (i) a subpoena; (ii) judicial or administrative order; or (iii) any 
other requirement imposed upon it by Applicable Law.  Prior to making such a disclosure, to the 
extent allowed pursuant to Applicable Law, each Party must provide the other with thirty six 
(36) hours prior notice by facsimile of its intent to disclose, describing the content of the 
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information to be disclosed and providing a copy of the pleading, instrument, document, 
communication or other written item compelling disclosure or, if not in writing, a detailed 
description of the nature of the communication compelling disclosure with the name, address, 
phone number and facsimile number of the Person requesting disclosure. Should the non-
disclosing Party contest the disclosure, it must: a) seek a protective order preventing such 
disclosure; or b) intervene in such action compelling disclosure, as appropriate.  This Section will 
be applicable to information that one Party deems to be Confidential Information but the other 
Party does not. 

 
8.9 Work Product. 

8.9.1 Except as otherwise expressly provided in this Agreement, all reports, 
information, data, specifications, computer programs, technical reports, operating manuals and 
similar Work or other documents, all deliverables and other Work Product prepared or authored 
by CONTRACTOR or any of its Subcontractors exclusively for City under this Contract and all 
intellectual property rights associated with the foregoing items (collectively, the “Work 
Product”) will be and remain the sole and exclusive property of City.    Any of CONTRACTOR’s or 
its Subcontractors’ works of authorship comprised within the Work Product (whether created 
alone or in concert with City or Third Party) will be deemed to be “works made for hire” and 
made in the course of Work rendered and, whether pursuant to the provisions of Section 101 of 
the U.S. Copyright Act or other Applicable Law, such Work Product will belong exclusively to 
City.  CONTRACTOR and its Subcontractors grant City a non-exclusive, perpetual, worldwide, 
fully paid up, royalty free license to all Work Product not exclusively developed for City under 
this Agreement. 

 
8.9.2 If any of the Work Product is determined not to be a work made for hire, 

CONTRACTOR assigns to City, worldwide and in perpetuity, all rights, including proprietary 
rights, copyrights and related rights and all extensions and renewals of those rights, in the Work 
Product.  If CONTRACTOR has any rights to the Work Product that cannot be assigned to City, 
CONTRACTOR unconditionally and irrevocably waives the enforcement of such rights and 
irrevocably grants to City during the term of such rights an exclusive, irrevocable, perpetual, 
transferable, worldwide, fully paid and royalty-free license, with rights to sublicense through 
multiple levels of sublicensees, to reproduce, make, have made, create derivate works of, 
distribute, publicly perform and publicly display by all means, now known or later developed, 
such rights. 

 
8.9.3 City will have the sole and exclusive right to apply for, obtain, register, hold and 

renew, in its own name or for its own benefit, all patents, copyrights, applications and 
registrations, renewals and continuations and all other appropriate protection. 

 
8.9.4 To the extent exclusive title or complete and exclusive ownership rights in any 

Work Product created by CONTRACTOR or its Subcontractor(s) may not originally vest in City by 
operation of Applicable Law, CONTRACTOR and its Subcontractors must, immediately upon 
request, unconditionally and irrevocably assign, transfer and convey to City all rights, title and 
interest in the Work Product. 

 
8.9.5 Without any additional cost to City, CONTRACTOR and its Subcontractors must 

promptly give City all reasonable assistance and execute all documents City may reasonably 
request to enable City to perfect, preserve, enforce, register and record its rights in all Work 
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Product.  CONTRACTOR and its Subcontractors irrevocably designate City as agent and attorney-
in-fact to execute, deliver and file, if necessary, any documents necessary to give effect to the 
provisions of this Section and to take all actions necessary, in CONTRACTOR’s or its 
Subcontractor’s name, with the same force and effect as if performed by CONTRACTOR or its 
Subcontractor. 

 
 8.10 Sec.2-1213. Prohibition against contracting with predatory or high cost lenders. 
 
  8.10.1 The CITY, and those authorized to act on its behalf, shall not enter into any 
 contract with any person or business entity that is a predatory or a high cost lender, or   
 an affiliate thereof, as defined in Code Section 58-102. 
 

8.10.2 Every CITY contract and purchase order shall contain a provision requiring that 
the person or business entity with which the CITY is contracting certify, under penalty of perjury, 
that neither the person, or business entity, nor any of its affiliates is a high cost lender or a 
predatory lender, as provided by Code Section 58-102.  All contractors shall identify a person 
having authority to sign for the CONTRACTOR who shall certify, in writing, as follows: 

 
  I certify, under penalty of perjury, that this offer is made by a person or business entity  
  that is neither a high cost lender nor a predatory lender, nor is the CONTRACTOR an  
  affiliate of a high cost lender or a predatory lender, as defined by City of Atlanta Code  
  Section 58-102.  I further certify that I am an agent duly authorized to sign this   
  certification on behalf of the contracting party. 
 
  8.10.3 Any person or business entity that provides a false affidavit shall be subject to  
 any or all of the following penalties: 
 

8.10.3.1  Withholding of ten percent (10%) of all future payments under the   
involved contract until it is determined that the person, or business entity, is in 
compliance with this section. 

 
   8.10.3.2  Withholding of all future payments under the involved contract until it  
   is determined that the person, or business entity, is in compliance with this  
   section. 
 
   8.10.3.3  Cancellation of the involved contract. 
 

8.10.4 Nothing in this section shall affect the validity of any contract entered into in   
connection with any debt obligations issued by or on behalf of the CITY, regardless of 
whether the contract was awarded in compliance with this Clause. 

 
 8.11 Sec.2-1200. Equal employment opportunity Clause 
 

8.11.1 During the performance of this agreement, said CONTRACTOR agrees as follows:  
8.11.1.1 The CONTRACTOR shall not discriminate against any employee, or 
applicant for employment, because of race, color, creed, religion, sex, domestic 
relationship status, parental status, familial status, sexual orientation, national 
origin, gender identity, age, disability, or political affiliation. As used here, the 
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words "shall not discriminate" shall mean and include without limitation the 
following:  

 
8.11.1.1.1 Recruited, whether by advertising or other means; 
compensated, whether in the form of rates of pay, or other forms of 
compensation; selected for training, including apprenticeship; 
promoted; upgraded; demoted; downgraded; transferred; laid off; and 
terminated.  
 
8.11.1.1.2  The CONTRACTOR agrees to and shall post in conspicuous 
places, available to employees and applicants for employment, notices 
to be provided by the contracting officers setting forth the provisions of 
the EEO clause.  

 
8.11.2 The CONTRACTOR shall, in all solicitations or advertisements for employees, 
placed by or on behalf of the CONTRACTOR, state that all qualified applicants will 
receive consideration for employment without regard to race, color, creed, religion, sex, 
domestic relationship status, parental status, familial status, sexual orientation, national 
origin, gender identity, age, disability, or political affiliation.  

 
8.11.3 The CONTRACTOR shall send to each labor union or representative of workers 
with which the CONTRACTOR may have a collective bargaining agreement or other 
contract or understanding a notice advising the labor union or workers' representative 
of the CONTRACTOR's commitments under the equal employment opportunity program 
of the City of Atlanta and under the Code of Ordinances and shall post copies of the 
notice in conspicuous places available to employees and applicants for employment. 
The CONTRACTOR shall register all workers in the skilled trades who are below the 
journeyman level with the U.S. Bureau of Apprenticeship and Training.  

 
8.11.4 The CONTRACTOR shall furnish all information and reports required by the 
contract compliance officer pursuant to the Code of Ordinances, and shall permit access 
to the books, records, and accounts of the CONTRACTOR during normal business hours 
by the contract compliance officer for the purpose of investigation so as to ascertain 
compliance with the program.  

 
8.11.5 The CONTRACTOR shall take such action with respect to any Subcontractor as 
the city may direct as a means of enforcing the provisions of paragraphs (a) through (h) 
herein, including penalties and sanctions for noncompliance; provided, however, that in 
the event the CONTRACTOR becomes involved in or is threatened with litigation as a 
result of such direction by the city, the city will enter into such litigation as is necessary 
to protect the interest of the city and to effectuate the equal employment opportunity 
program of the city; and, in the case of contracts receiving federal assistance, the 
CONTRACTOR or the city may request the United States to enter into such litigation to 
protect the interests of the United States.  

 
8.11.6 The CONTRACTOR and its Subcontractors, if any, shall file compliance reports at 
reasonable times and intervals with the city in the form and to the extent prescribed by 
the contract compliance officer. Compliance reports filed at such times directed shall 
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contain information as to employment practices, policies, programs and statistics of the 
CONTRACTOR and its Subcontractors.  

 
8.11.7 The CONTRACTOR shall include the provisions of paragraphs (a) through (h) of 
this equal employment opportunity clause in every subcontract or purchase order so 
that such provisions will be binding upon each Subcontractor or vendor.  

 
8.11.8 A finding, as hereinafter provided, that a refusal by the CONTRACTOR or 
Subcontractor to comply with any portion of this program, as herein provided and 
described, may subject the offending party to any or all of the following penalties:  

 
8.11.8.1 Withholding from the CONTRACTOR in violation all future payments 
under the involved contract until it is determined that the CONTRACTOR or 
Subcontractor is in compliance with the provisions of the contract;  
 
8.11.8.2 Refusal of all future bids for any contract with the City of Atlanta or any 
of its departments or divisions until such time as the CONTRACTOR or 
Subcontractor demonstrates that there has been established and there shall be 
carried out all of the provisions of the program as provided in the Code of 
Ordinances;  
 
8.11.8.3 Cancellation of the public contract; 
 
8.11.8.4 In a case in which there is substantial or material violation of the 
compliance procedure herein set forth or as may be provided for by the 
contract, appropriate proceedings may be brought to enforce those provisions, 
including the enjoining, within applicable law, of CONTRACTORs, Subcontractors 
or other organizations, individuals or groups who prevent or seek to prevent 
directly or indirectly compliance with the policy as herein provided. 

 
8.12 Ethics: Gratuities and Kickbacks.  

8.12.1  Gratuities and Kickbacks. In accordance with the City of Atlanta’s Code of 
Ordinances, Section 2-1484, as may be amended, it shall be unethical for any person to 
offer, give or agree to give any  employee or former employee or for any employee or 
former employee to solicit, demand, accept or agree to accept from another person a 
gratuity or an offer of employment in connection with any decision, approval, 
disapproval, recommendation, preparation or any part of a program requirement or a 
purchase request, influencing the content of any specification or procurement standard, 
rendering of advice, investigation, auditing or in any other advisory capacity in any 
proceeding or application, request for ruling, determination, claim or controversy or 
other particular matter pertaining to any program requirement or a contract or 
subcontract or to any solicitation or proposal therefore. Additionally, it shall be 
unethical for any payment, gratuity or offer of employment to be made by or on behalf 
of a subcontractor under a contract to the prime contractor or higher tier subcontractor 
or any person associated therewith as an inducement for the award of a subcontract or 
order.  
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8.12.2 Rights and Remedies.  The rights and remedies of CITY provided in this Clause 
shall not be exclusive and are in addition to any other rights and remedies provided by 
law or under this Contract. 

 
8.12.3  Contingent Fees.  The CONTRACTOR warrants that it has not employed nor 
retained any company or person, other than a bona fide employee working for the 
vendor or CONTRACTOR or firm, to solicit or secure the Contract; and that the vendor or 
CONTRACTOR or firm has not paid or agreed to pay any person, company, association, 
corporation, individual, or firm, other than a bona fide employee working for the vendor 
or CONTRACTOR or firms, any fee, commission, percentage, gift or any other 
consideration contingent upon or resulting from the award or making of the 
Contract.  For the breach or violation of the above warranty, and upon a finding after 
notice and hearing, CITY shall have the right to terminate the Contract, and, at its 
discretion, to deduct from the Contract price, or otherwise recover the full amount of 
such fee, commission, percentage, gift or consideration. 

 
8.12.4 Fraud and misrepresentation. Any written or oral information provided by 
[insert as appropriate “Contractor” or Service Provider”], directly or indirectly related to 
the performance of the services required by this Agreement, constitutes material 
representations upon which the City relies for the requirements of the Agreement and 
compliance with local, state and federal laws, rules and regulations. [Contractor] agrees 
to notify the City immediately of any information provided to the City that it knows 
and/or believes to be false and/or erroneous and immediately provide correct 
information to the City and take corrective action. [Contractor] further agrees to notify 
the City immediately of any actions or information that it believes would constitute 
fraud or misrepresentation to the City in performance of this Agreement, whether or 
not such information actually constitutes fraud and/or misrepresentations, by 
contacting the Integrity Line 1-800-884-0911. [Contractor] agrees to place signage 
provided by the City regarding the Integrity Line at the location to which [Contractor’s] 
employees report to perform the services required by this Agreement. [Contractor] 
acknowledges and agrees that a finding of fraud or other impropriety on the part of the 
[Contractor] or any of its [subcontractors] may result in suspension or debarment of the 
[Contractor]; and the City may pursue any other actions or remedies that the City may 
deem appropriate. [Contractor] agrees to include this clause in its [subcontracts] and 
take appropriate measures to ensure compliance with this provision.       

 
8.13 Sec. 2-1109 Compliance with Federal Requirements. When the procurement or real 

estate transaction involves the expenditure of federal assistance or contract funds, the 
procurement or real estate transaction shall be conducted in accordance with any 
applicable mandatory federal law and authorized regulations which are not reflected in 
this article. Notwithstanding, where federal assistance or contract funds are used in a 
procurement or real estate transaction, requirements that are more restrictive than 
federal requirements shall be followed. 

 
8.14 Sec. 2-1273 Wage Requirements for Construction Contracts. Unless otherwise required 

or if federally assisted, when a construction project exceeds the sum of $10,000.00, the 
prevailing wages paid shall correspond as nearly as practicable to the prevailing wages 



             Page 16 of 52 
PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK                                             EXHIBIT “A” GENERAL CONDITIONS 

required in the federal Davis Bacon Act. Such scale of wages to be paid shall be posted 
by the CONTRACTOR in a prominent and easily accessible place at the site of work. 

 
8.15 Sec. 2-1291 Responsibilities and Rights of Parties to Contract. CONTRACTOR 

acknowledges that this contract and any changes to it by amendment, modification, 
change order or other similar document may have required or may require the 
legislative authorization of the City's Council and approval of the Mayor. Under Georgia 
law, CONTRACTOR is deemed to possess knowledge concerning the City's ability to 
assume contractual obligations and the consequences of CONTRACTOR's provision of 
goods or services to the City under an unauthorized contract, amendment, modification, 
change order or other similar document, including the possibility that the CONTRACTOR 
may be precluded from recovering payment for such unauthorized goods or services. 
Accordingly, CONTRACTOR agrees that if it provides goods or services to the City under a 
contract that has not received proper legislative authorization or if the CONTRACTOR 
provides goods or services to the City in excess of the any contractually authorized 
goods or services, as required by the City's Charter and Code, the City may withhold 
payment for any unauthorized goods or services provided by CONTRACTOR. 
CONTRACTOR assumes all risk of non-payment for the provision of any unauthorized 
goods or services to the City, and it waives all claims to payment or to other remedies 
for the provision of any unauthorized goods or services to the City, however 
characterized, including, without limitation, all remedies at law or equity. 

 

GC-9 PERMITS 

Responsibility of Permits.  Except as otherwise specified, CONTRACTOR shall procure and pay 
for all permits, licenses, certifications, and other applicable governing authority requirements 
and inspections, other than inspections performed by the CITY, and shall furnish any 
documentations, bonds, security or deposits required to permit performance of the Work. 

GC-10 TAXES 
 
 CONTRACTOR shall pay all taxes, levies, duties, and assessments of every nature due in 
 connection with the Work under this Contract and shall make any and all payroll deductions and 
 withholdings required by law, and hereby indemnifies and holds harmless the CITY, from any 
 liability on account of any and all such taxes, levies, duties, assessments, and deductions. 

GC-11 TITLE AND RISK OF LOSS 
  
 11.1 Title to Goods.  Where Contractor fabricates or purchases equipment, materials or 
 other tangible items (Goods) for incorporation into the Work or any of its separate parts, the 
 title of such Goods shall be vested in CITY when the first of the following events occurs: 
 
  11.1.1 The Goods or part thereof is first identifiable as being appropriated to this  
  Contract, 
 
  11.1.2 When CITY pays for the Goods or part thereof in accordance with this Contract,  
  or 
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  11.1.3 When the Goods or part thereof are dispatched to or from Contractor’s   
  fabrication yard or to the Jobsite. 
 
 11.2 CITY’s Right to Reject Goods/Materials.  However such transfer of title in the Goods will 
 be without prejudice to CITY’s right to reject the Goods/Materials in case of non-conformity 
 with the requirements of this Contract.  Irrespective of transfer of title in the Goods/Materials, 
 CONTRACTOR shall remain responsible for risk of loss or damage to work in progress and all 
 Goods until Final Acceptance. CONTRACTOR shall ensure that the above provisions are imposed 
 upon its suppliers and Subcontractors and shall execute all documents and take all steps 
 necessary to vest title in accordance with this Clause. 
 
 11.3 Title to Bulk Goods.  Title to standard Goods of the type usually bought in bulk such as 
 reinforcement bars, piping materials, non-tagged instruments and instrument installation 
 material, cable and similar items which are not incorporated into the Work shall revert to 
 CONTRACTOR upon agreement by the CITY that such Goods are not required for the Work. 

GC-12 PERFORMANCE AND PAYMENT BONDS 
 
 12.1 Bonding Requirements.  CONTRACTOR, at its sole expense, shall maintain in effect at all 
 times during the performance of the Work Performance and Payment Bonds each in an amount 
 with limits not less than those set forth in this article.  All Bonds shall be issued in a form and by 
 a Surety acceptable to the CITY and contain the Surety’s waiver of notice of all contract changes, 
 including, but not limited to, increase or decrease in scope, value, and schedule acceleration or 
 deceleration.  Upon satisfactory completion of all Contract obligations, CITY shall return such 
 securities to Contractor. 
 
  12.1.1 CONTRACTOR shall, at the time of execution of this Contract, furnish CITY a  
  Performance Bond and a Payment Bond for the Work under this Contract, each in an  
  amount equal to one hundred percent (100%) of the Contract value.  The person  
  executing the Bonds on  behalf of the Surety shall file with the Bonds a general power of  
  attorney as to amount and type of the Bonds covered by such power of attorney, and  
  certified by an official of said Surety. 
 
 12.2 Corporate Surety.  Bonds shall be executed by a corporate Surety (insurance company), 
 which is satisfactory to CITY and meets the following minimum financial security requirements: 
 
  12.2.1 Have a current Best’s rating of not less than A-, and current, and; 
 
  12.2.2 Have a Best’s financial size category of not less than Class IX, and; 
 
  12.2.3 Be authorized by the Georgia Insurance Commissioner pursuant to a valid and  
  current Certificate of Authority to conduct and transact Surety business in the State of  
  Georgia, and; 
 
  12.2.4 Be a U.S. Treasury Circular 570 listed company. 
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 The Bonds shall be submitted and will be dated by the CITY upon execution of the Contract.  The 
 Surety shall appoint an agent for service in Atlanta, Georgia upon whom all notices shall be 
 served.  The person executing the Bonds on behalf of the Surety shall file with the Bonds a 
 general power of attorney unlimited as to amount and type of Bonds covered by such power of 
 attorney, and certified to by an official of said Surety.  The Bonds shall be on forms provided by 
 CITY, and subject to increase for any alterations, extension of the time allows for performance, 
 extra or additional work and any other changes authorized under this Contract. 
 
 12.3 Amendment to Bonds.  In the event the Contract Price is increased, CONTRACTOR shall 
 deliver to CITY an amendment or Rider to the Payment and Performance Bonds increasing the 
 final amounts of the Bonds to the new Contract Price, or new Bonds shall be furnished in the 
 final amount of the new Contract Price.  These Bonds shall remain in effect through the period 
 of performance, including the period of warranty, and as required under Georgia law for Bonds 
 on Public construction contracts. 
 
 12.4 Related Obligations.   
   
  12.4.1 No limitations.  The requirements contained herein as to forms  and limits, as  
  well as CITY’s approval of Bond coverage to be maintained by CONTRACTOR, are  
  not intended to and shall not in any manner limit or qualify the liabilities and obligations 
  assumed by CONTRACTOR under this Contract. 
 
  12.4.2 Use of Facilities. CONTRACTOR agrees that it will not use the facilities for any  
  purpose which might void any Bond covering the Work or render any loss under any  
  Bond uncollectible. 

GC-13 LABOR, PERSONNEL, AND WORK RULES 
  
 13.1 Qualifications and Procedures.  CONTRACTOR shall employ only competent and skilled 
 personnel to perform the Work and shall remove from the Jobsite any CONTRACTOR personnel 
 determined to be unfit or to be acting in violation of any provision of this Contract.  
 CONTRACTOR is responsible for maintaining labor relations in such manner that there is 
 harmony among workers and shall comply with and enforce Project and Jobsite procedures, 
 regulations, work rules and work hours established by ENGINEER.  
 
 13.2 Professional Standards.  

The Work will be performed in a professional and workmanlike manner in accordance with the 
standards imposed by Applicable Law and the practices and professional standards used in well 
managed operations performing work similar to the Work. 

     
13.3 Discretion to Deny Access.  ENGINEER may at his sole discretion deny access to the 

 Jobsite to any individual by written notice to CONTRACTOR.  In the event an employee is 
 excluded from the Jobsite, CONTRACTOR shall promptly replace such individual with another 
 who is fully competent and skilled to perform the Work. 
  
 13.4 Demands for Collective Bargaining.  CONTRACTOR shall give ENGINEER prompt notice 
 in writing of every demand for collective bargaining made upon CONTRACTOR or any of its 
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 subcontractors by any labor organization and of any labor dispute, which may reasonably be 
 expected to affect performance of the Work under this Contract. 
 
 13.5 Jurisdictional Disputes.  Unless other methods are established by ENGINEER, the rules, 
 regulations, and procedures of the Plan for Settlement of Jurisdictional Disputes in the 
 Construction Industry, or any successor agreement thereto, shall be used to determine work 
 assignments and to resolve jurisdictional disputes on work covered by this Contract. 
 
 13.6 Wage Requirements for Construction Contracts.  Unless otherwise required or if 
 federally assisted, when a construction project exceeds the sum of Ten Thousand Dollars 
 ($10,000.00), the prevailing wages paid shall correspond as nearly as practicable to the 
 prevailing wages required in the federal Davis Bacon Act. Such scale of wages to be paid shall be 
 posted by the Contractor in a prominent and easily accessible place at the site of work. 

GC-14 ASSIGNMENTS AND SUBCONTRACTS 
  
 14.1 Consent of CITY Required.  Any assignment of this Contract or rights hereunder, in 
 whole or part, without the prior written consent of CITY shall be void, except that upon ten (10) 
 calendar days written notice to CITY. CONTRACTOR may assign monies due, or to become due, 
 under this Contract.  Any assignment of monies shall be subject to proper set-offs in favor of 
 CITY and to any deductions provided for in this Contract. 
 

14.2 Pass Down of Contract Requirements.  Purchase orders and subcontractors must 
include provisions to secure all rights and remedies of CITY provided under this Contract, and 
must impose upon the Subcontractor all of the duties and obligations required to fulfill this 
Contract with respect to their activities. 

 
14.3 Subcontractors. If Consultant subcontracts any of the Services, Consultant shall: (i) be 
responsible for the performance of Services by the Subcontractors; (ii) remain City’s sole point 
of contact for the Services; and (iii) be responsible for the payment of any Subcontractors. 

 
14.4 Required Provisions. Purchase orders and Subcontractors must include provisions to 
secure all rights and remedies of CITY provided under this Contract, and must impose upon the 
Subcontractor all of the duties and obligations required to fulfill this Contract with respect to 
their activities.   

 
 14.5 Copies of Purchase Orders and Subcontracts.  Copies of all purchase orders and 
 Subcontracts are to be provided to ENGINEER upon request. 
 
 14.6 No Relief of Responsibilities.  No assignment or subcontract will be approved which 
 would relieve CONTRACTOR or its sureties, if any, of their responsibilities under this Contract.  
 CITY may require revised or modified bonds or insurance and the execution of assumption 
 agreements as conditions for approval. 
 

14.7 Further Acts. CITY and CONTRACTOR each agrees to perform any additional acts, 
execute, and deliver any additional documents as may reasonably be necessary in order to carry 
out the provisions and effectuate the intent of this Contract. 
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GC-15  COMMERCIAL ACTIVITIES 
 
 Neither CONTRACTOR nor its employees shall establish any commercial activity or issue 
 concessions or permits of any kind to third parties for establishing commercial activities on the 
 Jobsite or any other lands owned or controlled by CITY. 

GC-16 PUBLICITY AND ADVERTISING 
 
 CONTRACTOR shall not make any announcement, release any photographs, or release any 
 information concerning this Contract, or the Project, or any part thereof to any member of the 
 public, press, business entity, or any official body unless prior written consent is obtained from 
 ENGINEER. CONTRACTOR may not erect any signs without the written approval of the 
 ENGINEER, other than those required by this Contract. 

GC-17 ENVIRONMENTAL REQUIREMENTS 
 
 17.1 Environmental Plan and Controls.  Throughout performance of the Work, CONTRACTOR 
 shall conduct all operations in such a way as to minimize impact upon the natural environment 
 and prevent any spread of contaminated or hazardous materials.  CONTRACTOR shall: 
 
  17.1.1 Provide dust control of its operations within work and all other areas under its  
  control  and shall coordinate and cooperate with others for dust control in common  
  areas; 
 
  17.1.2 Provide working machinery and equipment with efficient noise suppression  
  devices and all other noise and vibration abatement measures necessary for the  
  protection of workers and the public; 
 
  17.1.3 Provide suitable waste, sewage, sanitary, and garbage disposal methods and  
  procedures approved by ENGINEER and consistent with State and Federal regulations. 
 
  17.1.4 Provide suitable equipment, facilities, and precautions to prevent the discharge  
  of contaminants into the atmosphere, adjoining workspaces, any body of water, or land  
  areas; 
 
  17.1.5 Provide all documentation required by all levels of governing authority or this  
  Contract concerning environmental requirements; and 
 

17.1.6 Be responsible for developing and maintaining a written Environmental 
Compliance Plan in accordance with CONTRACTOR’s established practices, including, but 
not limited to, compliance with all applicable laws and all applicable requirements in the 
Project Environmental Control Plan.  CONTRACTOR shall have sole responsibility for 
developing, implementing, and enforcing its Environmental Compliance Plan and 
CONTRACTOR’s obligations under the Clause titled “INDEMNITY’ apply to any liability 
arising in connection with or incidental to CONTRACTOR’s performance or failure to 
perform as provided in this clause. 

 
  17.1.7 Submit NPDES Permit for staging / batch plant as required. 
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 17.2 Storm Water Discharge.  All discharged storm water, associated with construction 
 activities, to the waters of the State of Georgia shall be in accordance with the limitations, 
 monitoring requirements and other conditions set forth in the provisions of the Georgia Water 
 Quality Control Act (Georgia Laws 1964, p. 416 as amended).  The Federal Clean Water Act (33 
 U.S.C. 1251 et seq., as amended) and the Rules and Regulations promulgated to these acts. 
 
 17.3 Notice of Toxic/Hazardous Materials.  In the event CONTRACTOR encounters on the 
 Jobsite material reasonably believed to be toxic or hazardous material or waste, which has not 
 been addressed in this Contract, CONTRACTOR shall immediately stop work in the affected area 
 and notify the ENGINEER or its designated representative in writing of the condition.  Pending 
 receipt of written instructions from ENGINEER, CONTRACTOR shall not resume work in the 
 affected area.  

GC-18 HAZARDOUS SUBSTANCE AWARENESS 
 
 18.1 Hazardous Nature of the Work.  The nature of the Work to be performed under this 
 Contract may involve inherent risks.  CONTRACTOR agrees that it will inform its officers, 
 employees, agents, suppliers and Subcontractors, and any other parties which may come 
 into contact with any hazardous substance as a result of CONTRACTOR’s activities 
 hereunder of the nature of such materials and any health or environmental risks 
 associated with such materials. 
 
 18.2 Training Prior to Assignment.  CONTRACTOR warrants that CONTRACTOR’s personnel 
 and personnel of its suppliers and Subcontractors, assigned to or regularly entering the Jobsite, 
 have or will receive training as specified in OSHA 29 CFR 1910.120(e) in relation  to this Contract 
 prior to their assignment to field duty.   Supervisory personnel will also receive,  as a minimum, 
 eight (8) hours additional specialized training in the management of hazardous waste 
 operations.  Such training shall be at CONTRACTOR’s expense.  CONTRACTOR personnel 
 assigned to the Jobsite  may also be required to attend specialized training classes specific to 
 the Jobsite as presented by CITY or its designated representatives. 

GC-19 HAZARDOUS SUBSTANCE REGULATIONS  
 
 CONTRACTOR shall ensure that all hazardous substances with which it deals receive safe and 
 proper handling.  CONTRACTOR confirms that it is aware of and will comply with the 
 requirements of the All Environmental Regulations, including but limited to, Comprehensive 
 Environmental Response, Compensation, Liability Act, 42 U.S.C. 9601-9675 (CERCLA) as 
 amended; the Resource Conservation and Recovery Act, 42 U.S.C. 6901-6992- (RCRA) as 
 amended; the Toxic Substances Control Act (TSCA), 15 U.S.C. 2601-2671; the Clean Water Act 
 (CWA), 33 U.S. C. 1251-1387; Title 40 of the Code of Federal Regulations; the Department of 
 Transportation (DOT) regulations applicable to hazardous substances, and any other federal, 
 state, and local laws applicable to work with or near hazardous substances. 

GC-20  DECONTAMINATION OF EQUIPMENT AND MATERIALS 
 
 All CONTRACTOR equipment, debris and used or surplus materials must be fully decontaminated 
 prior to removal from designated work areas.  CONTRACTOR shall submit decontamination and 
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 contaminated material control procedures for ENGINEER review and acceptance.  CONTRACTOR 
 shall obtain ENGINEER’s authorization to remove any such equipment, debris or surplus 
 materials from the Jobsite. 

GC-21 ON-SITE HANDLING AND DISPOSAL OF HAZARDOUS MATERIAL 
 
 If the Work under this Contract includes any intrusive site or structural drilling, boring, coring, or 
 sampling, debris may be produced as a result of these efforts.  This debris could include solids or 
 liquids drawn from site wells for sampling purposes.  All such debris shall be treated by the 
 CONTRACTOR as if it were hazardous waste regulated under the Federal Resource and 
 Conservation Recovery Act of 1976, 42 U.S.C. 6901-6992 (RCRA) as amended, or any more 
 stringent applicable regulations, unless and until the CONTRACTOR has been able to confirm, to 
 the satisfaction of ENGINEER and/or the appropriate regulatory agencies that the wastes are not 
 regulated as hazardous. 

GC-22 OFF-SITE TRANSPORTATION AND DISPOSAL OF HAZARDOUS MATERIAL 
 
 CONTRACTOR shall have no authority or responsibility for the off-site transportation, storage, 
 treatment or disposal of contaminated or potentially waste materials of any kinds, which are 
 directly or indirectly generated at the Jobsite.  Such removal shall be made by the CITY.  
 However, CONTRACTOR shall handle all materials at the Jobsite with due care, in accordance 
 with work or Jobsite plans and the requirements of this Contract. 

GC-23 SITE CONDITIONS AND NATURAL RESOURCES 
  
 23.1 Nature and Location of Work.  CONTRACTOR shall have the sole responsibility for 
 satisfying itself concerning the nature and location of the Work and the general and local 
 conditions, including but not limited to the following: 
 
  23.1.1 Transportation, access, disposal, handling and storage of materials; 
 
  23.1.2 Availability and quality of labor, water, electric power, and road conditions; 
 
  23.1.3 Climatic conditions, tides, and seasons; 
 
  23.1.4 Physical conditions at the Jobsite and the project area as a whole; 
 
  23.1.5 Topography and ground surface conditions; and 
 
  23.1.6 Equipment and facilities needed preliminary to and during the performance of  
  the Work. 
 
 23.2 Failure to Assess Conditions.  The failure of CONTRACTOR to acquaint itself with any 
 applicable conditions will not relieve CONTRACTOR of the responsibility for properly estimating 
 either the difficulties, time, or cost of successfully performing CONTRACTOR’s obligations under 
 this Contract. 

GC-24 DIFFERING SITE CONDITIONS 
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 24.1 Information on Subsurface Conditions.  Where CITY has made investigations of   
 subsurface conditions in areas where work is to be performed under this Contract, such
 investigations are made by CITY for the purpose of study and design.  If the records of such 
 investigation are included in the Contract Documents, the interpretation of such records shall be 
 the sole responsibility of CONTRACTOR.  Neither CITY nor its agents, representatives and 
 consultants assume any responsibility whatsoever in respect to the sufficiency or accuracy of 
 such investigations, the records thereof, or of the interpretations set forth and there is no 
 warranty or guarantee, either express or implied, that the conditions indicated by such 
 investigations or records thereof are representative of those existing throughout such areas, or 
 any part thereof, or that unforeseen developments may not occur, or that materials other than 
 or in proportions different from those indicated may not be encountered. 
 
 24.2 Notice for Differing Site Conditions.  CONTRACTOR shall immediately notify ENGINEER  
  in writing before proceeding with any work which CONTRACTOR believes constitutes a  
  differing site condition with respect to: 
 
  24.2.1 Subsurface or latent physical conditions at the Jobsite differing materially from  
  those indicated in this Contract; or 
 
  24.2.2 Previously unknown physical conditions at the Jobsite, of an unusual nature,  
  differing materially from those ordinarily encountered and generally recognized as  
  inherent in work of the character provided for in this Contract. 
  

24.3 Determination by ENGINEER.  ENGINEER shall investigate such condition and make a 
written determination.  If ENGINEER determines that such condition does constitute a differing 
site condition, CONTRACTOR may then, pursuant to the Clause titled “CHANGE DOCUMENTS”, 
submit a written Change Notice Request setting forth the impact of such differing site condition 
and describing any additional or modified work resulting therefrom.  Failure of CONTRACTOR to 
give the required notice shall be grounds for rejection of the claim to the extent CITY is 
prejudiced by such delay. 

GC-25 TITLE TO MATERIALS FOUND 
 
 The title to water, soil, rock, gravel, sand, minerals, timber, and any other materials developed 
 or obtained in the excavation or other operations of CONTRACTOR or any of its Subcontractors, 
 and the right to use said materials, or dispose of same, is hereby expressly reserved by CITY.  
 CONTRACTOR may, at the sole discretion of CITY, be permitted, without charge, to use in the 
 Work any such materials, which meet the requirements of this Contract. 

GC-26 SURVEY CONTROL POINTS AND LAYOUTS 
  
 26.1 Survey Control Points.   Survey control points as shown on the drawings will be 

established by CITY. If CONTRACTOR or any of its Subcontractors or any of their representatives 
or employees move or destroy or render inaccurate any survey control point, such control point    
shall be replaced by ENGINEER at CONTRACTOR’s expense. 
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 26.2 Work to Confirm.  CONTRACTOR shall complete the layout of all work and shall be
 responsible for execution of the Work in accordance with the locations, lines, and grades 
 specified or shown on the drawings, subject to such modifications as ENGINEER  may require as 
 work progresses.  Cross Sections, when required to establish quantities,  shall be taken at a 
 maximum of fifty (50) foot intervals. 
 
 26.3 Replacement Survey Control Points.  If CONTRACTOR, or any of its Subcontractors or
 any of their representatives or employees, move or destroy or render inaccurate any survey 
 control point, such control point shall be replaced by ENGINEER at CONTRACTOR’s expense. 
 
 26.4 Certification of Survey Work.  No separate payment will be made for survey work 
 performed by CONTRACTOR, but all survey work shall be under the direction of registered Land 
 Surveyor, licensed in Georgia, who shall certify all survey results. 

GC-27 COOPERATION WITH OTHERS 
 
 27.1 Cooperation between CONTRACTORS.  The CITY reserves the right to Contract for and 
 perform other, or additional, work on or near the Work covered by this Contract. When 
 separate contracts are let within the limits of any one project, each CONTRACTOR shall 
 conduct its work so as not to interfere with, or hinder the progress of, completion of the 
 Work being performed by other contactors.  Contractors working on the same project shall 
 cooperate with each other as directed. 
 

Each contractor involved shall assume all liability, financial or otherwise, in connection with its 
Contract and shall protect and same harmless the CITY from any and all damages or claims that 
may arise because of inconvenience, delays, or loss experienced by CONTRACTOR because of 
the presence and operations of other contractors working within the limits of the same project. 

 
 The CONTRACTOR shall arrange its work and shall place and dispose of the materials being used 
 so as not to interfere with the operations of the other CONTRACTORS within the limits of the 
 same project.  It shall join its work with that of the others in an acceptable manner and shall 
 perform Work in proper sequence to that of the others. 

GC-28 ILLUMINATION 
 
 When any work is performed at night, or where daylight is obscured, CONTRACTOR shall, at its 
 expense, provide artificial light sufficient to permit work to be carried on efficiently, 
 satisfactorily and safely, and to permit thorough inspection.  During such time periods, the 
 access to the place of work shall also be clearly illuminated.  All wiring for electric light and 
 power shall be installed and maintained in a safe manner and meet all applicable codes and 
 standards. 

GC-29 USE OF COMPLETED PORTIONS OF WORK 
 
 29.1 Beneficial Occupancy.  Whenever, as determined by Engineer, any portion of the Work 
 performed by CONTRACTOR is suitable for use, CITY may, upon written notice, occupy and use 
 such portion.  Use shall not constitute acceptance, relieve CONTRACTOR of its responsibilities, or 
 act as a waiver by the CITY of any terms of this Contract (see “WARRANTY”). 
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 29.2 Liability for Damage.  CONTRACTOR shall not be liable for normal wear and tear or for
 repair of damage caused by any misuse during such occupancy or use by CITY.  If such use 
 increases the cost or time of performance of remaining portions of the Work, CONTRACTOR 
 shall, pursuant to the Clause titled, ”CHANGE DOCUMENTS”, be  entitled to an equitable 
 adjustment in its compensation or schedule. Damage caused by CONTRACTOR’s acts or 
 omissions during such use shall be remedied at CONTRACTOR’s expense. 
 
 29.3 Use of Unsatisfactory Work.  If, as a result of CONTRACTOR’s failure to comply with the 
 provisions of this Contract, such use of completed portions of the Work proves to be 
 unsatisfactory to CITY, the CITY shall have the right to continue such use until such portion of 
 the Work can be taken out of service at the CITY’s discretion for correction of defects, errors, 
 omissions, or replacement; provided that the period of operations or use pending remedial 
 action shall not exceed twelve (12) months. 
 
 29.4 Use of Permanently Installed Equipment.  CONTRACTOR shall not use any permanently 
 installed equipment unless such use is approved in writing by ENGINEER.  When such use is 
 approved, CONTRACTOR shall at its own expense properly use and maintain and, upon 
 completion of such use, recondition such equipment as required, normal wear and tear as 
 expected.  
 
GC-30 USE OF CITY OR ITS DESIGNATED REPRESENTATIVES CONSTRUCTION EQUIPMENT OR 
FACILITIES  
 

30.1 Owner Furnished Materials.  None 

30.2 When CONTRACTOR requests and ENGINEER agrees to make available for rent any 
equipment or facilities belonging to CITY for the performance of work, the following shall apply:   
 

30.2.1 ENGINEER will furnish a copy of the equipment maintenance and inspection record, 
and these records shall be maintained by CONTRACTOR during the rental period; 

    30.2.2 CONTRACTOR shall assure itself of the condition of such equipment and/or 
materials and assume all risks and responsibilities during its use; 

 30.2.3 ENGINEER and CONTRACTOR shall jointly prepare an Inspection Report and 
inspect such equipment and/or materials before its use and upon its return, to document 
properly any damages as a result of CONTRACTOR’s use. The cost of all necessary Improvements 
or replacement other than normal wear shall be at CONTRACTOR’s expense; and 

30.2.4   If such equipment and/or materials is furnished with an operator, the services of 
such operator will be performed under the complete direction and control of CONTRACTOR and 
such operator shall be considered CONTRACTOR’s employee for all purposes other than the 
payment of wages, Workers' Compensation Insurance or other benefits. 

   30.2.5   Equipment rental rates shall be those shown in Exhibit “C” (Quantities, Pricing 
and Data) or, if none are shown, rates shall be negotiated based upon then current Data Quest 
Blue Book data.”  
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GC-31 INSPECTION AND QUALITY ASSURANCE 
 
 31.1 Inspection and Audit.  All material and equipment furnished and work performed shall 
 be properly inspected by CONTRACTOR at its expense, and shall at all times be subject to quality 
 surveillance and quality audit by the CITY who, upon reasonable notice, shall be afforded full 
 and free access to the shops, factories, or other places of business of CONTRACTOR and its 
 subcontractors for such quality surveillance or audit.  
 
 31.2 Authority and Access for Inspectors.  Such quality auditors or inspectors are not  
 authorized to change, revoke, or waive any provision of this Contract, not to issue
 instructions contrary to Contract requirements, nor to direct the efforts of any of 
 CONTRACTOR’s employees in any way.  CONTRACTOR shall provide safe and adequate 
 facilities, drawings, documents, and samples as requested, and shall provide assistance and 
 cooperation including stoppage of work to perform such examination as may be 
 necessary to determine compliance with the requirements of this Contract.  Any work covered 
 prior to any planned quality surveillance or test by the CITY shall be uncovered and replaced at 
 the expense of CONTRACTOR if such covering interferes with or  obstructs such inspection or 
 test. 
 

31.3 Uncovering of portions of the Work.  At any time before Final Acceptance, ENGINEER 
may, for the purpose of inspection, direct CONTRACTOR to uncover portions of the Work which 
have been completed and covered up.  If examination proves the completed work to be 
defective, corrections shall be made pursuant to the Clause titled “WARRANTY”.  If the  Work is 
not defective, the impact of uncovering and restoration shall be treated as a change pursuant to 
the Clause titled “CHANGE DOCUMENTS”. 

 
 31.4 Defective Work.  If any work is determined by the CITY to be defective or not in 
 conformance with this Contract, the provisions of the Clause titled “WARRANTY” shall apply. 
 

31.5 Samples.  CONTRACTOR shall furnish samples as requested and shall provide reasonable 
assistance and cooperation necessary to permit tests to be performed on materials or work in 
place including reasonable stoppage of work during testing.  Any material or assembly that does 
not conform to the requirements of the Contract Documents shall be considered unacceptable 
and shall be rejected.  The CONTRACTOR shall remove any rejected material or assembly from 
the site of the Work, unless otherwise instructed by the ENGINEER. 

 
 No rejected material or assembly, the defects of which have been corrected by the
 CONTRACTOR, shall be returned to the site of the Work until such time as the ENGINEER 
 has approved its use in the Work. 
 
 31.6 Quality Assurance.  The CONTRACTOR is advised that the cost of failing tests requiring
 additional tests to confirm compliance will be deducted from the monies due to  CONTRACTOR 
 through the Progress Payment Process. 
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GC-32 MONITORING 
 
 The equipment and materials furnished and work performed under this Contract shall be 
 subject to monitoring by ENGINEER or his representatives who shall be afforded full and free 
 access to the ships, factories, and other places of business of CONTRACTOR and its 
 Subcontractors for monitoring purposes.  As required by ENGINEER, CONTRACTOR shall provide 
 detailed schedules and progress reports for use in monitoring and shall cooperate with 
 ENGINEER in monitoring activities. 

GC-33 BACKCHARGES 
 
 33.1 Corrective Actions by CITY or its Designated Representatives.  If, under the provisions 
 of this Contract, CONTRACTOR is notified by ENGINEER to correct defective or nonconforming 
 work, and CONTRACTOR states, or by its actions indicates that it is unable or unwilling to 
 proceed with corrective action in a reasonable time, ENGINEER may, upon written notice, 
 proceed to accomplish the redesign, repair, rework or replacement of nonconforming work by 
 the most expeditious means available and backcharge CONTRACTOR for the costs incurred.  
 Furthermore, if ENGINEER agrees to or is required to perform work for CONTRACTOR, such as 
 cleanup, off-loading or completion of incomplete work, ENGINEER may, upon written notice, 
 perform such work by the most expeditious means available and backcharge CONTRACTOR for 
 the costs incurred.  
 
 33.2 Backcharge Costs.  The cost of backcharge work shall include: 
 
  33.2.1 Incurred labor costs including all payroll additives; 
 
  33.2.2 Incurred net delivered material costs; 
 
  33.2.3 Incurred Subcontractor costs directly related to performing the corrective  
   action; 
 
  33.2.4 Equipment and tool rentals at prevailing rates in the Jobsite area; and 
 
  33.2.5 A factor of thirty-five percent (35%) applied to the total of Items 33.2.1 through  
   33.2.5 for overhead, supervision, and administrative costs. 
 
 33.3 CONTRACTOR’s Concurrence. The backcharge notice will request CONTRACTOR’s 
 concurrence for ENGINEER to proceed with the required work. However, failure of 
 CONTRACTOR to grant such concurrence shall not impair CITY’s right to proceed with work 
 under this or any other provision of this Contract. 
 
 33.4 Backcharge not a Release.  ENGINEER shall separately invoice or deduct from payments  
 otherwise due to CONTRACTOR the costs as provided herein.  CITY’s right to backcharge is in 
 addition to any and all other rights and remedies provided in this Contract or by  law. The 
 performance of backcharge work by ENGINEER shall not relieve CONTRACTOR of any of its 
 responsibilities under this Contract including, but not limited to, express or implied warranties, 
 specified standards for quality, contractual liabilities and indemnifications, and meeting the 
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 Contract Milestones of the Clause titled  “COMMENCEMENT, PROGRESS, AND COMPLETION OF 
 THE WORK”. 

GC-34 SUSPENSION  
 
 34.1 Suspension Notice.  CITY may, by written notice to CONTRACTOR, suspend at any time  
 the performance of all, or any portion of, work to be performed under this Contract. Upon 
 receipt of such notice, CONTRACTOR shall, unless the notice requires otherwise; 
 
  34.1.1 Immediately discontinue work on the date and to the extent specified in the  
  notice; 
 
  34.1.2 Place no further orders or subcontracts for material, services, or facilities with  
  respect to suspended work other than to the extent required in the notice; 
 
  34.1.3 Promptly make every reasonable effort to obtain suspension upon terms  
  satisfactory to CITY of all orders, subcontracts, and rental agreements to the extent they 
  relate to performance of suspended work; 
 
  34.1.4 Continue to protect and maintain the Work including those portions on which  
  work has been suspended; and 
 
  34.1.5 Take any other reasonable steps to minimize costs associated with such   
  suspensions. 
 
 34.2 Notice to Resume.  Upon receipt of notice to resume suspended work, CONTRACTOR 
 shall immediately resume performance under this Contract to the extent required in the 
 notice. 
 

34.3 Equitable Adjustment.   CONTRACTOR shall be entitled to an equitable adjustment for 
suspensions pursuant to the Clause titled “CHANGE DOCUMENTS”, provided that within  ten (10) 
days after receipt of notice to resume work, CONTRACTOR submits a Proposed Change 
Document, and provided that the suspension was not made necessary by the defective 
performance of work or any other Contract obligation of CONTRACTOR.  No adjustment or relief 
of schedule milestones or completion dates shall be made for suspensions caused by 
CONTRACTOR. 

GC-35 TERMINATION FOR DEFAULT 
 
 35.1 Reasons for Default.  Notwithstanding any other provisions of this Contract,   
  CONTRACTOR shall be considered in default of its contractual obligations under this  
  Contract if it: 
 
  35.1.1 Performs work which fails to conform to the technical requirements of this  
  Contract; 
 
  35.1.2 Fails to make progress so as to endanger performance of this Contract; 
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  35.1.3 Abandons or refuses to proceed with any of the Work, including modifications  
  directed pursuant to the Clause titled “CHANGE DOCUMENTS”; 
 
  35.1.4 Fails to fulfill or comply with any of the terms of this Contract; 
 
  35.1.5 Engages in behavior that is dishonest, fraudulent or constitutes a conflict of  
  interest with CONTRACTOR’s obligations under this Contract; or, 
 
  35.1.6 Reasonable grounds for insecurity arise with respect to CONTRACTOR’s   
  performance. 
 
 35.2 Notice of Default.  Upon the occurrence of any of the foregoing, ENGINEER shall notify 
 CONTRACTOR in writing of the nature of the failure and of CITY’s intention to terminate  this 
 Contract for default.  If CONTRACTOR does not cure such failure within seven (7) 
 calendar days from receipt of notification, or sooner, if safety to persons is involved, or  fails to 
 provide satisfactory evidence that such default will be corrected within a reasonable time, the 
 CITY, by written notice to CONTRACTOR and without notice to  CONTRACTOR’s sureties, if any, 
 shall terminate in whole or in part CONTRACTOR’s right  to proceed with the Work and CITY may 
 prosecute the Work to completion in a timely  manner by another contract or by any other 
 reasonable method deemed expedient.  CITY may take possession of and utilize any data, 
 designs, licenses, equipment, materials, plant, tools, and property of any kind furnished by 
 CONTRACTOR and necessary to complete the Work. 
 
 35.2A Immediate Termination. This Contract will immediately terminate, without the 
 requirement of any action on CITY’s part, and all termination for default remedies available and 
 applicable termination actions required  by CONTRACTOR when all work is terminated under this 
 Contract shall apply, if CONTRACTOR: 
   
  35.2A.1 Voluntarily consents to an order for relief by filing a petition under the laws of  
  the United States codified as Title 11 of the United States Code; 
 
  35.2A.2 Seeks consent to, or does not, contest the appointment of a receiver, custodian, 
  or trustee for itself or for all or any part of its property; 
 
  35.2A.3 Files a petition seeking relief under the bankruptcy, arrangement,   
  reorganization, or other debtor relief laws of any state or other competent jurisdiction; 
   
  35.2A.4 Admits in writing that it is generally not paying its debts as those debts become  
  due; 
 
  35.2A.5 Gives notice to any governmental body of insolvency or pending insolvency or  
  suspends operations; 
 
  35.2A.6 Becomes insolvent as that term is defined under applicable fraudulent transfer  
  or conveyance laws; or 
 
  35.2A.7 Makes an assignment for the benefit of creditors or takes any other similar  
  action for the protection or benefit of creditors. 



             Page 30 of 52 
PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK                                             EXHIBIT “A” GENERAL CONDITIONS 

 
 35.3 Excess Reprocurement Costs.  CONTRACTOR and its sureties, if any, shall be liable for all 
 costs in excess of this Contract price for such terminated work reasonably and necessarily 
 incurred in the completion of the Work, including cost of administration of any Contract 
 awarded to others for completion. 
 
 35.4 Termination Actions.  Upon termination for default, CONTRACTOR shall: 
 
  35.4.1 Immediately discontinue work on the date and to the extent specified in the  
  notice and place no further purchase orders or subcontracts to the extent that they  
  relate to the performance of the terminated work; 
 
  35.4.2 Inventory, maintain and turn over to CITY all data, designs, licenses, equipment,  
  materials, plant, tools, and property furnished by CONTRACTOR, or provided by CITY for 
  performance of the terminated work; 
 
  35.4.3 Promptly obtain cancellation upon terms satisfactory to CITY of all purchase  
  orders, subcontracts, rentals, or any other agreements existing for performance of the  
  terminated work or assign those agreements as directed by CITY; 
 
  35.4.4 Cooperate with the CITY in the transfer of data, designs, licenses and   
  information and disposition of work in progress so as to mitigate damages;  
 
  35.4.5 Comply with other reasonable requests from CITY regarding the terminated  
  work and; 
 
  35.4.6 Continue to perform in accordance with all of the terms and conditions of this  
  Contract such portion of the Work that is not terminated. 
 
 35.5 CONTRACTOR not in Default.  If, after termination pursuant to this Clause, it is 
 determined for any reason that CONTRACTOR was not in default, the rights and obligations of 
 the parties shall be the same as if the Notice of Termination had been issued pursuant to the 
 Clause titled “TERMINATION FOR CONVENIENCE.” 

GC-36 TERMINATION FOR CONVENIENCE 
 
 36.1 Termination Actions.  CITY may terminate for convenience any of the Work under this 
 Contract in whole or, from time to time, at any time by written notice to CONTRACTOR.  Such 
 notice shall specify the extent to which the performance of the Work is terminated and the 
 effective date of such termination.  Upon receipt of such notice, CONTRACTOR shall: 
 
  36.1.1 Immediately discontinue the Work on the date and to the extent specified in the 
  notice and place no further purchase orders or subcontracts for materials, services, or  
  facilities, other than as may be required for completion of such portion of the Work that 
  is not terminated. 
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  36.1.2 Promptly obtain assignment or cancellation upon terms satisfactory to CITY of  
  all purchase orders, subcontracts, rentals, or any other agreements existing for the  
  performance of the terminated work or assign those agreements as directed by CITY; 
 
  36.1.3 Assist ENGINEER in the maintenance, protection, and disposition of work in  
  progress, plant, tools, equipment, property, and materials acquired by CONTRACTOR or  
  furnished by CITY under this Contract and; 
 
  36.1.4 Complete performance of such portion of the Work which is not terminated in  
  accordance with the scheduled milestones and Contract completion dates. 
 
 36.2 Waiver and Compensation.  In the event of termination, CONTRACTOR waives any 
 claims for damages including loss of anticipated profits.  As CONTRACTOR’s sole right and 
 remedy, CITY shall pay in accordance with the following: 
  
  36.2.1 The Contract price corresponding to the Work performed in accordance with  
  this Contract prior to such notice of termination; 
 
  36.2.2 All reasonable costs for work thereafter performed as specified in such notice; 
 
  36.2.3 Reasonable administrative costs of settling and paying claims arising out of the  
  termination of work under purchase orders or subcontracts; 
 
  36.2.4 Reasonable costs incurred in demobilization and the disposition of residual  
  material, plant, and equipment and; 
 
  36.2.5 A reasonable overhead and profit on items 36.2.2 and 36.2.4 of this clause. 
 
 36.3 Proposal for Compensation.   CONTRACTOR shall submit within thirty (30) calendar days 
 after receipt of notice of termination, a written statement setting forth its proposal for an 
 adjustment to the Contract price to include only the categories of incurred costs described in 
 this clause.  CITY shall review, analyze, and verify such proposal, negotiate an appropriate 
 adjustment, and modify this Contract by Change Order accordingly. 
 

GC-37 CHANGE DOCUMENTS 
 

37.1 This section will govern changes to the Contract issued under the Contract, whether 
such changes involve an increase in the Total Contract Price or not.  Changes in Contract or 
other aspects of this Contract shall be made by written document (“Change Document” or 
“Unilateral Change Document”). 1  All changes shall be implemented pursuant to this subsection 
and any Applicable Law. 

 
 37.2 Potential Change Documents that may be issued concerning this Contract include, but 
 are not limited to: 

                                                           
1 Change Documents may assume numerous multiple forms and titles depending on the nature of the change 
involved (e.g. Change Order, Unilateral Change Order, Amendment, Contract Modification, Renewal, etc.) 
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37.2.1 Change Documents to the Contract involving an increase to the Total Contract 
Price executed between CITY and CONTRACTOR which may, or may not,  require 
legislative approval under Code Section 2-1292; and 
 
37.2.2 Change Documents that do not involve an increase in the Total Contract Price 
will be executed pursuant to Code Section 2-1292(d) either bilaterally or unilaterally by 
the CITY; and 
 
37.2.3 Unilateral Change Documents to the Contract issued by CITY pursuant to Code 
Section 2-1292(d) involving no increase to the Total Contract Price and changes in the 
value of the changes, or changes in the terms of amounts of compensation under the 
Total Contract Price; and 
 
37.2.4 Change Documents to the Contract involving no increase to the Total Contract 
Price, changes in the value of the Charges or changes in the terms or amounts of 
compensation under the Total Contract Price executed between CITY and CONTRACTOR 
pursuant to Code Section 2-1292(d). 

 
 37.3 CITY may propose a change in the Contract or other aspects of this Contract by 
 delivering written notice to CONTRACTOR describing the requested change (“Change Request”).  
 Within ten (10) days of receipt of CITY’s Change Request, CONTRACTOR shall evaluate it and 
 submit a written response (“Proposed Change Document”). A Change Request which involves 
 the reduction of Services shall be effective upon written notice to Contractor. 
 
 37.4 CONTRACTOR may, without receiving any Change Request, on its own submit a 
 Proposed Change Document describing its own proposed requested change to the Contract. 
 
 37.5 Each Proposed Change Document shall include the applicable schedule for 
 implementing the proposed change, any applicable changes to the Charges (either increased or 
 decreased) and all other information applicable to the proposed change.  Each Proposed Change 
 Document shall constitute an offer by CONTRACTOR and shall be irrevocable for a period of sixty 
 (60) days.  CITY shall review and may provide CONTRACTOR with comments regarding a 
 Proposed Change Document, and CONTRACTOR shall respond to such comments, if any.  A 
 Proposed Change Document from CONTRACTOR will become effective only when executed by 
 an authorized representative of CITY. 
 

37.6 CITY may propose any changes to the Contract, including, but not limited to, changes 
that it contends do not involve an increase to the Maximum Payment Amount, and 
CONTRACTOR shall, in good faith evaluate such proposed Change Request.  If CITY and 
CONTRACTOR are able to reach agreement on such Change Request, each will execute a Change 
Document concerning such Change Request pursuant to Code Section 2-1292(d). Nothing in this 
Contract shall, in the event of disagreement between CITY and CNTRACTOR concerning a 
proposed Change Request, or otherwise, prohibit CITY from issuing a Unilateral Change 
Document to CONTRACTOR, pursuant to Code Section 2-1292(d), and CITY and CONTRACTOR 
agree to resolve their dispute pursuant to the Dispute Resolution Procedures set forth in the 
“DISPUTES” Clause.  During the pendency of such Dispute, CONTRACTOR shall continue to 
perform the Services, as changed by such Unilateral Change Document. 
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 37.7 Submittals Substantiating Adjustments. 
 
  37.7.1 CONTRACTOR shall supply certified pricing within thirty (30) days after providing 
  written notice of intent to claim time or money.  CONTRACTOR’s pricing shall remain  
  firm for a period of not less than sixty (60) days after delivery of the certified pricing.   
  Any delay in the submission of all necessary supporting documentation or the   
  determination of pricing will not justify or constitute a basis for an increase in the Total  
  Contract Price, Purchase Order Amount, or Contract Completion. 
 

37.7.2 CONTRACTOR shall certify in writing that the amounts included in the Proposed 
Change Document cover will direct, supplemental, indirect, consequential, serial, and 
cumulative costs and requested time extension, as applicable, and that those costs and 
the additional time would be or were necessarily incurred, despite the CONTRACTOR’s 
reasonable and diligent efforts to mitigate them. 

 
  37.7.3 No submittal for an adjustment in the Total Contract Price, Purchase Order  
  Amount, or Contract Completion shall be valid unless submitted in accordance with this  
  Clause. 
 
  37.7.4 For each submittal, CONTRACTOR shall execute a certificate of current costs or  
  pricing data.  The certificate shall contain the wording in Clause: 
 

37.7.4.1 This certificate shall be supplied at the time CONTRACTOR  
submits pricing information for any and all Proposed Change 
Documents. 

 
   37.7.4.2 The certificate of current costs or pricing data shall contain the  
     following statement: “This is to certify that, to the best of my  
     knowledge and belief, the costs or pricing data submitted,  
     either actually or by specific identification in writing, to   
     ENGINEER or any of his authorized representatives, in support  
     of [identify the request for price adjustment, giving the   
     appropriate reference any date] are accurate, complete and  
     current as of [insert the day, month, and year when submittal  
     was provided to ENGINEER].  
 

 CONTRACTOR: [type name] 
 By: [type name] 
 Title: 

   Date of Execution:  [insert the day, month, and year of signing,  
   which should be the same date as when the pricing information  
   is submitted], 
 

37.7.4.3 If any price, including profit or fee, negotiated under this Clause, 
or any cost reimbursement under this Contract was increased by any amount 
because CONTRACTOR furnished costs or pricing data that were not complete, 
accurate, and current as certified in its certificate of current costs or pricing 
data, the price or costs shall be reduced accordingly, and this Contract shall be 
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modified to reflect the deduction.  CONTRACTOR is also placed on notice that, 
to the extent any submittal is determined to be a false claim based on any state 
or federal law, CONTRACTOR will be liable to the CITY for all remedies permitted 
by applicable statutes. 

 
37.8 Failure to Agree. Failure by ENGINEER and CONTRACTOR to agree on any adjustment 
pursuant to this Clause shall be considered a Dispute, subject to the procession under the 
“DISPUTES” Clause of the Contract. 

 
37.9 Emergency Cases.  In addition to the CITY’s ability to initiate changes through a Change 
Notice, in the event of an emergency that poses imminent threat to life or property, ENGINEER 
may use oral orders to CONTRACTOR for any work required by reason of such emergency.  
CONTRACTOR shall commence and complete such emergency work as directed by ENGINEER.  
Such orders will be confirmed by an appropriate Change Document.  Any Change Document 
resulting from an emergency will be processed pursuant to this Clause. 

  
 37.10 Other Modifications.  All other modifications to this Contract shall be by written 
 amendment signed by both parties. 
 

GC-38 PRICING OF ADJUSTMENTS 
  
 38.1 Pricing Methods.  When costs are a factor in any determination of a Contract 
 adjustment pursuant to the Clause titled “CHANGE DOCUMENTS”, CONTRACTOR shall 
 propose upward or downward price adjustments in one of the following methods as directed by 
 ENGINEER: 
 
  38.1.1 Using Unit Prices from this Contract; 
 
  38.1.2 Estimating new Unit Prices where appropriate, subject to negotiation; 
 
  38.1.3 Estimating a lump sum price for the change, subject to negotiation; or  
 
  38.1.4 Establishing separate cost accounting records, subject to daily end-of-the-day  
  written approval by ENGINEER of all allocable costs, on a Force Account basis.    
  Reimbursement of reasonable and approved incurred costs, plus specified rates for  
  overhead and profit, as defined below, shall be the basis for Force Account adjustment  
  of the Contract price. 
 

38.2 Cost Breakdown Information.  When CONTRACTOR is directed to propose price 
adjustments pursuant to 38.1.2 or 38.1.3 above, it shall provide cost breakdown information for 
the purpose of, and in sufficient detail to permit, analysis and negotiation including but not 
limited to, labor categories, job hours and rates, equipment and material quantities, sources and 
calculations, overhead costs and allocations, profit computations Subcontractor quotes, and 
reference data upon which estimates are based. 
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38.3 Markup’s.   
 
  38.3.1 If the pricing method is in accordance with 38.1.1 above, CONTRACTOR is not  
  authorized any additional markup’s as the Contract Unit Prices are considered fully  
  burdened; 
 
  38.3.2 For work priced pursuant to 38.1.2 or 38.1.3 above, the additional markup  
  shall be negotiated with the CONTRACTOR based on the complexity and type of work  
  required; however, markup’s on “Direct Labor” costs shall not exceed fifteen percent  
  (15%) if the pricing adjustment is valued at less than Twenty Five Thousand ($25,000.00) 
  Dollars; or will pay no more than Ten Percent (10%) markup on “Direct Labor” if the  
  price adjustment is valued at greater than Twenty Five Thousand One ($25,001.00)  
  Dollars. 
 
  38.3.3 If, for any reason, ENGINEER and CONTRACTOR are unable to agree upon a new  
  unit rate or lump sum Contract price adjustment provisions 38.4 through 38.8 establish  
  and define allowable costs and rates for Force account work pursuant to 38.1.4 above. 
 
 38.4 Direct Labor.   Incurred direct labor wages for technical, craft, and manual labor for all 
 classifications through lead ENGINEER, foreman or equivalent are allowable for the period of 
 performance of the change.  General supervision and management above lead ENGINEER, 
 foreman or equivalent and indirect labor, e.g. surveyors, office personnel, timekeepers and 
 maintenance personnel, are not allowable as direct costs but are recovered in the overhead and 
 profit rates established by this Clause.  Payroll additives are allowable and include taxes, 
 insurance premiums, paid absences, and social and retirement benefits required by law, labor 
 agreements, published company policies applying uniformly to CONTRACTOR’s work force or 
 which are normal and customary.  CITY shall have access to CONTRACTOR’s certified payroll 
 records for verification of labor costs. 
 
 38.5 Equipment.  Approved incurred construction equipment, facilities and vehicle net rental 
 costs plus five percent (5%) for CONTRACTOR overhead and profit are allowable, except tools 
 and equipment having original purchase prices of less than Five Hundred Dollars ($500.00) each, 
 which are deemed to be covered in the overhead and profit rates established by this clause.  If 
 operating costs are not included in rental rates, they are also allowable. 
 
  38.5.1 Equipment Charges.  Reasonable equipment charges for approved   
  CONTRACTOR- owned construction equipment having original purchase prices of more  
  than Five Hundred Dollars ($500.00) each shall also be allowed provided such charges  
  are: 
  
   38.5.1.1 Agreed upon Contract unit rates; or 
 
   38.5.1.2 Based upon calculated values allocating ownership costs over  
     the useful life of the equipment plus operating costs such as  
     fuel, oil, lubricants, and maintenance, and a profit of ten  
     percent (10%) on such costs; or 
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   38.5.1.3 Not greater than seventy percent (70%) of Data Quest Blue  
     Book daily rental rates applicable for the period of performance  
     of the change; and  
 
   38.5.1.4 Appropriately discounted to stand-by rates for idle time   
     reasonably required.  
 
  38.5.2 Limited Equipment Charges.  When the operated use of equipment is   
  infrequent and, as determined by ENGINEER, such equipment need not remain at the  
  Work site continuously, charges shall be limited to actual hours of use.  Equipment not  
  operating but retained at the location of changes at ENGINEER’s direction shall be  
  charged at the standby rate. 
 
  38.5.3 Need for Equipment.  For the cost of both rented and owned equipment to be  
  allowable, ENGINEER must agree in writing, prior to their being used, that the individual  
  pieces of equipment are needed, are appropriate for the Work, and that the   
  mobilization and demobilization costs are allocable to the change and acceptable.  This  
  is in addition to the daily end-of-day approval of operating time for such equipment. 
 
 38.6 Materials.  Approved incurred costs for material incorporated into the changed Work or 
 required for temporary construction facilities made necessary by the change shall be allowable 
 at net cost delivered to the Jobsite plus five percent (5%) overhead and profit for CONTRACTOR. 
 

38.7 Subcontracts.  Approved incurred costs for subcontracted tasks shall be allowable plus 
five percent (5%) overhead and profit for CONTRACTOR; provided that ENGINEER has approved 
the subcontract pursuant to the Clause on Titled “ASSIGNMENTS AND SUBCONTRACTS” before 
any work is performed. 

 
 38.8 Overhead, Project, and all other Costs.  In addition to the overhead and profit provided 
 in 38.4 through 38.7 above, CITY may also pay an additional markup on direct labor which will 
 be deemed to be full consideration for all overhead, interest and profit, for all additional costs 
 e.g. supervision and tools, and for all impacts of the change on all elements of the Work 
 whether or not changed.  The additional markup shall be equal to fifteen percent (15%) of total 
 direct labor as described in 39.4 above for changes resulting in a Contract price adjustment, 
 excluding this percentage markup, of less than Twenty Five Thousand ($25,000.00) Dollars; or 
 will pay ten percent (10%) for changes resulting in adjustments of Twenty Five Thousand One 
 ($25,001.00) Dollars or more. 
 

GC-39 EXCUSABLE DELAYS 
 
 39.1 Force Majeure.  Force Majeure shall mean: 
 
  39.1.1 Strikes, labor disputes, work stoppages, or picketing (legal or illegal); 
 
  39.1.2 Adverse weather conditions not reasonably foreseeable or unusually severe  
  weather; 
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  39.1.3 Acts of God, including, without limitation, floods, hurricanes, tornadoes, high  
  winds, sinkholes, landslides, earthquakes, epidemics, quarantine and pestilence;  
 
  39.1.4 Fires or other casualties;  
 
  39.1.5 Freight embargoes; 
 
  39.1.6 Governmental actions, restrictions or moratoria;  
 
  39.1.7 Acts of a public enemy, civil commotion, riots, insurrections, acts of war,  
  blockades, terrorism, effects of nuclear radiation or national or international   
  calamities; 
 
  39.1.8 Sabotage or vandalism; 
 
  39.1.9 Condemnation or other exercise of the power of eminent domain 
 
  39.1.10 The passage or enactment of, or the interpretation of, any governmental  
  requirement, and the orders of any governmental authority having jurisdiction   
  over CONTRACTOR or the Work; 
 
  39.1.11 Delays in any approval process of any governmental authority to the extent such 
  delays are not due to any fault, negligence, or lack of diligence of CONTRACTOR   
  or its agents, employees, contractors, subcontractors, or consultants; 
 
  39.1.12 Actions of CITY (and its agents, employees or other representatives) not   
  permitted by the Contract or by law; 
 
  39.1.13 Inconvenience, delays, inefficiencies or loss experienced by CONTRACTOR  
  caused by the presence and operations of other CITY CONTRACTORS working   
  within the limits of the Project; and  
 
  39.1.14 Restraint or other act by court or public authority to the extent such delays are  
  not due to any fault, negligence, or lack of diligence of CONTRACTOR or its agents,  
  employees, contractors, subcontractors, or consultants. 
 
 39.2 Force Majeure shall in any event exclude: 
 
  39.2.1 Lack of sufficient funds or any other financial difficulty of CONTRACTOR, and  
 
  39.2.2 Adverse weather 
 
   39.2.2.1 Occurring during non-work periods or on any day which is not a  
     business day, unless CONTRACTOR can demonstrate that said  
     weather impeded the Work the following day; or 
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   39.2.2.2 Which shall not result in a direct and actual delay in   
     CONTRACTOR’s performance of Work at the time of such  
     inclement weather. 
 
 39.3 Extensions for Force Majeure.  If CONTRACTOR is delayed at any time in the 
 commencement or progress of the Work by reason of Force Majeure or by other causes  which 
 CITY in its discretion may determine justifies an extension of the time for substantial completion 
 or final completion, then the time for substantial completion or  final completion shall be 
 extended by Change Order for such reasonable time as CITY may determine that the Project’s 
 completion, or the achievement of any Contract milestones, is delayed by the Force Majeure, 
 but only: 
 
  39.3.1 If and to the extent such event or circumstance is beyond the reasonable  
  control of CONTRACTOR; 
 
  39.3.2 If and to the extent CONTRACTOR shall have taken all reasonable precautions to 
  prevent delays by reason of such event or circumstance if such event or  circumstance  
  was actually shown in advance to CONTRACTOR,  
 
  39.3.3 If and to the extent such event or circumstance is not caused by CONTRACTOR’s  
  or CONTRACTOR’s agents’, materialmens’, Subcontractor’s, or employees’ fault  or  
  negligence, 
 
  39.3.4 If and to the extent CONTRACTOR shall have taken all reasonable precautions to 
  mitigate the delays owing to such event or circumstance, 
 
  39.3.5 If and to the extent that such event caused a delay to activities on the critical  
  path of the Contract schedule, and  
 
  39.3.6 If CONTRACTOR strictly complied with the requirements of GC-39.3 
 
 39.4 Notice of Force Majeure.  If CONTRACTOR is prevented or delayed by reason of Force 
 Majeure, CONTRACTOR shall, within twenty-four (24) hours after the commencement of 
 the Force Majeure, provide to ENGINEER written notice of the Force Majeure and shall, within 
 seven (7) days after the Force Majeure event has ended, provide to ENGINEER a  written 
 description of the impact caused on the performance of the Work by the Force Majeure.  The 
 description of the impact for weather related Force Majeure events shall include U.S. 
 Weather Bureau Climatological Reports for the months involved plus a report indicating the 
 average precipitation, temperature, or other relevant impacting weather event for the past ten 
 years from the nearest reporting station.  The ten-year average will determine the number of 
 adverse weather days that CONTRACTOR should normally expect to encounter. 
 
 39.5 Sole Remedy for Force Majeure.  For delays in the construction of the Project caused by 
 reason of Force Majeure, an extension in the time for Contract completion shall be 
 CONTRACTOR’s sole and exclusive remedy for any such delay.  In no event shall  CONTRACTOR 
 be entitled to any increase in the Total Contract Price or any other additional compensation for 
 costs resulting by reason of Force Majeure. 
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GC-40 COMPLETION AND ACCEPTANCE 
 

40.1 Notice of Completion.  When CONTRACTOR considers the Work or any independent 
portion of the Work under this Contract, to be complete and ready for acceptance, or when 
ENGINEER notifies CONTRACTOR in writing that some portion of the work is ready for Beneficial 
Occupancy, CONTRACTOR shall notify ENGINEER in writing that such Work is materially 
complete and ready for inspection.  ENGINEER or his designated representatives, with 
CONTRACTOR’s cooperation, will conduct such reviews, inspections and tests as may be 
reasonably required to satisfy ENGINEER that the Work, or identified portion of the Work, 
conforms to all requirements of this Contract.  If all, or any part, of the Work covered by 
CONTRACTOR’s notice does not confirm to Contract requirements, ENGINEER shall notify 
CONTRACTOR of such nonconformance and CONTRACTOR shall take corrective action in 
accordance with the Clause titled “WARRANTY” and shall have the nonconforming work re-
inspected until all Contract requirements are satisfied.” 
 
40.2 Notice of Substantial Completion.  The ENGINEER will issue a Certificate of Substantial 
Completion if the Work is deemed to be substantially complete.  The CONTRACTOR will 
ascertain when the Work, or designated portions thereof, is ready for the ENGINEER’s 
Substantial Completion inspection.  CONTRACTOR will provide required regulatory or permit 
authority acceptance documentation for the ENGINEER’s review at inspection. 
 
40.3 Notice of Final Acceptance.  ENGINEER shall issue a written Notice of Final Acceptance 
of the Work as a whole when satisfactorily inspected.  ENGINEER’s written Notice of Final 
Acceptance of the Work as a whole under this Contract shall be conclusive except with regard to 
latent defects, fraud, or such gross mistakes as amount to fraud, or with regard to CITY’s rights 
under the Clause titled “WARRANTY”. 
 

GC-41 WARRANTY AND COMPONENT WARRANTIES 
 

41.1 Warranty Standards.  CONTRACTOR warrants to CITY that equipment and materials 
furnished under this Contract shall be new, or clear title and of the most suitable grade of their 
respective kinds for their intended uses, unless otherwise specified.  All workmanship shall be 
first-class and performed in accordance with sound construction practices acceptable to 
ENGINEER.  All equipment, materials, and workmanship shall conform to the requirements of 
the Contract documents. 

 
41.2 Warranty Period.  CONTRACTOR warrants all equipment and material it furnishes, and 
all work it performs against defects in CONTRACTOR’s design/build, equipment, materials, or 
workmanship for a period from commencement of work to a date twenty-four (24) months after 
Beneficial Occupancy provided that all of requirements of this section have been met, unless 
more stringent requirements are otherwise specified elsewhere in the Contract documents.  
CONTRACTOR shall provide an additional thirty-six (36) month warranty on all chillers, pumps, 
starters, compressors, ventilation systems, fire detection systems, fire suppression equipment, 
emergency power, and communication equipment.  A minimum of one (1) year labor warranty 
is required for all equipment/system replacement and repairs. 
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41.3 Warranty Guidelines.   
 
 41.3.1 Warranty should include manufacturers’ and CONTRACTOR’s name, telephone, 
 contact, address, start, and end date of warranty. 
 
 41.3.2 All sections shall be tabbed and labeled. 
 
 41.3.3 A minimum of five (5) hard and two (2) electronic copies shall be furnished. 
 
41.4 Discovery of Defects.  If, at any time during the warranty period, the CITY or 
CONTRACTOR discovers any defect in the design/build, equipment, materials, or workmanship, 
immediate notice shall be given to the other parties.  CONTRACTOR shall, within a reasonable 
time, propose corrective actions to cure such defects to meet the requirements of this Contract. 
 
41.5 Remedies for Defects.  ENGINEER, at his sole discretion, may direct CONTRACTOR in 
writing and CONTRACTOR agrees to: 
 

  41.5.1 Rework, repair or remove and replace defective equipment and materials or re- 
  perform defective workmanship to acceptable quality at a time and in a manner  
  acceptable to ENGINEER; 
 
  41.5.2 Cooperate with others assigned by ENGINEER to correct such defects and pay to 
  ENGINEER al actual costs reasonably incurred by ENGINEER in performing or in having  
  performed corrective actions; or 
 
  41.5.3 Propose and negotiate in good faith an equitable reduction in the Contract price 
  in lieu of corrective action.  This clause is applicable only for discovery of defects prior to 
  the acceptance of the Project. 
 

41.6 Incidental Cost.  All costs incidental to corrective actions including demotion for access, 
removal, disassembly, transportation, reinstallation, reconstruction, retesting, and re-inspection 
as may be necessary to correct the defect and to demonstrate that the previously defective 
work conforms to the requirements of this Contract shall be borne by CONTRACTOR. 

 
41.7 Extended Warranty.  CONTRACTOR further warrants any and all corrective actions it 
performs against defects in design/build, equipment, materials, and workmanship for an 
additional warranty period of twelve (12) months as an extension to the original specified 
warranty period following acceptance by ENGINEER of the corrected work. 
 
41.8 Operations and Maintenance (O&M) Data/Manuals.  Prior to the commissioning of any 
equipment or section of the work, submit five (5)  hard and two (2) electronic copies of 
operation and maintenance data/manuals that are specifically applicable to this Contract and a 
complete and concise description of the provided equipment or product.  Data containing 
extraneous information to be sorted through to find applicable instructions will not be accepted.  
Present information in sufficient detail to clearly explain O & M requirements of the system, 
equipment, component, and subassembly level.  Include an index preceding each submittal. 

 
 Information Required in O & M Data/Manuals, as applicable: 
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1) Environmental Conditions Operating Instructions 
2) Safety Precautions 
3) Operator Pre-start 
4) Startup, Shutdown, and Post Shutdown Procedures 
5) Normal Operations 
6) Emergency Operations 
7) Operator Service Requirements 
8) Installation Details 
9) Preventive Maintenance Instructions, Plans, and Schedule 
10) Lubrication Data 
11) Corrective Maintenance Instructions 
12) Troubleshooting Guides and Diagnostic Techniques 
13) Wiring Diagrams and Control Diagrams Including Sequence of Operations 
14) Maintenance and Repair Procedures 
15) Removal and Replacement Instructions 
16) Spare Parts and Supply Lists Including Cost 
17) Parts Identification 
18) Personnel Training Requirements 
19) Testing Equipment and Special Tool Information 
 

 41.9 Binding and Delivery.  The manuals shall be bound or otherwise securely enclosed in oil 
 and moisture resistant binders and sections shall be tabbed.  Each binder cover shall indicate 
 bold type, the manufacturer’s name, Contract number, model number, and serial number of the 
 unit or equipment.  Five (5) hard and two (2) electronic copies of the manuals shall be delivered 
 with the shop drawings and must be approved with the shop drawings.  Also included, shall be 
 CONTRACTOR’s name, address, telephone number and contact. 
 
 41.9 Training.  Include in the applicable specification sections the following requirements: 
 
  41.9.1 The CONTRACTOR shall include in the base Contract, all costs required to train  
  the OWNER’s operation and maintenance personnel in the use and maintenance of the  
  specific systems. 
 
  41.9.2 Training sessions shall be conducted by instructors certified or approved in  
  writing by the manufacturer of the specific system or equipment. 
 

41.9.3 Sessions shall be conducted for not less than four-hour periods during normal 
working hours, i.e., Monday through Friday, 8:00 a.m. to 5:00 p.m.  Training session 
schedules shall inform to the requirements of the OWNER; therefore, such schedules 
shall be submitted to the OWNER for approval not less than two weeks prior to the 
training session.  Training sessions for different systems shall not be scheduled 
concurrently.  All training sessions shall be digitally videotaped – two copies shall be 
delivered to the OWNER>  At the OWNER’s discretion, provisions shall be made to allow 
up to six (6) OWNER’s personnel to participate in final system check of all systems. 

 
  41.9.4 All Operations and Maintenance Manuals shall be approved and issued prior to  
  training.   
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  41.9.5 All training shall be completed prior to final acceptance of equipment, systems,  
  etc.  
 

GC-42 DISPUTES  
  
 42.1 Claims, Counterclaims, Disputes: 
  
  42.1.1 All claims, counterclaims, disputes, and any other matters in question arising  
  under, or relating to, the Contract Documents, or the breach thereof, shall be processed 
  in accordance with the provisions of this Clause and are subject to audit by the CITY. 
 

42.1.2 A “Claim” means a written demand or assertion by the CONTRACTOR seeking an 
adjustment in the Contract Price and payment of monies so due, an extension or 
shortening in Contract Completion, the adjustment or interpretation of Contract terms, 
or other relief arising under or relating to the Contract following denial of a submittal 
for Change Notice Request under “CHANGE DOCUMENTS”. A written demand or 
assertion by the CONTRACTOR seeking the payment of money or an extension of time is 
not a Claim under this Clause until certified as required below.  A voucher, invoice, or 
other routine request for payment that is not in dispute when submitted is not a Claim 
under this Clause. 

 
  42.1.3 A Claim arising under the Contract, unlike a Claim relating to the Contract, is a  
  Claim that can be resolved under a Contract provision that provides for, or excludes, the 
  relief sought by the Claimant.  A Claim arising under the Contract shall be resolved  
  under the applicable provisions of the Contract.  A Claim relating to the Contract must  
  meet all requirements of this provision and any request for an increase in the Contract  
  Price or an extension to the time for Contract Completion shall be calculated pursuant  
  to and limited by the provisions of this Contract. 
 
  42.1.4 CONTRACTOR shall not be entitled to any damages or an adjustment in the  
  Contract Price, and neither CITY nor its designated representatives shall be liable to  
  CONTRACTOR or its Subcontractors in tort (including negligence) or Contract, except as  
  specifically provided in this Contract. 
 
 42.2 When Notice and Claim Submittal Become Due: 
 

 42.2.1 For any Claim under this Clause to be valid, it shall be based upon written notice 
 delivered by the CONTRACTOR to the ENGINEER promptly, but in no event later than 
 seven (7) days, after the occurrence of the event giving rise to the Claim and stating the 
 general nature of the Claim.  The Claim submittal with all supporting cost data and CPM  
 schedule analysis shall be delivered by the CONTRACTOR to the ENGINEER within sixty 
 (60) days after that occurrence (unless the ENGINEER allows an additional period of time 
 to ascertain more accurate data in support of the Claim).  The responsibility to 
 substantiate a Claim shall rest with the party making the Claim. 
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 42.2.2 A Claim by the CONTRACTOR shall be made in writing and submitted to the 
 ENGINEER within the timeframe required by GC 42.2.1 for a written decision. 
 

 42.3 Requirements for contractor Claims: 
 
  42.3.1 For all CONTRACTOR Claims seeking an increase in the Contract Price or time for 
  Contract Completion, the CONTRACTOR shall submit with the Claim an affidavit   
  certifying that: 
 
   42.3.1.1 The Claim is made in good faith, and the amount claimed  
     accurately reflects the adjustments in the Contract Price or time 
     for Contract Completion for which the CONTRACTOR can prove  
     the CITY is liable, and covers all direct, supplemental, indirect,  
     consequential, serial, and cumulative costs and delays to which  
     the CONTRACTOR is entitled as a result of the occurrence of the  
     claimed event; 
 
   42.3.1.2 Supporting cost and pricing data are current, accurate,   
     complete, and represent the best of the CONTRACTOR’s  
     knowledge and belief; and 
 
   42.3.1.3 If the CONTRACTOR is an individual, the affidavit shall be  
     executed by that individual; if the CONTRACTOR is not an  
     individual, the affidavit shall be executed by a senior company  
     official in charge at the CONTRACTOR’s plant or location  
     involved, or a responsible officer or general partner of the  
     CONTRACTOR. 
 
  42.3.2 The attention of the CONTRACTOR is drawn to state and federal laws regarding  
  penalties for false claims.  The CITY will prosecute the CONTRACTOR to the fullest extent 
  of the law for the submission of a false, fictitious, or unsubstantiated Claim. 
 
  42.3.3 A Claim for an adjustment of the time for Contract Completion shall be   
  supported by an analysis of the Progress Schedule detailing the impact of the event  
  giving rise to the Claim. 
 
  42.3.4 Any costs or expenses for consultants, experts, or legal representation that the  
  CONTRACTOR elects to engage to investigate, prepare, and substantiate any claim  
  related to any dispute shall be born solely by the CONTRACTOR. 
 
 42.4 Determination on a Claim.  For CONTRACTOR-certified claims of $50,000.00 or less, the  
 ENGINEER will, if requested in writing by the CONTRACTOR, render a determination within sixty 
 (60) days of the request.  For CONTRACTOR-certified claims over $50,000.00, the ENGINEER will, 
 within sixty (60) days tender a determination of the Claim or notify the CONTRACTOR of the 
 date by which the determination will be made.  If CONTRACTOR and ENGINEER cannot resolve 
 any claim or dispute, CONTRACTOR agrees to participate in good faith in non-binding Mediation 
 if requested by the ENGINEER.  The cost of Mediation will be split equally between 
 CONTRACTOR  and ENGINEER.  If a resolution cannot be reached through mediation, the 
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 CONTRACTOR’s sole appeal of the ENGINEER’s Final Determination is to institute legal action 
 in Fulton Superior Court within sixty (60) days after Final Completion of the Work.  
 
 42.5 Dispute Defined. 
 
  42.5.1 Any Claim that is denied by the ENGINEER shall be considered a Dispute within  
  the meaning of this Clause. 
 
  42.5.2 Pending final resolution of any Claim or Dispute, including litigation, the   
  CONTRACTOR shall proceed diligently with performance of the Work, and comply with  
  any decision of the CITY or the ENGINEER. 
 

42.5.3 In the event the CITY is a prevailing party in any litigation brought under, or to 
enforce the provisions of this Contract, CONTRACTOR shall pay to CITY all its costs, 
expenses and fees associated with the litigation and the preparation thereof, including, 
but not limited to, reasonable attorneys’ fees, expert witness fees, and all expenses 
incurred.  CONTRACTOR shall pay CITY’s reasonable attorneys’ fees and other costs 
whether the services are performed by CITY’s employees or independent counsel. 

 
 42.6 Failure to Provide Notice is a Waiver.  The CITY must receive notice in strict compliance  
 with the Contract of all Claims and Disputes in order to investigate such Claims and Disputes and 
 to make decisions that will eliminate or minimize any additional costs or delays to the Work, the 
 Project or to the CITY’s overall expansion program.  CONTRACTOR acknowledges that it has no 
 right in law or equity to seek any increase to the Contract Price or an extension to the time for 
 Contract Completion or any milestone(s), unless CONTRACTOR strictly complies with all 
 requirements of this Clause.  Failure by CONTRACTOR to meet all of the requirements of this 
 Clause shall be deemed an intentional waiver by CONTRACTOR of any right to file a lawsuit 
 seeking redress of any type.  Compliance with all the requirements of this Clause is a strict 
 condition precedent to CONTRACTOR having the right to file a lawsuit seeking redress of any 
 type.  The CITY is entitled to have any lawsuit dismissed with prejudice by showing that 
 CONTRACTOR did not strictly comply with all of the requirements of this Clause. 
 
 42.7 Venue.  CONTRACTOR acknowledges and agrees that the exclusive jurisdiction and 
 venue for any legal action or proceeding, at law or in equity, arising out of or relating to this 
 Contract shall be the Superior Court for Fulton County, Georgia.  CONTRACTOR waives all 
 objections it may have as to venue in the Fulton County Superior Court.  CONTRACTOR also 
 consents to the Fulton County Superior Court’s jurisdiction for any such action or proceeding, 
 regardless of CONTRACTOR’s residence or domicile. 
 

GC-43 MUTUAL WAIVER OF CONSEQUENTIAL DAMAGES 
 
 43.1  CONTRACTOR and OWNER expressly waive claims against each other for consequential  
 damages arising out of, or relating to, this Contract.  This mutual waiver includes: 
  
  43.1.1 Damages incurred by the OWNER for rental expenses, for losses of use, income,  
  profit, financing, business and reputation, and for loss of management or employee  
  productivity, or of the services of such persons; and 
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42.1.2 Damages incurred by the CONTRACTOR for principal office expenses including 
the compensation of the personnel stationed there, for losses of financing, business and 
reputation, and for loss of profit except anticipated profit arising directly from the Work.  
This mutual waiver is applicable, without limitation, to all consequential damages due to 
either party’s termination.  Provided, however, nothing in this Contract shall be deemed 
to preclude an award of liquidated damages, when applicable, in accordance with the 
requirements of the Contract documents. 

GC-44 RECORDS AND AUDITS 
 
 CONTRACTOR shall maintain records and accounts in connection with the performance of this  
 Contract that will accurately document incurred costs, both direct and indirect, including, but 
 not limited to, labor hours and costs, equipment hours and costs, Subcontractor costs, material 
 costs, and other costs of whatever nature, by cost code, including budgeted amounts, for a 
 period of three (3) years from the expiration of CONTRACTOR’s Contract unless otherwise 
 specified by applicable law.  As used in this agreement, “records” includes books, documents, 
 accounting procedures and practices, and other data, regardless of type and regardless of 
 whether such items are in written form, in the form of computer data, or in any other form. 
 
 CITY, or its designated representatives, shall have the right to examine and copy all such 
 records, including weekly and monthly summary reports of the entire project, labor cost reports, 
 and equipment cost reports, at all reasonable times, with advance notification.  CONTRACTOR 
 may also be required to provide an electronic “data dump” of each transaction posted to each 
 cost code, labor hours and costs, and equipment hours and costs, and other transactions.  Such 
 data shall be in the format of an electronic spreadsheet or database, and not in “PDF” or other 
 image formats. 
 
 44.1 City of Atlanta (COA) Audit.  As used in this agreement, “records” includes book, 
 documents, accounting procedures and practices, and other data, regardless of type and 
 regardless of whether such items are in written form, in the form of computer data, or in any 
 other form. 
  
 44.2 Whenever the OWNER enters into any type of contractual arrangement including, but  
 not limited to, lump sum contracts (i.e. fixed priced or stipulated sum contracts), unit price, cost 
 plus or time and material contracts with or without a guaranteed maximum (or not-to-exceed 
 amounts), CONTRACTOR’s and Subcontractors’ “records” shall, upon reasonable notice, be open 
 to inspection and subject to audit and/or reproduction during normal business working hours.  
 Such audits may be performed by an OWNER’s representative or an outside representative 
 engaged by OWNER.  The OWNER, or its designee, may conduct such audits or inspections 
 throughout the term of this contract and for a period of three years after final payment or 
 longer if required by law.  OWNER’s representatives may (without limitation) conduct 
 verifications such as counting employees at the Construction Site, witnessing the distribution of 
 payroll, verifying information and amounts through interviews and written confirmations with 
 CONTRACTOR employees, field and agency labor, Subcontractors, and vendors. 
 
 44.3  CONTRACTOR’s “records”, as referred to in this contract, shall include any and all 
 information, materials, and data of every kind and character, including without limitation, 
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 records, books, papers, documents, subscriptions, recordings, agreements, purchase orders, 
 leases, contracts, commitments, arrangements, notes, daily diaries, superintendent reports, 
 drawings receipts, vouchers and memoranda, and any and all other agreements, sources of 
 information and matters that may in OWNER’s judgment have any bearing on, or pertain to, any 
 matters, rights, duties or obligations under or covered by any Contract Document.  Such records 
 shall include (hard copy, as well as computer readable data if it can be made available), written 
 policies and procedures; time sheets; payroll registers; payroll records; cancelled payroll checks; 
 subcontract files (including proposals of successful and unsuccessful bidders, bid recaps, 
 negotiation notes, etc.); original bid estimates; estimating work sheets; correspondence; change 
 order files (including documentation covering negotiated settlements); backcharge logs and 
 supporting documentation; invoices and related payments documentation; general ledger, 
 information detailing cash and trade discounts earned, insurance rebates and dividends; and 
 any other CONTRACTOR records which may have a bearing on matters of interest to the OWNER 
 in conjunction with the CONTRACTOR’s dealings with the OWNER (all foregoing hereinafter 
 referred to as “records”) to the extent necessary to adequately permit evaluation and 
 verification of any or all of the following: 
 
  44.3.1 Compliance with contract requirements for deliverables 
 
  44.3.2 Compliance with approved plans and specifications 
 
  44.3.3 Compliance with OWNER’s business ethics expectations 
 
  44.3.4 Compliance with Contract provisions regarding the pricing of change orders 
 
  44.3.5 Accuracy of CONTRACTOR representations regarding the pricing of invoices 
 
  44.3.6 Accuracy of CONTRACTOR representations related to claims submitted by the  
  CONTRACTOR or any of his payees. 
 
 44.4 CONTRACTOR shall require all payees (examples of payees include Subcontractors, 
 material suppliers, insurance carriers, etc.) to comply with the provisions of this article by 
 including the requirements hereof in a written contract agreement between CONTRACTOR and 
 payee.  CONTRACTOR will ensure that all payees (including those entering into lump sum 
 contracts) have the same right to audit provisions contained in this contract. 
 
 44.5 OWNER’s authorized preventative or designee shall have reasonable access to the C
 ONTRACTOR’s facilities, shall be allowed to interview all current or former employee’s to discuss 
 matters pertinent to the performance of this Contract and shall be provided adequate and 
 appropriate work space in order to conduct audits in compliance with this article. 
 
 44.6 If an audit, inspection, or examination, in accordance with this article, discloses 
 overpricing or overcharges, of any nature, by the CONTRACTOR to the OWNER in excess of one 
 percent (1%) of the total Contract billed to date, in addition to making adjustments for the 
 overcharges, all reasonable cost of the OWNER’s audit shall be reimbursed to the OWNER by the 
 CONTRACTOR.  Any adjustments and/or payments, which must be made as a result of any such 
 audit or inspection of the CONTRACTOR’s invoices and/or records, shall be made within a 
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 reasonable amount of time, not to exceed 90 days, from presentation of OWNER’s findings to 
 CONTRACTOR. 

GC-45 INDEMNITY 
 

45.1 Hold Harmless Agreement.  In addition to its agreement to obtain and maintain the 
insurance as set forth herein, CONTRACTOR shall defend, indemnify and hold harmless the CITY, 
its officers, agents and employees, from and against any and all suits, actions, legal, or 
administrative proceedings, claims, damages, demands, liabilities, interest, attorney’s fees, 
costs, and expenses of whatsoever kind or nature, including without limitation, those arising out 
of injury to, or death of, CONTRACTOR’s employees, officers, agents or any 
subconsultant/Subcontractors’ officers, agents or employees, whether arising before or after 
the completion of work, which allegedly arises out of any act or omission of the CONTRACTOR or 
any subconsultant/Subcontractor employed by the CONTRACTOR or any of the CONTRACTORS’ 
and/or subconsultants’/Subcontractors’ officers, agents or employees, whether active or 
passive.  This defense, indemnification, and hold harmless agreement shall also apply to any and 
all claims which result from any condition created or maintained by the CONTRACTOR or any 
Subcontractor employed by CONTRACTOR, or any of the CONTRACTORS’ and/or Subcontractors’ 
officers, agents or employees, of which condition was not specified to be created or maintained 
by this Contract.  The CONTRATOR further agrees that its agreement to defend, indemnify and 
hold harmless the CITY, its officers, agents and employees shall not be limited to the limits of 
the liability insurance under this Contract and the attached specifications.  However, 
CONTRACTOR shall not be required to indemnify the CITY, its officers, agents, and employees for 
any claims resulting from the sole negligence or willful misconduct of the CITY, or any other 
party released, indemnified, or held harmless pursuant to this Contract.  This paragraph shall 
survive any termination or expiration of this Contract. 

 
 45.2 Negligence and Waiver.  CONTRACTOR’s aforesaid release, indemnity and hold 
 harmless obligations, or portions or applications thereof, shall apply even in the event of the 
 fault or negligence, whether active or passive, or strict liability of the parties released, 
 indemnified or held harmless to the fullest extent permitted by law, but in no event shall they 
 apply to liability caused by the willful misconduct or sole negligence of the party released, 
 indemnity by an industrial insurance or workers’ compensation statute.  CONTRACTOR further 
 agrees that this Contract to indemnify and hold harmless the parties released shall not be 
 limited to the limits or terms of the liability insurance, if any required under this Contract and/or 
 otherwise maintained by the CONTRATOR.  This indemnity provision shall survive any 
 termination or expiration of this Contract. 

GC-46 PATENT AND INTELLECTUAL PROPERTY INDEMNITY 
 
 46.1 Indemnification and Substitution.  CONTRACTOR hereby indemnifies and shall defend 
 and hold harmless CITY, and its officers, agents, employees and its authorized representatives 
 from and against any and all claims, actions, losses, damages, and expenses, including attorneys’ 
 fees, arising from any claim, whether rightful or otherwise, that any concept, product, design, 
 equipment, material, process, copyrighted material or confidential information, or any part 
 thereof, furnished by CONTRACTOR under this Contract constitutes an infringement of any 
 patent or copyrighted material or a theft of trade secrets.  If use of any part of such conept, 
 product, design, equipment, material, process, copyrighted material or confidential information 
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 is limited or prohibited, CONTRACTOR shall, at its sole expense, procure the necessary licenses 
 to use the infringing or a modified but non-infringing concept, product, design, equipment, 
 material, process, copyrighted material or confidential information or, with CITY’s prior written 
 approval, replace it with substantially equal but non-infringing concepts, products, designs, 
 equipment, materials, processes, copyrighted material or confidential information; provided 
 however,  
 
  46.1.1 That any such substituted or modified concepts, products, designs, equipment,  
  material, processes, copyrighted material or confidential information shall meet  all the  
  requirements and be subject to all the provisions of this Contract; and 
 
  46.1.2 That such replacement or modification shall not modify or relieve CONTRACTOR 
  of its obligations under this Contract.  
 
 46.2 Exclusion if Furnished.  The foregoing obligation shall not apply to any concept, product, 
 design, equipment, material, process, copyrighted material or confidential information the 
 detailed design of which (excluding rating and/or performance specifications) has been 
 furnished in writing by the CITY to CONTRACTOR. 

GC-47 NON-WAIVER 
 
 Failure by CITY or its designated representatives to insist upon strict performance of any terms 
 or conditions of this Contract; failure to delay to exercise any rights or remedies provided herein 
 or by law; failure to properly notify CONTRACTOR in the event of breach; the acceptance of, or 
 payment for, any goods or services hereunder; the review or failure to review designs shall not 
 release CONTRACTOR  from any of the warranties or obligations of this Contract and shall not be 
 deemed a waiver of any right of CITY to insist upon strict performance hereof. 

GC-48 ARCHAEOLOGICAL AND HISTORICAL FINDINGS  
 
 48.1 No Known Significance.  To the best of the knowledge of CITY, the Jobsite is not within 
 any property, district, or site, and does not contain any building, structure or object listed in the 
 current National Register of Historic Places published by the United States Department of 
 Interior. 
 

48.2 Stop Work.  Should the CONTRACTOR encounter, during its operations, any building, 
part of a building, structure, or object, which is incongruous with its surroundings, which might 
be considered to be of archaeological or historical interest, CONTRACTOR shall immediately 
cease operations in that location and notify the ENGINEER in writing.  The ENGINEER will 
investigate and will direct the CONTRACTOR either to resume its operations or to suspend 
operations in accordance with the Clause titled “SUSPENSION OF WORK”. 

GC-49 EXPLOSIVES 
  
 49.1 Transport of Explosives.  Explosives shall be transported to the Jobsite only when 
 required to perform the Work under this Contract and with prior notice to, and written approval 
 of, CITY.  CONTRACTOR shall be responsible for properly purchasing, transporting, storing, 
 safeguarding, handling and using explosives required to perform the Work under this Contract.  
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 CONTRACTOR shall employ competent and qualified personnel for the use of explosives and, 
 notwithstanding any other provision in this Contract to the contrary, shall assume full 
 responsibilities for the cost of any incidental or consequential damages caused by the improper 
 use of explosives.  Residual surplus explosives shall be promptly removed from the Jobsite and 
 properly disposed of by CONTRACTOR.   
 
 49.2 Notice of Detonation.  CONTRACTOR shall notify ENGINEER in writing no less than forty-
 eight (48) hours in advance of each intended detonation of explosives.  CONTRACTOR shall 
 submit a comprehensive blasting plan for each intended use of explosives to ENGINEER for 
 approval.  The plan shall describe drilling plans and patterns, types and amounts of explosives, 
 and methods.  Safety and storage considerations shall also be included. 

GC-50 DRUGS, ALCOHOL, AND WEAPONS 
  
 50.1 Policy.  CONTRACTOR’s personnel shall not bring onto the Jobsite, or any other location 
 where the provisions of this Contract apply: 
  
  50.1.1 Any firearm of whatsoever nature, knife with a blade exceeding four (4) inches  
  (100 millimeters) in length or any other object which in the sole judgment of ENGINEER 
  is determined to be a potential weapon. 
 
  50.1.2 Alcoholic beverages of any nature. 
 
  50.1.3 Illegal or CITY prohibited non-prescription drugs of any nature without   
  exception. 
  
 50.2 Violations.  CONTRACTOR shall abide by and enforce the requirements of this Clause to  
 include the immediate removal from the Work under this Contract, of any employee who has 
 violated the requirements of this Clause or who ENGINEER, in his sole judgment, determines has 
 violated the requirements of this Clause. 

GC-51 ESCROW DOCUMENTS 
 
 51.1 Generally.  The Escrow Bid Documents constitute all documents generated by 
 CONTRACTOR (or its subcontractors, if applicable) in preparation of its Bid for this project.  
 CONTRACTOR was required to submit one complete set of its Escrow Bid Documents to the CITY 
 to be held in the CITY’s secured vault located within the Department of Procurement (“escrow”).  
 Such Escrow Bid Documents shall remain in escrow for the duration of the Contract.  Nothing in 
 the Escrow Bid Documents shall change or modify the terms or conditions of the Contract 
 Documents. 
 
 If the CONTRACTOR subcontracts any part of the Work, the Escrow Bid Documents must include 
 the documents of each subcontractor whose total subcontract price exceeds five percent (5%) 
 or Five Hundred Thousand ($500,000) Dollars, whichever is less, of the total Contract price.  
 Such documents must be filed in the same manner and at the same time as the CONTRACTOR’s 
 Escrow Bid Documents and shall remain in escrow for the duration of the Contract.  CITY retains 
 the right to require the CONTRACTOR to submit Escrow Bid Documents from any other 
 subcontractor. 
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 An Escrow Bid Documents Certificate (“Certificate”) must accompany the Escrow Bid Documents 
 at the time they are placed in escrow.  The Certificate must be signed by an individual 
 authorized by the CONTRACTOR to execute the bid proposal who must represent and warrant 
 (1) that the material in the Escrow Bid Documents constitutes all the documents used in 
 preparation of the Bid, (2) that he or she has personally examined the contents of the Escrow 
 Bid Documents container, (3) that the documents in the container are accurate and complete, 
 and (4) that no other Bid preparation information shall be considered in resolving disputes. 
 
 51.2 Format and Contents.  CONTRACTOR may submit Escrow Bid Documents in their usual 
 cost-estimating format.  The Escrow Bid Documents shall be in English.  
 
 The Escrow Bid Documents must clearly itemize the estimated costs of performing the Work of 
 each Bid item contained in the Bid schedule.  Bid items should be separated into sub-items as 
 required to present a complete and detailed cost estimate and allow a detailed cost review. The 
 Escrow Bid Documents shall include all quantity takeoffs, crew, equipment, calculations of rates 
 of production and progress, copies of quotations from subcontractors and suppliers, and 
 memoranda, narratives, consultant's reports, add/deduct sheets, and all other information used 
 by the CONTRACTOR to arrive at the prices contained in its Bid. Estimated costs should be 
 broken down into the CONTRACTOR’s usual estimate categories such as direct labor, repair 
 labor, equipment operation, equipment ownership, expendable materials, permanent materials, 
 and subcontract cost as appropriate. Plant and equipment and indirect costs should be detailed 
 in the CONTRACTOR’s usual format. The CONTRACTOR's allocation of plant and equipment, 
 indirect costs, contingencies, markup and other items to each Bid item shall be included. 
 All costs shall be identified. For Bid items amounting to less than Ten Thousand ($10,000) 
 Dollars, estimated unit costs are acceptable without a detailed cost estimate, provided that 
 labor, equipment, materials, and subcontracts, as applicable, are included and provided that 
 indirect costs, contingencies, and markup, as applicable, are allocated. 
  
 Bid Documents provided by the CITY should not be included in the Escrow Bid Documents unless 
 needed to comply with the requirements of this specification. 
 
 51.3 Purpose.  Escrow Bid Documents will be used to assist in the negotiation of price 
 adjustments, change orders, settlement of disputes, claims and litigation against the CITY 
 related to the Contract. They will not be used for pre-award evaluation of the CONTRACTOR's 
 anticipated methods of construction or to assess the CONTRACTOR's qualifications for 
 performing the Work. 
 
 51.4 Examination.  The Escrow Bid Documents shall be examined by the CITY and the 
 CONTRACTOR (or designated representative) at any time deemed necessary by the CITY or the 
 CONTRACTOR, to assist in the negotiation of price adjustments and change orders, or the 
 settlement of disputes, claims and litigation related to this Contract. 
 
 Examination of the Escrow Bid Documents is subject to the following conditions:  
 
  51.4.1 The Escrow Bid Documents are proprietary and confidential regarding any  
  “trade secrets.”  (See Confidentiality and Georgia Open Records Act section below.)  
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  51.4.2 The CITY and CONTRACTOR may each designate one or more representatives in  
  writing which shall be provided to the other party at least ten (10) days prior to  any  
  scheduled examination.  Such representatives may be authorized to examine the Escrow 
  Bid Documents on behalf of their respective principal.   No other person shall have  
  access to the Escrow Bid Documents. 
 
 51.5 Ownership.  The Escrow Bid Documents are and shall remain the property of the 
 CONTRACTOR, subject only to joint review by the CITY and the CONTRACTOR, as provided 
 herein. 
 
 51.6 Confidentiality and Georgia Open Records Act.   The CITY acknowledges that the 
 Escrow  Bid Documents may contain information that the CONTRACTOR, or its Subcontractor(s), 
 considers “trade secret,” as that term is defined in O.C.G.A. § 10-1-761.  Information provided to 
 the City is subject to disclosure under the Georgia Open Records Act.  Pursuant to O.C.G.A. § 50-
 18-72(a)(34), “[a]n entity submitting records containing trade secrets that wishes to keep such 
 records confidential under this paragraph shall submit and attach to the records an affidavit 
 affirmatively declaring that specific information in the records constitute trade secrets pursuant 
 to Article 27 of Chapter 1 of Title 10 [O.C.G.A. § 10-1-760 et seq.].” 
 
 51.7 Final Disposition.  The Escrow Bid Documents will be returned to the CONTRACTOR at 
 such time as the Contract has been completed and final settlement has been achieved. 

GC-52 MISCELLANEOUS 
 

52.1 Severability. In the event that any provision of this Agreement is declared invalid, 
unenforceable or unlawful, such provisions shall be deemed omitted and shall not affect the 
validity of other provisions of this Agreement.  
 
52.2 Further Assurances. Each Party shall provide such further documents or instruments 
required by the other Party as may be reasonably necessary to give effect to this Agreement. 
 
52.3 No Drafting Presumption. No resumption of any Applicable Law relating to the 
interpretation of contracts against the drafter shall apply to this Agreement. 
 
52.4 Survival. Any provision of this Agreement which contemplates performance subsequent 
to any termination or expiration of this Agreement or which must survive in order to give effect 
to its meaning, shall survive the expiration or termination of this Agreement.  

 
52.5 Third Party Beneficiaries. This Agreement is not intended, expressly, or implicitly, to 
confer on any other Person any rights, benefits, remedies, obligations or liabilities. 
 
52.6 Cumulative Remedies. Except as otherwise provided herein, all rights and remedies 
under this Agreement are cumulative and are in addition to, and not in lieu of, any other 
remedies available under Applicable Law, in equity or otherwise. 
 
52.7 Entire Agreement. The Contract Documents contain the entire Agreement of the Parties 
relating to their subject matter and supersede all previous communications, representations or 
agreements, oral or written, between the Parties with respect to such subject matter.  This 
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Agreement may only be amended or modified by a writing executed by each Party’s authorized 
representative and each such writing shall be deemed to incorporate the Contract Documents, 
except to the extent that CITY is authorized under Applicable Law to issue Unilateral Change 
Documents.  SERVICE PROVIDER MAY NOT UNILATERALLY AMEND OR MODIFY THIS 
AGREEMENT BY INCLUDING PROVISIONS IN ITS INVOICES, OR OTHER BUSINESS FORMS, WHICH 
SHALL BE DEEMED OBJECTED TO BY CITY AND OF NO FORCE OR EFFECT. 
 
52.8 Unauthorized Goods or Services. CONTRACTOR acknowledges that this Agreement and 
any changes to it by amendment, modification, change order, or other similar document may 
have required, or may require, the legislative authorization of the CITY’s Council and approval of 
the Mayor.  Under Georgia law, Service Provider is deemed to possess knowledge concerning 
the CITY’s ability to assume contractual obligations and the consequences of Service Provider’s 
provision of goods or services to the CITY under an unauthorized contract, amendment, 
modification, change order or other similar document, including the possibility that the Service 
Provider may be precluded from recovering payment for such unauthorized goods or services.  
Accordingly, Service Provider agrees that if it provides goods or services to the CITY under a 
contract that has not received proper legislative authorization, or if Service Provider provides 
goods or services to the CITY in excess of the any contractually authorized goods or services, as 
required by the CITY’s Charter and Code, the CITY may withhold payment for any unauthorized 
goods or services provided by Service Provider.  Service Provider assumes all risk of non-
payment for the provision of any unauthorized goods or services to the CITY, and it waives all 
claims to payment or to other remedies for the provision of any unauthorized goods or services 
to the CITY, however characterized, including, without limitation, all remedies at law or equity. 
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SC-01 DEFINITIONS 
 
AASHTO means The American Association of State Highway and Transportation Officials, the successor 
association to AASHO. 
 
Access Road means the right-of-way; the roadway and all improvements constructed thereon 
connecting the airport to a public highway. 
 
AIP means Airport Improvement Program, a grant-in-aid program, administered by the Federal Aviation 
Administration. 
 
Air Operations Area (AOA) means for the purpose of these specifications, the term Air Operations Area 
shall mean an area of the airport used or intended to be used for the landing, takeoff, or surface 
maneuvering of aircraft.  An Air Operation Area shall include such paved or unpaved areas that are used 
or intended to be used for the unobstructed movement of aircraft in addition to its associated runway, 
taxiway, or apron. 
 
Airside means the area of the Airport consisting of the airfield, aircraft parking ramps and other areas 
requiring a special Airport Security Identification badge to gain legal access.  The general public does not 
have access to this area. 
 
ASTM means The American Society for Testing and Materials. 
 
Central Passenger Terminal Complex (CPTC) means the facilities at the Airport consisting of the North 
Terminal, South Terminal, Terminal Atrium, Concourses T, A, B, C, D, E, and F, and Airfield (active 
Runways and Taxiways). 
 
Contract Line Item means a discretely priced portion of Work identified in the Exhibit titled 
“QUANTITIES, PRICING AND DATA FORMS.” 
 
Contract Schedule means the Work execution schedule developed and approved pursuant to the Exhibit 
titled “SCHEDULE REQUIREMENTS.” 
 
Drainage System means the system of pipes, ditches, and structures by which surface or subsurface 
waters are collected and conducted through the airport area. 
 
H-JDP means Hartsfield-Jackson Development Program – H-JAIA development plan that includes major 
efficiencies/capacity projects associated with the Master Plan and replacement/upgrade/maintenance 
projects associated with the existing facility. 
 
Landside means all areas outside the Airside, but still located on the Airport. 
 
Large Hub Airport means an airport that enplanes more than one percent of the nation’s passengers 
annually. 
 
Lighting means a system of fixtures providing or controlling the light sources used on or near the Airport 
or within the Airport buildings.  The field lighting includes all luminous signals, markers, floodlights, and 
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illuminating devices used on or near the Airport or to aid in the operation of aircraft landing at, taking 
off from, or taxiing on the Airport surface. 
 
MARTA means Metropolitan Atlanta Rapid Transit Authority. 
 
Pavement means the combined surface course, base course, and sub base course, if any, considered as 
a single unit. 
 
PROPONENT means the legal entity proposing, its/their respective directors, officers, partners, joint 
venture, employees, agents, representatives, permitted assigns and successors, presented to the CITY 
for approval to perform specific work in accordance with the Scope of Work defined in this Request for 
Proposal. 
 
Secured Area means the area located within the SIDA surrounding the terminal or concourses primarily 
used for parking / servicing aircraft. 
 
SIDA means the Security Identification Display Area. 
 
Sterile Area means the area located within the terminal and concourses that require passage through a 
TSA checkpoint to access. 
 
Structures means Airport facilities such as bridges; culverts; catch basins; inlets, retaining walls, cribbing; 
storm and sanitary sewer lines; water lines; underdrains; electrical ducts, manholes, handholes, lighting 
fixtures and bases, transformers, flexible and rigid pavements, navigational aids, buildings, vaults, and 
other manmade features of the Airport that may be encountered in the work and not otherwise 
classified herein. 
 
Subgrade means the soil which forms the pavement foundation. 
 
Taxiway means for the purpose of this document, the portion of the air operations area of an Airport 
that has been designated by Airport for movement of aircraft to and from the Airport’s runways or 
aircraft parking areas. 
 
TSA means the Transportation Security Administration. 
 
Utility Contracting means undertaking to construct, erect, alter, or repair or have constructed, erected, 
altered, or repaired any utility system in which the cost of the utility system work exceeds one hundred 
thousand dollars ($100,000.00). 
 
Utility Contractor means a sole proprietorship, partnership, or corporation, which is engaged in utility 
contracting under express or implied contract or which bids for, offers to perform, purport to have the 
capacity to perform or does perform utility contracting under express or implied contract. 
 
Utility Foreman means any individual who is employed by a licensed CONTRACTOR to have oversight 
and charge of the construction, erection, alteration, or repair of utility systems. 
 
Utility Manager means any individual who is employed by a utility CONTRACTOR to have oversight and 
charge of the construction, erection, alteration, or repair of utility systems.   
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SC-02 COMMENCEMENT, PROGRESS AND COMPLETION OF THE WORK 
 

2.1 Commencement.  CONTRACTOR shall commence Work according to the accepted 
schedule following written Notice to Proceed from CITY, but in no event later than ten (10) 
business days  thereafter. To facilitate the start of construction as early as possible, 
CONTRACTOR is strongly encouraged to submit its Safety, Security, Environmental, Quality 
Control, Fire Prevention plans, and the FAA Safety Plan Compliance Document (SPCD) to the 
CITY for review and approval immediately after Award of the Contract by the Council of the City 
of Atlanta. CONTRACTOR acknowledges that construction cannot begin until the Safety, 
Security and Quality Control plans are approved and that the development and submittal of 
CONTRACTOR submittals prior to the Contract being fully executed and Notice to Proceed issued 
is at CONTRACTOR’s risk.  Prior to any actual construction being performed, there shall be a Pre-
Construction Conference to discuss details of execution. 

 
2.2 Intermediate Milestones.  CONTRACTOR shall complete the following intermediate 
milestones under this Contract: 

 
NO. CONTRACT MILESTONES 

1.  CONTRACTOR shall achieve Substantial Completion on or before One Hundred and Fifty 
(150) Calendar Days from Notice to Proceed. 
 

2.  CONTRACTOR shall provide O&M manuals, warranties and As-Builts within Thirty (30) 
calendar days from the date of substantial completion of the entire project. 
 

 
2.3 Substantial Completion. CONTRACTOR shall achieve Substantial Completion as 
identified in this exhibit under section 2.2-Intermediate Milestones.  This performance period is 
inclusive of the time required to gain approval for the Safety and Security plans which may 
require as many as 60 calendar days for review and approval.  The SPCD must also be submitted 
and approved prior to commencement of work. CONTRACTOR acknowledges that CITY has 
purchased the entirety of the performance period.  CONTRACTOR’s schedule may indicate an 
earlier Substantial Completion date than required by CITY; however, CONTRACTOR is not 
entitled to any additional compensation should delays occur until the delays exceed the 
performance period indicated above. 

 
2.4 Advance Information.  CONTRACTOR shall give ENGINEER full information in advance in 
writing as to its plans for performing each part of the Work.  If at any time, CONTRACTOR’s 
actual progress is inadequate to meet the requirements of this Contract, ENGINEER may notify 
CONTRACTOR to take such steps as may be necessary to improve its progress.  If, within a 
reasonable period as determined by ENGINEER, CONTRACTOR does not improve performance to 
meet the Contract Milestones set forth above, ENGINEER may require an increase in 
CONTRACTOR’s labor force, the number of shifts, overtime operations, additional days of Work 
construction plant and equipment, all without additional cost to CITY.  Neither such notice, nor 
ENGINEER’s failure to issue such notice, shall relieve CONTRACTOR of its obligation to achieve 
the quality of Work and rate of progress required by this Contract. 
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2.5 Noncompliance with ENGINEER’s Instructions.  Noncompliance with ENGINEER’s 
instructions shall be grounds for ENGINEER’s determination that CONTRACTOR is not 
prosecuting the Work with such diligence as will assure completion within the time specified.  
Upon such determination, CITY may terminate this Contract pursuant to the Clause titled 
“TERMINATION FOR DEFAULT.” 

SC-03 LIQUIDATED DAMAGES 
 

3.1 Estimated Liquidated Damages.  The parties hereby agree that the damages which CITY 
to determine with certainty and, therefore, have in good faith estimated as fair compensation, 
the Liquidated Damages as set forth below.  If CONTRACTOR fails to deliver the equipment or 
materials or perform the services within the times specified in this Contract for the established 
Milestones & Substantial Completion, or any extensions granted in writing, the CONTRACTOR 
shall pay to CITY as fixed, agreed, and Liquidated Damages for each calendar day of delay the 
sum(s) specified below, which amounts shall be independently calculated as follows: 

  
NO. BASE BID CONTRACT MILESTONES LIQUIDATED DAMAGES 

 
1.  CONTRACTOR shall achieve Substantial Completion 

on or before One Hundred and Fifty (150) 
Calendar Days from Notice to Proceed.  

Two Thousand Dollars and Zero 
Cents ($2000.00) per calendar 
day. 
 

2.  CONTRACTOR shall provide O&M manuals, 
warranties and As-Builts within Thirty (30) calendar 
days from the date of substantial completion of the 
entire project. 

Five Hundred Dollars and Zero 
Cents ($500.00) per calendar 
day. 
 

 
3.2 Application of Liquidated Damages not a Change.  The application of Liquidated 
Damages shall not effect a change in the Contract milestone or relieve CONTRACTOR of its 
obligation to improve its progress, pursuant to the Clause titled “COMMENCEMENT, PROGRESS, 
AND COMPLETION OF THE WORK,” to achieve, or to mitigate the failure to achieve, the Contract 
milestone date or stated area reopening. 

 
3.3 Payment of Liquidated Damages.  Payments of Liquidated Damages shall become due 
immediately upon failure to achieve Contract milestones.  CITY shall be entitled to withhold 
from payments due, offset against other obligations, deduct from retainage, and draw down on 
letter(s) of credit or performance securities any and all Liquidated Damages due from 
CONTRACTOR. 

 
3.4 No Restriction of Rights and Remedies.  Nothing in this Clause shall operate to restrict 
any other rights and remedies available to CITY at law or under this Contract. 
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SC-04 CONTRACT ADMINISTRATION 
 

CONTRACTOR agrees to utilize forms, reports and formats for information furnished by the 
ENGINEER in conjunction with the execution of work under this Contract. 

 
4.1 Preconstruction Conference.  After the award of the Contract and prior to 
commencement of the Work, a preconstruction conference between the CITY and the 
CONTRACTOR will be held.  The time and place of the meeting will be established by the CITY.  
All involved parties shall be prepared to discuss any issues or concerns with the execution of the 
Work. 

 
4.2 Coordination and Progress Meetings.  The CONTRACTOR and any requested 
subcontractors and suppliers shall participate in weekly meetings with the ENGINEER to review 
and status construction progress and discuss scheduling changes, as required.  The time and 
place for the meetings will be established by the ENGINEER.  From time to time, and at the 
discretion of the ENGINEER, the frequency of such meetings may be lessened or increased, 
based on the issues and progress at hand.  Each Contractor involved shall assume all liability, 
financial or otherwise, in connection with its contract and shall protect and save harmless CITY 
from any and all damages that may arise because of inconvenience, delays, or loss experienced 
by it due to coordination of the Work on the Project and the CITY’s other CONTRACTORS.  CITY 
does not warrant or guarantee the coordination of the Work of the CITY’s CONTRACTORS nor 
does the CITY warrant or guarantee the represented completion dates for any contract.  

SC-05 CITY FURNISHED DRAWINGS AND SPECIFICATIONS 
 

5.1 CITY will Furnish.  CITY will furnish specifications and prints of engineering design 
drawings for each part of the Work under this Contract.  Such drawings will give information 
required for the preparation of shop detail drawings by CONTRACTOR.  CONTRACTOR shall, 
immediately upon receipt thereof, check all specifications and drawings furnished and shall 
promptly notify ENGINEER in writing of any omissions or discrepancies in such specifications or 
drawings. 

  
5.1.1 Two (2) copies of all specifications, one (1) full size and two (2) half-size prints of 
drawings will be furnished to CONTRACTOR without charge.  The CONTRACTOR shall 
also be  provided, on compact disc, the drawings and specifications in electronic 
portable document format (PDF) for CONTRACTOR’s use. 

 
 

5.3 Drawings at the Jobsite.  CONTRACTOR shall maintain one complete and current set of 
all Contract Documents available at the Jobsite at all times, including designer-reviewed 
CONTRACTOR drawings. 
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SC-06 CITY FURNISHED FACILITIES, MATERIALS 
 

Facilities.  The facility listed below will be furnished by CITY and shall be used by CONTRACTOR 
for this project only. 

 
6.1 Use Charges. NONE 

 
6.2 Temporary Facilities. Contractor shall be provided a temporary staging area as shown 

on the drawings. Contractor shall restore the area to its original condition or improved 
at the end of the project. 

 
6.3 Use of Premises. 

 
6.3.1 In general, the CONTRACTOR shall have limited use of the premises for 
construction operations as indicated on Contract Documents. 
 
6.3.2 The CONTRACTOR shall limit use of premises to work areas indicated on 
Contract Documents.  Do not disturb portions of the Project Site beyond areas in which 
work is indicated. 
 
6.3.3 Any shutdown of Airport equipment or systems shall require a 7-day advance 
notice to the Airport. 
 
6.3.4 For Electrical Work/Temporary Power, the CONTRACTOR shall coordinate 
temporary power needs by the CONTRACTOR, such as Electric Welding Machines, with 
the Airport representative in establishing power service point locations.  The 
CONTRACTOR shall provide all equipment and installation to provide the temporary 
power needs. 
 
6.3.5 CONTRACTOR shall manage premises to maintain a neat, orderly, and clean 
appearance.  CONTRACTOR shall regularly mow along Airport roadways.  CONTRACTOR 
shall comply with any directive of the ENGINEER to remedy conditions of unclean or 
disorderly appearance within the Work area. 

 
6.4 Owner Furnished Materials. NONE 

SC-07 CONTRACTOR FURNISHED DRAWING, DATA, AND SAMPLES 
 

7.1 Drawings, Data, and Samples by CONTRACTOR.  When drawings, samples, certificates 
and data are required by the Contract Documents or good engineering and construction 
practices, CONTRACTOR shall prepare and submit them to ENGINEER for DOA review.  
CONTRACTOR shall allow a minimum of twenty-one (21) calendar days for ENGINEER’s review.  
CONTRACTOR shall prepare and submit to the ENGINEER a submittal schedule, at the same time 
the Contract Schedule is submitted.  Such schedule shall incorporate all of the required and 
specified submittals, including, but not limited to, drawings, samples, and data.  The submittal 
schedule shall identify each item together with dates for submission of each for review.  The 
CONTRACTOR shall maintain consistency and logic between the submittal schedule and the 
Contract schedule. 
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7.2 ENGINEER Review.  ENGINEER review and permission to proceed does not constitute 
acceptance or approval of submittal including, but not limited to, design details, calculations, 
analyses, test methods, construction methods, rigging plans, certificates or materials developed 
or selected by CONTRACTOR and does not relieve CONTRACTOR from full compliance with the 
Contract requirements. 

 
7.3 Shop Drawings. 

 
7.3.1 Description. 

 
7.3.1.1 Original drawings, prepared by CONTRACTOR Subcontractors, suppliers 

or distributors, which illustrate the Work; showing fabrication, layout, 
setting or erection details. 

 
7.3.1.2 Prepared by a qualified detailer. 

 
7.3.1.3 Identify details by reference to sheet and detail numbers shown on 

contract drawings. 
 

7.3.1.4 Maximum sheet sized: 24 inches x 36 inches 
 

7.3.1.5 Reproductions for submittals: bond or black and white prints. 
 

7.3.1.6 Shop drawings for structural details, false work and for temporary 
shoring shall be prepared by (or performed under the supervision of) a 
Georgia licensed P.E. (provided by CONTRACTOR) who shall sign and 
seal each shop drawing submitted. 

 
7.4 Product Data. 

 
7.4.1 Manufacturer’s Standard Schematic Drawings. 

 
7.4.1.1 Modify drawings to delete information that is not applicable to Project. 

 
7.4.1.2 Supplement standard information to provide additional information 

applicable to Project. 
 

7.4.1.3 Manufacturer’s catalog sheets, brochures, diagrams, schedules, 
performance charts, illustrations and other standard descriptive data. 

 
7.4.1.3.1 Clearly, mark each copy to identify pertinent materials 

of products. 
 

7.4.1.3.2 Show dimensions and clearances required. 
 

7.4.1.3.3 Show performance characteristics and capacities. 
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7.5 Samples. 
 

7.5.1 Physical examples.  To illustrate materials, equipment, or workmanship, and to 
establish standards by which completed work is judged. 

 
7.5.2 Office Samples. Of sufficient size and quantity to clearly illustrate specified 
requirements. 

 
7.5.3 Functional Characteristics.  Of product or material, with integrally related parts 
and attachment devices. 

 
7.6 CONTRACTOR’s Responsibilities. 

 
7.6.1 Review and approve shop drawings, product data, and samples prior to 
submission.  Shop drawings that have not been reviewed by CONTRACTOR will be 
automatically returned to CONTRACTOR. 

 
7.6.2 Verify: 

 
7.6.2.1 Field Measurement, Dimensions, and Existing Elevations 

 
7.6.2.2 Field Construction Criteria 

 
7.6.2.3 Catalog Numbers and Similar Data  

 
7.6.3 Coordinate each submittal with requirements of Work and of Contract 
documents. 

 
7.6.4 CONTRACTOR’s responsibility for errors and omissions in submittals is not 
relieved by ENGINEER’s review of submittals. 

 
7.6.5 CONTRACTOR’s responsibility for deviations in submittals from requirements of 
Contract Documents is not relieved by ENGINEER’s review of submittals, unless 
ENGINEER gives written acceptance of specific deviations. 

 
7.6.6 Notify ENGINEER in writing at time of submission of deviations in submittals 
from requirements of Contract Documents. 

 
7.6.7 Perform no work, which requires submittals until the return of submittals with 
ENGINEER’s signature indicating a Code 1 or Code 2 review status (See “Code Notation”) 

 
7.6.8 After ENGINEER’s review, distribute copies. 

 
7.7 Submission Requirements. 

 
7.7.1 The shop drawings shall be submitted in sufficient time to allow discussion and 
correction prior to beginning the Work.  Work shall not be performed, nor materials 
ordered, prior to the review of the drawing except at CONTRACTOR’s risk. 
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7.7.2 Submit one (1) electronic copy or six (6) hard copies of all product data and shop 
drawings excluding shop drawings that require the actual drawing be stamped. 
Submittals will be returned electronically, excluding shop drawings, that require the 
actual drawing be stamped.  

 
7.7.3 Accompany submittals with transmittal letter, in duplicate containing: 

 
7.7.3.1 Date; 

   
7.7.3.2 Project title and number; 

 
7.7.3.3 CONTRACTOR’s name and address; 

 
7.7.3.4 The number of each shop drawing product data and sample submitted; 

 
7.7.3.5 Notification of deviations from contract documents; and 

 
7.7.3.6 Other pertinent data. 

 
7.7.4 Telephone communications or fax transmittals by CONTRACTOR requesting the 
review and/or approval of CONTRACTOR’s submittal will not be accepted by ENGINEER. 

 
7.7.5 Submittals shall include: 

 
7.7.5.1 Data and revision dates; 

 
7.7.5.2 Project title and number; 

 
7.7.5.3 The name of: 

 
8.7.5.3.1 The Engineer responsible for the submittal 

 
7.7.5.3.2 CONTRACTOR; 

 
7.7.5.3.3 Subcontractor; 

 
7.7.5.3.4 Supplier; 

 
7.7.5.3.5 Manufacturer; and 

 
7.7.5.3.6 Separate detailer, when applicable. 

 
7.7.6 Identification of product or material 

 
7.7.7 Relation to adjacent structure or materials; 

 
7.7.8 Field dimensions clearly identified as such; 
7.7.9 Specification section number; 
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7.7.10 Applicable standards, such as ASTM number of Federal Specification; 
 

7.7.11 A blank space, 5 inches x 5 inches for ENGINEER’s stamp; 
 

7.7.12 Identification of deviations from Contract documents; and 
 

7.7.13 CONTRACTOR’s stamp, initialed or signed, certifying to a review of the 
submittal, verification of field measurements and compliance with Contract documents. 

 
7.8 Code Notation. 

 
7.8.1 No exceptions taken (Code 1). 

 
7.8.2 Make Corrections Noted.  Work may proceed subject to incorporation of noted 
corrections (Code 2). Contractor must resolve the comments indicated and resubmit to 
obtain a Code 1 Notation prior to Completion of the affected work. 

 
7.8.3 Amend and Resubmit.  Work may not proceed; revise and re-submit (Code 3). 

 
7.8.4 Rejected – See Remarks.  Work is not acceptable; Work may not proceed (Code 
4). 

 
7.9 Resubmission Requirements of Shop Drawings. 

 
7.9.1 Revise initial drawings as required and resubmit as specified for initial submittal. 

 
7.9.2 Indicate on drawings any changes which have been made other than those 
requested by ENGINEER. 

 
7.9.3 Product Data and Samples.  Submit new data and samples in the same manner 
as required for initial submittals. 

 
7.9.4 Labeling of Samples.  Each sample shall bear a label showing CONTRACTOR’s 
name, Project name, Contract number, name of the item, manufacturer’s name, brand 
name, model number, supplier’s name, and reference to the appropriate drawing 
number, technical specification section and paragraph number; all as applicable. 

 
7.10 Distribution of Submittals After Review. 

 
7.10.1 Distribute copies of shop drawings and product data which carry ENGINEER’s 
stamp to: 

ENGINEER – six (6) copies 
Others as required 

 
7.10.2 Distribute samples as directed. 

 
7.10.3 Disposition of Samples.  Samples which have been reviewed may, at ENGINEER’s 
sole discretion, be returned to CONTRACTOR or retained. 
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7.11 Certificates and Data.  Where certificates are required, four (4) copies of each 
certificate shall be submitted by, and at the expense, of CONTRACTOR.  Submittal shall be made 
not less than fifteen (15) calendar days prior to the time that the materials represented by such 
certificates are needed for incorporation into the Work. 

 
7.12 Certificates to Identify.  Certificates shall clearly identify the material being certified and 
shall include but not be limited to, the following information:  CONTRACTOR’s name, Project 
name, contract number, name of the item, manufacturer’s name, and reference to the 
appropriate drawing, technical specification section and paragraph number; all as applicable. 

 
7.13 CITY’s Rights in Data.  CITY shall have an irrevocable unrestricted royalty-free license to 
use all reports, Information, data, plans, drawings, specifications, computer programs, technical 
reports, operating manuals or other similar work products developed by CONTRACTOR and paid 
for by CITY under this Contract, or any other documents procured by, given to, prepared by, or 
assembled by CONTRACTOR under this Contract. 

SC-08 KEY PERSONNEL 
 

8.1 CONTRACTOR shall not reassign, or remove, the key personnel listed below without the 
prior written authorization of CITY: 

 
NAME TITLE / POSITION 

TBD 
TBD 
TBD 
TBD 

Project Manager 
Safety Manager 
Superintendent 

Quality Control Manager 
 

8.2  In addition to requirements elsewhere in the contract, Project Manager shall 
have the following experience and qualifications: 

 
                 8.2.1  Contract administration and interpretation; 

8.2.2  Writing ability and computer skills needed to prepare correspondence 
and documents related to assigned project; 

8.2.3  Coordination of communications, approvals, notifications, and record 
keeping related to changes in the assigned work; 

8.2.4  Ability to establish, interpret, and update schedules and records of all 
correspondence related to contract activity; and 

8.2.5  Good understanding of diversity participation requirements. 
 
Qualification skills may be supplemented by a Construction Administrator or 
Subconsultant as needed. Resume shall be required. 
 

SC-09 ESSENTIAL SUBCONTRACTORS 
 

9.1 The following designated Subcontractors, submitted during the bid process on “FORM B, 
Essential Subcontractor Qualification Statement” of the Exhibit titled “QUANTITIES, PRICING 
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AND DATA FORMS,” are deemed to be essential by the CITY to the execution of this Contract.  
These Essential Subcontractors may not be removed or substituted by the CONTRACTOR 
without proper written notice with justification and approval by the CITY. 
 

Company Names Scope of Subcontracted Services 
 

TBD Sewer Pipe Rehabilitation  
TBD Underground Pipeline 
TBD Site Work 

 
9.2 Consent of CITY for Subcontracts.  CONTRACTOR shall submit to the CITY a list of any 
third parties for the performance of all or any portion of the work within fifteen (15) calendar 
days from Notice to Proceed date for informational purposes.  Those Subcontractors designated 
as essential in the Clause titled “ESSENTIAL SUBCONTRACTORS” need not be resubmitted. 

SC-10 ADDRESSES 
 

For all notices, demands, consents, approvals and requests to CITY, the address will be: 
 

City of Atlanta Department of Aviation 
1255 South Loop Road 
Hartsfield-Jackson Atlanta International Airport 
College Park, Georgia 30337 

 
Facsimile (404) 209-1190 
Attention: Aviation Assistant General Manager – Planning and Development 

 
With a copy to: 

City of Atlanta Department of Aviation 
P.O. Box 20509 
Hartsfield-Jackson Atlanta International Airport 
Atlanta, Georgia 30320 
Facsimile (404) 520-6803 
Attention: Aviation General Manager 

 
Department of Procurement 
City of Atlanta 
55 Trinity Avenue S.W. 
City Hall South, Suite 1900 
Atlanta, GA 30303-0307 
Attention: Chief Procurement Officer 

 
Hartsfield-Jackson Development Program 
1255 South Loop Road 
College Park, GA 30337 
Facsimile (404) 684-8973 
Attention: Resident Engineer 
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SC-11 MEASUREMENT FOR PAYMENT 
 

11.1 Lump Sum Items.  To establish a basis for payment against Lump Sum items set forth in 
the Exhibit titled QUANTITIES, PRICING AND DATA FORMS,” CONTRACTOR shall, within ten (10) 
calendar days after Notice to Proceed, provide a Schedule of Values which proposes: 

 
11.1.1 A reasonable number of measurable interim tasks required to accomplish each 
lump sum item; and 

 
11.1.3 An allocation of the price to each task with reasonable relationship to the costs 
incurred in its accomplishment. 

 
11.2 Schedule of Values.  ENGINEER shall review CONTRACTOR’s Schedule of Values, 
determine the appropriate tasks and values for progress payments and so advise CONTRACTOR 
in writing.  The Schedule of Values shall be reconcilable to the Project Schedule. 

 
11.3 Payment for Materials on Hand.  Partial monthly estimates may include delivered cost 
of materials to be incorporated in the Work, provided that such materials meet the 
requirements of the Contract Documents, and are delivered to acceptable sites on the Airport 
property or at other sites in the vicinity that are acceptable to the CITY.  Such delivered costs of 
stored or stockpiled materials may be included in the monthly estimates after the following 
conditions are met: 

 
11.3.1 The material has been stored or stockpiled in a manner acceptable to the 
ENGINEER at, or on, an approved site.  The CITY reserves the right to inspect. 

 
11.3.2 The CONTRACTOR has furnished the ENGINEER with acceptable evidence of the 
quantity and quality of such stored or stockpiled materials. 

 
11.3.3 The CONTRACTOR has furnished the ENGINEER with satisfactory evidence that 
the material and transportation costs have been paid. 

 
11.3.4 The CONTRACTOR has furnished the CITY legal title (free of liens or 
encumbrances of any kind) to the material stored or stockpiled. 

 
11.3.5 The CONTRACTOR has furnished the CITY evidence that the material stored or 
stockpiled is insured against loss by damage or disappearance at any time prior to use in 
the Work. 

 
It is understood and agreed that the transfer of title and the CITY’s payment for such 
stored or stockpiled materials shall in no way relieve the CONTRACTOR of its 
responsibilities for furnishing and placing such materials in accordance with the Contract 
Documents. 

  
In no case will the amount of partial payments for materials on hand exceed the 
Contract Price for such materials or the Contract Price for the Contract item where such 
materials will be utilized. 
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No partial payment will be made for stored or stockpiled living or perishable plant 
materials. 

  
11.4 Surveys to Determine Quantities.  CONTRACTOR shall make all surveys necessary for 
determining all quantities of work to be paid under this Contract.  Copies of field notes, 
computations and other records made by CONTRACTOR for the purpose of determining 
quantities shall be furnished to ENGINEER upon request.  CONTRACTOR shall notify ENGINEER in 
writing prior to the time such surveys are made.  ENGINEER, at his sole discretion, may witness 
and verify such surveys.  If ENGINEER performs surveys to verify CONTRACTOR surveys which 
are the basis of payment requests and CONTRACTOR’s survey proves to be inaccurate, the cost 
of verification surveys shall be paid by CONTRACTOR.  Measurements and computations shall be 
made by such methods as ENGINEER may consider appropriate for the class of work measured 
and the estimate of quantities of work completed shall be compatible with the reporting 
requirements of the Exhibit titled “SCHEDULE REQUIREMENTS.” The dividing limits or lines, 
between adjacent items or classes of work where not definitely indicated on the drawings or in 
the specifications shall be as determined by ENGINEER. 

SC-12 INVOICING AND PAYMENT 
 

12.1 Submittal of Invoices.  CONTRACTOR shall prepare the invoice from the 26th of the 
month to the 25th of the following month.  The invoice must be submitted to the construction 
manager (CM) on the 5th day of the next month.  CONTRACTOR shall meet with the CM, five (5) 
days prior to submission of the invoice request to verify the quantity of Work in place for 
progress payment.  The CONTRACTOR shall provide the necessary schedule and cost reports for 
review and agreement of invoiced quantities.  Invoices must be entered in the CITY’s Online 
Invoicing System (OLIS). 

 
12.2 Retainage.  Within thirty (30) calendar days after receipt of a correct invoice, CITY will 
pay CONTRACTOR ninety percent (90%) of the approved invoice amount.  When fifty (50%) 
percent of the Contract, including change orders and other additions the Contract value 
provided for by the Contract documents is due, and the manner of completion of the Contract 
work and its progress are reasonably satisfactory to the CITY, the CITY will not withhold any 
more retainage.  At the discretion of the CITY and with the approval of the CONTRACTOR, the 
retainage of each Subcontractor may be released separately as the Subcontractor completes its 
Work.  At the CITY’s sole discretion and approval of the Surety, CITY may reduce previously 
retained amounts upon satisfactory completion of remaining Work.  If, after discontinuing the 
retention, the CITY determines that the work is unsatisfactory or has fallen behind schedule, 
retention may be resumed at the previous level.  If retention is resumed by the CITY, the 
CONTRACTOR and Subcontractors shall be entitled to resume withholding retainage accordingly.  
The retainage shall be shared by the CONTRACTOR and subcontractors as their interest may 
appear. 
12.3 Releases of all Claims.  CITY may, as a condition precedent to any payment, require 
CONTRACTOR to submit for itself, its Subcontractors, immediate and remote, and all material 
suppliers, vendors, laborers, and other parties acting through or under it, complete waivers and 
releases of all claims against CITY arising under or by virtue of this Contract.  Upon request, 
CONTRACTOR shall, in addition, furnish acceptable evidence that all such claims have been 
satisfied. 
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12.4 Amounts Withheld.  Any amounts otherwise payable under this Contract may be 
withheld, in whole or in part, if: 

 
12.4.1 Any claims are filed against CONTRACTOR by CITY or third parties arising out of 
performance of this Contract; 

 
12.4.2 CONTRACTOR is in material default of any Contract condition including, but not 
limited to, the schedule, quality assurance and health and safety requirements; 

 
12.4.3 CONTRACTOR has not submitted: 

 
12.4.3.1 Schedules as defined in the Exhibit titled “SCHEDULE 

REQUIREMENTS,” 
 

12.4.3.2 Proper insurance certificates, or not provided proper coverage 
or proof thereof, and 

 
12.4.3.3 Required Performance and Payment Bonds or CITY approved 

equivalent securities. 
 

12.4.4 Adjustments are due from previous overpayment or audit result; or 
 

12.4.5 Offsets in favor of CITY in other transactions are asserted. 
 

12.5 Release of Withholdings.  CITY will release and pay such withheld amounts if 
CONTRACTOR: 

 
12.5.1 Has provided As-Built information approved by the ENGINEER. 

 
12.5.2 Pays, satisfies, or discharges any claim of CITY, or third parties against 
CONTRACTOR; or 

 
12.5.3 Cures all defaults in the performance of this Contract. 

 
12.6 Claims Against CONTRACTOR.  If claims filed against CONTRACTOR connected with 
performance under this Contract, for which CITY may be held liable if unpaid (e.g. unpaid 
withholding and back taxes), are not promptly removed by CONTRACTOR after receipt of 
written notice from CITY to do so, CITY may remove such claims and deduct all costs in 
connection with such removal form withheld payments or other monies due, or which may 
become due, to CONTRACTOR.  If the amount of such withheld payment or other monies due 
CONTRACTOR under this Contract is insufficient to meet such costs, or if any claim against 
CONTRACTOR is discharged by CITY after final payment is made, CONTRACTOR and its Surety or 
sureties, if any, shall promptly pay CITY all costs incurred thereby regardless of when such claim 
arose, or whether such claim imposed a lien upon the Project or the real property upon which 
the Project is situated. 

 
12.7 Payment of Final Invoice.  CITY shall, within thirty (30) calendar days following Final 
Acceptance of the Work as a whole and after submittal of a final invoice, pay to CONTRACTOR 
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the amount then remaining due, provided that, CONTRACTOR shall have furnished CITY for 
itself, its Subcontractors, immediate and remote, and all material suppliers, vendors, laborers, 
and other parties acting through or under it, waivers and releases of all claims against CITY 
arising under or by virtue of this Contract, except such claims, if any, as may with the consent of 
CITY, be specifically excepted by CONTRACTOR from the operation of the release in stated 
amounts to be set forth therein. 

 
12.8 Final Release of Retainage.  Prior to the Final release of Retainage, the CONTRACTOR 
shall certify to the CITY, in writing, in a form satisfactory to the CITY, that all Subcontractors, 
materialmen, suppliers, and similar firms or persons involved in the CITY Contract, have been 
paid in full at the time of Final payment to the CONTRACTOR by the CITY, or will be paid in full 
utilizing the monies constituting Final payment to CONTRACTOR. 

 
12.9 Payment Does Not Constitute Acceptance.  No payments of invoices, or portions 
thereof, shall at any time constitute approval or acceptance of any Work under this Contract, 
nor be considered a waiver by CITY of any of the terms of this Contract; however, title to all 
equipment and materials which has vested in CITY pursuant to the Clause titled ‘TITLE AND RISK 
OF LOSS” shall not be part of CONTRACTOR’s property or estate, unless otherwise specified by 
applicable law, in the event CONTRACTOR is adjudged bankrupt or makes a general assignment 
for the benefit of creditors, or if a receiver is appointed on account of CONTRACTOR’s 
insolvency, or if all or any portion of this Contract is terminated. 

  
12.10 Submittal of Invoices.  CONTRACTOR shall submit an original and one (1) copy to: 

 
Hartsfield-Jackson Development Program 
Construction Management 
Attn: Assigned Resident Engineer (TBD) 
1255 South Loop Road  
College Park, GA 30337 

 
Reference: PROJECT NUMBER FC-8357 – PERMANENT SOLUTION TO SEWER FORCE MAIN 

BREAK 

  
 

12.11 Waiver of Applicability of Prompt Pay Act.  CONTRACTOR specifically waives the 
application to this Contract of Georgia Code Annotated §§ 13-11-1, 13-11-4, 13-11-7, and 13-11-
8. 

SC-13 WAGE REQUIREMENTS 
 

CONTRACTOR shall pay the prevailing wages as stipulated by the wage scale(s), which is 
incorporated in the Contract Documents (Section titled “WAGE AND BENEFITS RATES”).  Such 
scale of wages to be paid shall be posted by the CONTRACTOR in a prominent and easily 
accessible place at the site of the work. 
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SC-14 PROJECT CONTINGENCY AND ALLOWANCES 
 

The “Project Contingency” allowance is that sum of money set aside and under the control of 
the ENGINEER, or his designee, as part of the Project budget which has been designated to pay 
for scope modifications, unforeseen events, Work items consistent and related to the Contract 
but not shown on the drawings and/or specifications but necessary for the successful 
completion of the Work, or emergences during the course of the Project not otherwise 
contemplated in the Contract.  The CITY is solely responsible for the appropriation of these 
funds.  CONTRACTOR shall have no claim to such funds.  If the compensation for completing the 
Contingency work is less than the Contingency amount, the savings shall revert to the CITY. The 
Work shall be assigned and directed by the ENGINEER, or his designee, in written 
form.  Measurement and payments shall be in accordance with the Clause titled “INVOICING 
AND PAYMENT” and the Clause titled “PRICING OF ADJUSTMENTS.” 

 
The Allowance is that sum of money included in the Total Contract Price that is under the 
control of the ENGINEER, or his designee, to pay for the scope set out for the allowance item.  
Once the scope of work for the allowance items is fully defined and issued to the 
CONTRACTOR, measurement and payments shall be in accordance with the Clause titled 
“INVOICING AND PAYMENT” and the Clause titled “PRICING OF ADJUSTMENTS.” If the 
compensation for completing the allowance item work is less than the allowance amount, the 
savings shall revert to the CITY.  If the compensation for completing the allowance item work is 
more than the allowance amount, the CONTRACTOR shall be paid the difference.  The difference 
shall be funded by either the issuance of a Project Contingency or a Change Order.  All such 
allowances shall cover all direct, indirect, and general condition costs of the allowance work and 
all profit and overhead of the CONTRACTOR for the allowance work. 
 

SC-15 TEMPORARY ACCESS AND HAUL ROADS 
 

15.1 General.  CONTRACTOR shall, at its expense, construct and maintain temporary access 
and haul roads as may be necessary for the proper performance of this Contract.  CONTRACTOR 
shall submit a layout of all proposed roads prior to road construction.  The layout shall show 
widths of roads, direction of traffic, curves, grades, and related information in sufficient detail 
for review by ENGINEER.  Roads constructed on CITY’s land or rights-of-way shall be subject to 
CITY’s approval. 

 
15.1.1 The CONTRACTOR’s access route to the Project site shall be constructed as 
shown on drawings. 

 
15.1.2 The location of access and haul routes in the Aircraft Operations Area (AOA), if 
applicable, are as shown on the drawings.  Use of unauthorized haul routes shall not be 
acceptable. 

 
15.1.3  Roads used by the CONTRACTOR for access or hauling shall be kept clean and 
accessible to all other Airport traffic for the entire duration of the Project.  Haul trucks 
must be covered and any spillage or debris buildup promptly removed from all haul 
routes on Airport and public roads.  No separate payment shall be made for keeping the 
roads clear and accessible. 
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15.1.4 The CONTRACTOR shall control dust and debris from its operation to a level 
acceptable to the CITY and have on the Project vacuum sweepers, watering trucks, and 
other equipment necessary to control dust.  All methods for controlling dust shall be 
subject to the CITY’s approval.  Dust control shall be strictly monitored due to its impact 
on aircraft safety.  Failure to properly control dust, or to respond to any request to do 
so, will result in construction activities being stopped. 
 
15.1.5 Temporary access and haul road shall be removed at the end of construction 
and restored to their original condition or improved. 

 
15.1.6 All excess material produced by the CONTRACTOR’s operations shall be 
disposed of off Airport property at an appropriate, licensed construction and demolition 
disposal facility at no additional cost to the CITY. 

SC-16 CONTRACTORS’ WORK AREA 
 

16.1 Assignment of Work Areas.  All CONTRACTOR work areas on the Jobsite will be assigned 
by ENGINEER.  CONTRACTOR shall confine its operations to the areas so assigned.  Should 
CONTRACTOR find it necessary or advantageous to use any additional offsite area for any 
purpose whatsoever, CONTRACTOR shall, at its expense, provide and make its own 
arrangements for the use of such additional offsite areas. 

 
16.2 Air Operations Area Controls.  At all times during the performance of this Contract, 
CONTRACTOR shall provide for free and unobstructed movement of aircraft in the Air 
Operations Area (AOA) of the Airport, shall identify all hazards to aircraft and shall provide for 
the control of personnel and vehicular traffic, all in accordance with Section 16.3 and 16.4.  A 
detailed Traffic Control Plan shall be submitted for approval to the ENGINEER prior to the 
commencement of any construction activities. 

    
16.3 Operating within Critical Areas.  When the Work requires CONTRACTOR to conduct its 
operations within areas adjacent to active runways, taxiways, aprons, and/or navigational aids, 
the Work shall be coordinated with CITY and FAA through ENGINEER.  CONTRACTOR shall 
request authorization from ENGINEER forty-eight (48) hours prior to any closure or interference 
with the Aircraft Operations.  While working in the AOA, CONTRACTOR shall maintain constant 
communications and with the ENGINEER and shall immediately obey all instructions from the 
ENGINEER. 

 
16.4 Operating Close to Aircraft.  When working in close proximity to aircraft, CONTRACTOR 
shall:  

 
16.4.1 Yield the right-of-way to aircraft. 

 
16.4.2 Keep the movement of vehicles across active taxiways and aprons to a 
minimum. 
16.4.3 Obtain proper approval from the ENGINEER before allowing any equipment or 
vehicles to cross an active runway. 
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16.4.4 Require all operators to maintain a safe and reasonable speed. 
 

16.4.5 Utilize equipment with due regard for existing weather conditions. 
 

16.4.6 Remove, from the Jobsite, any person operating unauthorized vehicles or 
equipment in a restricted area, or operating vehicles or equipment in a reckless and 
unreasonable manner. 

 
16.4.7 Keep all trash and debris from taxiways, runways, and ramp areas. 

 
16.4.8 Prohibit all vehicles and equipment from being operated within one hundred 
sixty (160) feet of the centerline of an active taxiway or within two hundred fifty (250) 
feet of the centerline of the active runway, except on Airport service roads or with the 
express consent of ENGINEER. 

 
16.4.9 Immediately cease work and vacate any operations or work area at any time if 
instructed to do so by ENGINEER.  These instructions may be issued by radio or other 
appropriate means.  CONTRACTOR shall not return to a vacated area until authorized by 
ENGINEER. 

 
16.5 Closing the AOA.  When the Work requires closing the AOA, or portion of such area, 
CONTRACTOR shall furnish, erect, and maintain temporary markings and associated lighting 
conforming to the requirements of FAA Advisory Circular 150/5370-2F Operational Safety of 
Airports During Construction.  Open-flame type lights shall not be permitted within the AOA. 

 
16.6 Employee Parking.  CONTRACTOR shall arrange employee parking outside the AOA and 
provide its employees transportation into the Jobsite.  CONTRACTOR’s access point into the AOA 
shall be as directed by the ENGINEER. 

 
16.7 Storage of Equipment and Materials.  Materials shall be so stored as to assure the 
preservation of their quality and fitness of the Work.  Stored materials, even though approved 
before storage, may again be inspected prior to their use in the Work.  Stored materials shall be 
located  so as to facilitate their prompt inspection.  The CONTRACTOR shall coordinate the 
storage of all materials with the ENGINEER.  Materials to be stored on Airport property shall not 
create an obstruction to air navigation nor shall they interfere with the free and unobstructed 
movement of aircraft or ground traffic.  CONTRACTOR shall not store materials on the AOA 
without written approval by DOA Airside Operations and the FAA.  Unless otherwise shown on 
the plans, the storage of materials and the location of the CONTRACTOR’s plant and parked 
equipment or vehicles shall be as directed by the ENGINEER. Private property shall not be used 
for storage purposes without written permission of the owner or lessee of such property.  The 
CONTRACTOR shall make all arrangements and bear all expenses for the storage of materials on 
private property.  All storage sites on private or airport property shall be restored to their 
original condition by the CONTRACTOR at his/her entire expense, except as otherwise agreed to 
(in writing) by the CITY or lessee of the property.  CONTRACTOR shall base his bid on no stored 
materials on the AOA without written approval by DOA Airside Operations and FAA.  Such 
approval may be withheld. 
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16.7  Material Handling. Contractor’s responsibility for materials and plant equipment 
required for the performance of this Contract shall include: 

16.7.1 Receiving and unloading; 
 
16.7.2 Storing in a secure place and in a manner subject to City’s review. Outside 
storage of materials and equipment subject to degradation by the elements shall be in 
weather tight enclosures provided by the contractor; 
 
16.7.3 Delivering from storage to construction site all materials and plant equipment as 
required; 
 
16.7.4 Maintaining complete and accurate records for City’s inspection of all materials 
and plant equipment received, stored and issued for use in the performance of this 
Contract. 

 
16.8 Construction Lighting for Night Work. The Contractor shall cooperate with the FAA and 
the City when aligning his construction floodlights so as not to interfere with aircraft pilots or air 
traffic controllers’ vision. When requested by the City, the Contractor will respond quickly to 
adjust the lighting as directed. 

 
16.9 Height Restrictions. FAA Regulation for use of cranes and other elevated equipment will 
be strictly enforced. The Contractor shall be responsible for submitting FAA Form 7460 to the 
City and obtaining FAA approval prior to Contractor’s use of any elevated equipment. Allow a 
minimum of 45 days for the Form 7460 to process through FAA. 
 
16.10 Protection of Employees. When the project is within the vicinity of large jet aircraft 
operations the Contractor shall take all precautions necessary to protect his employees, 
equipment, and work in progress from aircraft noise and jet engine blast. 

SC-17 CLEANING UP 
 

17.1 Clean Work Areas.  CONTRACTOR shall, at all times, keep its work areas in a neat, clean 
and safe condition.  While working in the AOA, the CONTRACTOR shall keep the areas 
immediately adjacent to the Jobsite clean at all times.  The CONTRACTOR shall sweep adjacent 
pavement areas at least once daily or as directed by the ENGINEER.  If grass within the 
construction limits exceeds ten (10) inches in height, the CONTRACTOR is responsible for 
mowing.  CONTRACTOR shall, on a daily basis, remove from the Work area all its equipment and 
uninstalled materials while maintaining temporary walls and protective barriers to provide a 
neat and safe area for the public.  Upon completion of any portion of the Work, CONTRACTOR 
shall promptly remove from the Work area all its equipment, construction plant, temporary 
structures, and surplus materials not to be used at, or near, the same location during later 
stages of the Work. 

 
17.2 Rubbish and Salvage.  Upon completion of the Work and prior to final payment, 
CONTRACTOR shall, at its expense, satisfactorily dispose of all rubbish, remove all plant, 
buildings, equipment, and materials belonging to CONTRACTOR and return to CONTRACTOR’s 
warehouse or Jobsite storage area all salvageable CITY supplied materials.  CONTRACTOR shall 
leave the premises in a neat, clean and safe condition. 
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17.3 Failure to Comply.  In the event of CONTRACTOR’s failure to comply with the foregoing 
requirements, CITY may accomplish same at CONTRACTOR’s expense. 
 
17.3 Maintenance. Contractor shall maintain the Work including any provisionally accepted 
portions thereof and including any portions occupied by City or put into service until final 
acceptance of the Work as a whole. Use shall not constitute acceptance, relieve Contractor of its 
responsibilities, or act as a waiver by the City of any terms of this contract. 

SC-18 COORDINATION AND WORK ON AIRPORT PROPERTY 
 

18.1 For some portions of this Project, construction will occur within the Security 
Identification Display Area (SIDA).  The SIDA is the airport security area with restricted access.  
The CONTRACTOR will be required to meet all requirements for entering and operating in these 
areas as described in the Exhibit titled “AIRPORT SECURITY REQUIREMENTS.”  

 
18.2 All CONTRACTOR personnel, including subcontractors, engaged in work within the SIDA 
shall be Airport badged and fingerprinted as required in the Exhibit titled “AIRPORT SECURITY 
REQUIREMENTS.”  Due to the time necessary to complete the badging and fingerprinting 
process, the CONTRACTOR may start the process after contract Award and before construction 
NTP. 

 
18.3 All construction activities within the SIDA shall be conducted in a manner acceptable to 
the CITY and FAA to provide acceptable levels of safety, security, and access for all Airport 
operations.  Periodic meetings will be held to coordinate the activities of this contract with other 
Airport operations. 

 
18.4 All costs associated with establishing and maintaining SIDA security shall be included in 
the price bid for mobilization unless included in a separate Special Provisions (SP) item. 
 
18.5 The CONTRACTOR shall cooperate with existing and future Contractors working in the 
area and at all times will coordinate its efforts to maintain necessary construction and hauls 
routs and to assure that all contracts continue on a timely basis. 

SC-19 PROTECTION OF AIRPORT OPERATIONS SYSTEMS 
 

19.1 Location of Airport Operations Systems.  In addition to CONTRACTOR’s general 
obligations in the Clause titled “CONTRACTOR’S WORK AREA,” numerous Airport operations 
systems, including, but not limited to, radio receivers and transmitters, U.S. Weather Bureau 
facilities, Navigation Aids, Communication and Security systems and associated electrical cables 
will be in use during the performance of Work.  CONTRACTOR shall protect such systems at all 
times.  Airport Operations Systems may be shown on drawings, marked by ENGINEER, or 
obvious from visual inspection but CONTRACTOR shall inquire and inspect to determine the 
location of any and all such systems and shall be responsible to avoid damage to any of them at 
all times. 
19.2 Damage to Airport Operations Systems.  If any portion of any Airport operations system 
is damaged by CONTRACTOR, or anyone operating under CONTRACTOR’s control or direction, 
CONTRACTOR shall immediately notify ENGINEER in writing and propose both temporary and 
permanent repairs to restore system functions and return the system to its original condition at 
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no additional cost to the CITY.  The material, workmanship, and methods for repairs must all be 
approved by ENGINEER and such repairs may be witnessed or inspected by owners or operators 
of such systems as well as ENGINEER.  If in the opinion of ENGINEER, CONTRACTOR is not 
qualified to perform such repairs, they may be performed by others and the reasonable costs of 
such repairs shall be deducted from payments otherwise due CONTRACTOR. 

 

SC-20 DELAY FOR OPERATIONS 
 

20.1 Restrictions to Access.  Access to work areas may be restricted from time to time by 
necessity of Airport operations.  CONTRACTOR has taken into account and provided in its 
planning, scheduling, and pricing for disruptions including, but not limited to, clearing traffic 
congestion or accidents, repairs to Airport facilities, heightened Security conditions and the like. 

  
20.2 Closures.  Runway and Taxiway closures at any time, or duration, are prohibited during 
the following holidays: 

 
20.1.1 Memorial Day Weekend:  Thursday through Tuesday 

   
20.1.2 Labor Day Weekend:  Thursday through Tuesday 

   
20.1.3 One week prior to Thanksgiving through the Monday after Thanksgiving 
 
20.1.4 One week prior to Christmas day through one week after New Year’s Day 

SC-21 CUTTING AND PATCHING 
 

CONTRACTOR shall be responsible for all cutting, fitting, and patching required to complete the 
Work.  The ENGINEER, at his discretion, may request the uncovering of the Work to provide for 
alterations, restoration, or refinishing of existing work.  A written request to the ENGINEER, in 
advance of cutting or patching items of work which may affect structural value or integrity, is 
required for approval. 
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EXHIBIT "C" 
 

FORM A. SCHEDULE OF QUANTITIES AND PRICES 
 
 

01) SCOPE OF WORK 
 

This project is concerned primarily with rehabilitation of piping portions of the Southside 
Sewer System.   The scope involves re-lining the existing pipes from Lift Station 1 all the way 
to the outfall at the Flint River Pump Station (FRPS).   The sections of the pipe system 
between Riverdale Road crossing and the College Park Lift Station are excluded, as these 
pipes remain under the ownership of College Park. Force main segments are being replaced, 
and the older lines removed. As related work, a holding pond associated with the 2013 break 
of this sewer line will be de-commissioned, and the area restored to original conditions. 
 

02) UNIT & LUMP SUM PRICES 
 

Unit and Lump Sum prices quoted in Form A -1 Schedule of Unit & Lump Sum Prices shall be 
firm all-inclusive prices. Payment of the Unit and/or Lump Sum prices shall constitute full 
payment for performance of the corresponding work and shall cover all costs of whatever 
nature incurred by the CONTRACTOR in accomplishing the Work in accordance with the 
provisions of this Contract.  

 
03) QUANTITIES 

 
The quantities where noted in the Schedule of Unit & Lump Sum Prices, are approximations 
subject to variations as stated in 5.0 and no claim shall be made for deficiency or over-run, 
actual or relative. Payment will be made for the actual quantities of each Schedule of Unit 
Prices item incorporated into the Work in accordance with the Contract requirements based 
on the unit prices established in the Schedule.  

 
04) PERFORMANCE AND PAYMENT SECURITIES 
 

The cost of the Performance and Payment Bonds are to be distributed through the various 
items of work. 

 
05) ADJUSTMENTS 

 
All prices are fixed for the duration of the Contract and are not subject to escalation for any 
reason. Payment of the Total Contract Price shall constitute full payment for performance of 
the Work and covers all costs of whatever nature incurred by CONTRACTOR in accomplishing 
the Work in accordance with the provisions of the Contract. 

 
The CITY reserves and shall have the right to make such adjustments in the Work as may be 
necessary or desirable to complete the Work originally intended in an acceptable manner. 
Unless otherwise specified herein, the CITY may make such adjustments in the Work as may 
increase or decrease the originally awarded contract quantities. Adjustments shall not 
invalidate the Contract nor release the surety, and the CONTRACTOR agrees to accept 
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payment for such adjustments as if the altered work had been a part of the original Contract. 
The adjustments which are for work within the general scope of the Contract shall be 
covered by Change Order issued by the ENGINEER. Change Orders for altered work shall 
include extensions of Contract time where, in the ENGINEER’s opinion, such extensions are 
commensurate with the amount and difficulty of added work. 
 
If the CITY and the CONTRACTOR are unable to agree on a unit adjustment for any Contract 
item that requires a change order, the CITY reserves the right to terminate the Contract with 
respect to the item and make other arrangements for its completion. 
 
All Change Orders shall require consent of the CONTRACTOR’S surety and an increase of the 
performance and payment bonds. 
 
Adjustments shall not increase the total cost of the project, based on the originally estimated 
quantities and the unit prices bid. Should it become necessary for the best interest of the 
CITY to make changes in excess of those herein specified, the same shall be covered by 
Change Order. 

06) REQUIRED SUBMITTALS 
 

When notified by the Department of Procurement (DOP), the CONTRACTOR will within ten 
(10) days submit the following documents to CITY executed by CONTRACTOR and its Surety, 
or issued by CONTRACTOR’S insurers providing the insurance required by the Contract, as 
applicable, the following: 
 
a) Performance Bond; 
 
b) Payment Bond; and 
 
c) Accord Certificate of Insurance. 

 
07) OWNER’S CONTROLLED INSURANCE PROGRAM 

 
The CITY, at its option, may consider the implementation of the Owner’s Controlled 
Insurance Program. Items under the Base Bid shall include the CONTRACTOR’S cost of 
procuring and maintaining Automobile Liability Insurance and Builders Risk Insurance as 
stipulated in Exhibit D; Insurance and Bonding. 
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CITY OF ATLANTA 
DEPARTMENT OF AVIATION 

HARTSFIELD-JACKSON ATLANTA INTERNATIONAL AIRPORT 
 

FC-8357 
PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK  

  
EXHIBIT “C” 

FORM A-1 SCHEDULE OF UNIT & LUMP SUM PRICES 
 
 
 

 
ITEM 
NO. 

 
PRELIMINARY 

CONSTRUCTION 
QUANTITY 

 
ITEM WITH UNIT OR LUMP SUM PRICE WRITTEN IN 

WORDS 
 

 
UNIT PRICE IN 

 FIGURES 

 
 

AMOUNT 
 

 
DOLLARS 

 
CENTS 

 
DOLLARS 

 
CENTS 

SP-1-1 LUMP SUM 

 
LS, MOBILIZATION, AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER LUMP SUM 

    

SP-2-1 ALLOWANCE 

 
AS REQUIRED, PROJECT CONTINGENCY, AT 
 
________________________________________ 
 
_________________________________________ 
 
PER ALLOWANCE 

  250,000 00 

SP-4-1 LUMP SUM 

 
LS,TRAFFIC CONTROL , AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER LUMP SUM 

    

SP-5-1 LUMP SUM 

 
LS,UTILITY COORDINATION AND SCHEDULING , AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER LUMP SUM 
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ITEM 
NO. 

 
PRELIMINARY 

CONSTRUCTION 
QUANTITY 

 
ITEM WITH UNIT OR LUMP SUM PRICE WRITTEN IN 

WORDS 
 

 
UNIT PRICE IN 

 FIGURES 

 
 

AMOUNT 
 

 
DOLLARS 

 
CENTS 

 
DOLLARS 

 
CENTS 

SP-7-1 LUMP SUM 

 
LS, AS-BUILTS , AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER LUMP SUM 

    

SP-8-1 ALLOWANCE 

 
AS REQUIRED, PROJECT CONTINGENCY / 
EMERGENCY SERVICES , AT 
 
_ZERO DOLLAR AND ZERO CENT______________ 
 
_________________________________________ 
 
PER ALLOWANCE 

___ ____ 0 00 

P-150-1 90 

 
LF,REMOVAL OF CHAIN LINK FENCE , AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER LINEAR FOOT 

    

P-150-2 860 

 
LF,REMOVAL OF PIPE, 12” DIP , AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER LINEAR FOOT 

    

P-150-3 330 

 
LF,REMOVAL OF PIPE, 14” DIP , AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER LINEAR FOOT 

    

P-150-4 4800 

 
LF,REMOVAL OF PIPE, 18” HDPE (Above Ground), 
AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER LINEAR FOOT 
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ITEM 
NO. 

 
PRELIMINARY 

CONSTRUCTION 
QUANTITY 

 
ITEM WITH UNIT OR LUMP SUM PRICE WRITTEN IN 

WORDS 
 

 
UNIT PRICE IN 

 FIGURES 

 
 

AMOUNT 
 

 
DOLLARS 

 
CENTS 

 
DOLLARS 

 
CENTS 

P-150-5 3500 

 
LF,REMOVAL OF PIPE, 24” DIP , AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER LINEAR FOOT 

    

P-150-6 180 

 
LF,REMOVAL OF PIPE, 36” RCP , AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER LINEAR FOOT 

    

P-150-7 1 

 
EA,REMOVAL OF EXISTING AIR RELEASE VALVE 
AND MANHOLE , AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER EACH 

    

P-150-8 1 

 
EA,REMOVAL OF EXISTING AIR RELEASE VALVE 
WITHIN MANHOLE TO REMAIN , AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER EACH 

    

P-150-9 LUMP SUM 

 
LS, RELOCATE EXIST. STEEL ROAD RAMP BYPASS , 
AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER LUMP SUM 

    

P-152-1 17500 

 
CY, SITE EXCAVATION , AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER CUBIC YARD 
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ITEM 
NO. 

 
PRELIMINARY 

CONSTRUCTION 
QUANTITY 

 
ITEM WITH UNIT OR LUMP SUM PRICE WRITTEN IN 

WORDS 
 

 
UNIT PRICE IN 

 FIGURES 

 
 

AMOUNT 
 

 
DOLLARS 

 
CENTS 

 
DOLLARS 

 
CENTS 

P-152-2 50 

 
CY, BACKFILL, AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER CUBIC YARD 

    

P-152-3 1100 

 
SY, PREPARATION OF SUBGRADE , AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER SQUARE YARD 

    

P-152-4 65 

 
CY, TRENCH ROCK EXCAVATION , AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER CUBIC YARD 

    

P-156-1 LUMP SUM 

 
LS, SEDIMENT/EROSION CONTROL , AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER LUMP SUM 

    

P-209-1 250 

 
CY, CRUSHED AGGREGATE FOR ACCESS ROADS, 
INCLUDING CALCIUM CHORIDE, AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER CUBIC YARD 

    

F-162-1 50 

 
LF, 8’ BLACK PVC COATED FENCE WITH 
EXTENSION ARMS AND 3 STRANDS OF BARBED 
WIRE, AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER LINEAR FOOT 
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ITEM 
NO. 

 
PRELIMINARY 

CONSTRUCTION 
QUANTITY 

 
ITEM WITH UNIT OR LUMP SUM PRICE WRITTEN IN 

WORDS 
 

 
UNIT PRICE IN 

 FIGURES 

 
 

AMOUNT 
 

 
DOLLARS 

 
CENTS 

 
DOLLARS 

 
CENTS 

F-162-2 2 

 
EA, TEMPORARY DOUBLE-LEAF SWING GATE, 
BLACK PVC-COATED, 24’ OPENING, AT 
 
_________________________________________ 
 
_________________________________________ 
 
PER EACH 

    

F-162-3 1 

 
EA, 8’ BLACK PVC COATED FENCE FABRIC REPAIR, 
AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER EACH 

    

F-162-4 1 

EA, PERMANENT DOUBLE-LEAF SWING GATE, 
GALVANIZED, 24’ OPENING, AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER EACH 

    

F-162-5 3 

EA, 8’ GALVANIZED FENCE FABRIC REPAIR, AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER EACH 

    

D-750-1 1000 

 
LF, SANITARY SEWER, 12” HDPE 3608 DR 17 
DIPS,AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER LINEAR FOOT 

    

D-750-2 4 

 
EA, SANITARY SEWER, 12” HDPE 45° FITTING 
WITH PCC THRUST BLOCK ,  AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER EACH 
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ITEM 
NO. 

 
PRELIMINARY 

CONSTRUCTION 
QUANTITY 

 
ITEM WITH UNIT OR LUMP SUM PRICE WRITTEN IN 

WORDS 
 

 
UNIT PRICE IN 

 FIGURES 

 
 

AMOUNT 
 

 
DOLLARS 

 
CENTS 

 
DOLLARS 

 
CENTS 

D-750-3 2 

 
EA, SANITARY SEWER, 12" HDPE 60° FITTING 
WITH PCC THRUSTBLOCK, AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER EACH 

    

D-750-4 330 

 
LF, SANITARY SEWER, 14” HDPE 3608 DR 17 DIPS, 
AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER LINEAR FOOT 

    

D-750-5 5700 

 
LF, SANITARY SEWER, 18” HDPE 3608 DR 17 DIPS, 
AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER LINEAR FOOT 

    

D-750-6 2 

 
EA, SANITARY SEWER, 24" X 18" DUCTILE IRON 
REDUCER, AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER EACH 

    

D-750-7 7000 

 
LF, TYPE C BEDDING FOR SANITARY SEWER, AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER LINEAR FOOT 
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ITEM 
NO. 

 
PRELIMINARY 

CONSTRUCTION 
QUANTITY 

 
ITEM WITH UNIT OR LUMP SUM PRICE WRITTEN IN 

WORDS 
 

 
UNIT PRICE IN 

 FIGURES 

 
 

AMOUNT 
 

 
DOLLARS 

 
CENTS 

 
DOLLARS 

 
CENTS 

D-750-8 1 

 
EA, 2" COMBINATION VALVE/BALL VALVE 
ASSEMBLY, AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER EACH 

    

D-750-9 2 

 
EA, 3" COMBINATION VALVE/BALL VALVE 
ASSEMBLY, AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER EACH 

    

D-750-10 5 

 
EA, 4" COMBINATION VALVE/BALL VALVE 
ASSEMBLY, AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER EACH 

    

D-750-11 LUMP SUM 

 
LS, TRENCH AND EXCAVATION PROTECTION, AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER LUMP SUM 

    

D-750-12 225 

 
LF, JACK AND BORE 24" STEEL CASING, AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER LINEAR FOOT 

    

D-750-13 40 

 
LF, JACK AND BORE 36" STEEL CASING , AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER LINEAR FOOT 
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ITEM 
NO. 

 
PRELIMINARY 

CONSTRUCTION 
QUANTITY 

 
ITEM WITH UNIT OR LUMP SUM PRICE WRITTEN IN 

WORDS 
 

 
UNIT PRICE IN 

 FIGURES 

 
 

AMOUNT 
 

 
DOLLARS 

 
CENTS 

 
DOLLARS 

 
CENTS 

D-751-1 7 

 
EA, MANHOLE (5’ DIA.) FOR COMBINATION 
AIR/VACUUM VALVE INSTALLATION, AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER EACH 

    

D-751-2 1 

 
EA, ADJUST EXISTING MANHOLE TO GRADE , AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER EACH 

    

D-751-3 1 

 
EA, REMOVE AND REPLACE RING AND LID (2’Dia.) 
FOR EXISTING SANITARY SEWER MANHOLE, AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER EACH  

    

D-751-4 6 

 
EA, PLUG EXISTING DUCTILE IRON PIPE (12” TO 
24” DIA.), AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER EACH 

    

D-752-1 5800 

 
LF, CURED IN PLACE PIPE LINING, 18” DIAMETER , 
AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER LINEAR FOOT 

    

D-753-1 3000 

 
LF, SLIPLINING, 18” HDPE, AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER LINEAR FOOT 
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ITEM 
NO. 

 
PRELIMINARY 

CONSTRUCTION 
QUANTITY 

 
ITEM WITH UNIT OR LUMP SUM PRICE WRITTEN IN 

WORDS 
 

 
UNIT PRICE IN 

 FIGURES 

 
 

AMOUNT 
 

 
DOLLARS 

 
CENTS 

 
DOLLARS 

 
CENTS 

D-755-1 20 

 
CY, PLAIN STONE RIP RAP , AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER CUBIC YARD 

    

D-755-2 100 

 
CY, GROUTED STONE RIP RAP, AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER CUBIC YARD 

    

D-756-1 LUMP SUM 

 
LS, WASTEWATER FLOW CONTROL , AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER LUMP SUM 

    

T-901-1 13 

 
ACRE, SEEDING, AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER ACRE 

    

T-901-2 13 

 
ACRE, TEMPORARY SEEDING, AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER ACRE 

    

T-901-3 100 

 
HR, WATERING FOR GRASSED AREAS,  AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER HOUR 
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ITEM 
NO. 

 
PRELIMINARY 

CONSTRUCTION 
QUANTITY 

 
ITEM WITH UNIT OR LUMP SUM PRICE WRITTEN IN 

WORDS 
 

 
UNIT PRICE IN 

 FIGURES 

 
 

AMOUNT 
 

 
DOLLARS 

 
CENTS 

 
DOLLARS 

 
CENTS 

T-908-1 13 

 
ACRE, ASPHALT SPRAY MULCHING, AT 
 
_________ _______________________________ 
 
_________________________________________ 
 
PER ACRE 

    

  

TOTAL BASE BID 
  
_________________________________________ 
 
 
________________________________________ 

    

 LUMP SUM 

 
ADDITIVE ALTERNATE #1 
 
CONTRACTOR’S INSURANCE COST, AT 
_______________________________________ 
 
_______________________________________ 
 
PER LUMP SUM 
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EXHIBIT "C" 
 

FORM B. ESSENTIAL SUBCONTRACTOR QUALIFICATION STATEMENT 
 
    
This Form “B”, Essential Subcontractor Qualification Statement is submitted for the following proposed 
Essential Subcontractor: 
 
Company Name:     Phone:    ______ 
 
Address:      Facsimile:     
 
          
 
Number of Years in business:   
 
Contact Person:     Email:      
 
Scope of Work to be performed by Subcontractor on this Project:   _______  
 
            
 
As applicable: 
 
License(s) held:      Number:    Expires:    
  
                                   _        
 
 
Certification(s) held:       Expires:    
 
                                       
 
References: (a minimum of two (2) references are required) 
 

1. Prime Contractor: Company Name  _______________________________________ 

 Address ______________________________________________ 

 City, State, Zip _________________________________________ 

 Phone ________________________________________________ 

 E-mail ________________________________________________ 

 
 Project Name: _____________________________________________________ 

 
 Location of Project: _____________________________________________________ 
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 Contact Person: _____________________________________________________ 

 Phone Number: _____________________________________________________ 

 
 Date(s) of Project: ____________________________________________________ 

  
 Description/Summary of Services: ________________________________________ 

 
Value/Amount of Subcontract: _________________________________________  
 
 

 
2. Prime Contractor: Company Name  _______________________________________ 

 Address ______________________________________________ 

 City, State, Zip _________________________________________ 

 Phone ________________________________________________ 

 E-mail ________________________________________________ 

 
 Project Name: _____________________________________________________ 

 
 Location of Project: _____________________________________________________ 
 
 Contact Person: _____________________________________________________ 

 Phone Number: _____________________________________________________ 

 
 Date(s) of Project: ____________________________________________________ 

  
 Description/Summary of Services:________________________________________ 

 
Value/Amount of Subcontract:_________________________________________
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EXHIBIT "C" 
 

FORM C. PRELIMINARY CONTRACT SCHEDULE 
 
In accordance with the Invitation to Bid (ITB) the Bidder shall submit a preliminary project schedule meeting the 
following requirements: 
 

1. Produce the schedule in P6 software or equivalent. 
2. Provide a hard copy of the schedule on 11” X 17” paper with a minimum font size of 10pt. The document 

shall be in color. The Critical Path shall be in Red. 
3. Show the continuity and flow of the work. 
4. The level of detail in the schedule shall match the level of detail in the Work Plan (FORM D). 
5. The number of tasks shall be reasonable with the cost of the project and the baseline schedule 

requirements. (i.e., a bid of $3 million would be approximately 20 construction tasks included, a bid of 
$10 million would be over 40 construction tasks indicated). 

6. Show all contract milestones as stated in SC-02. 
7. Items that require long lead times for procurement and /or work requiring coordination with other 

agencies must be identified. 
8. Show construction activities in no more than three geographically separated locations at any one time. 

 

Failure to provide a preliminary schedule as described above may result in the bid being found non-
responsive. 
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EXHIBIT "C" 
 

FORM D. PROJECT ORGANIZATION AND WORK PLAN 
 
 
In accordance with the Invitation to Bid (ITB) the Bidder shall submit information regarding the project 
Organization meeting the following requirements: 
 

1. Organization chart with the names and titles of key personnel proposed to manage this project. 
2. Organization chart shall include Representative whom Project Manager shall report to. A written 

description of representative’s authority shall be defined. 
3. A written description of the organization, defining lines of authority, responsibility, and communication. 
4. A written description outlining the overall working of the organization with particular emphasis on 

Home Office/Site interfaces and the procedures for monitoring and controlling the work. 

In accordance with the Invitation to Bid (ITB) the Bidder shall submit a detailed narrative project Work Plan. The 
intention of this work plan is for the Bidder to explain the means and methods used in making the preliminary 
schedule tasks occur as indicated in FORM “C”. For the purposes of this submittal means and methods is defined 
as the resources made available and procedures or techniques to be used in meeting the preliminary schedule 
provided in FORM”C”.  The Work Plan shall meet the following requirements: 
 

1. The level of detail in the Work Plan shall be the same as the level of detail in the schedule. 
2. Discuss the plan for making all contract Milestones as stated in SC-2 and shown on the preliminary 

schedule. 
3. Discuss the number of crews the bidder will utilize for the project. Show how and which crews will be 

associated with each scope of work. 
4. Provide the work hours and days of work (ie, 8 hours per day-6 days per week). These work hours and 

days of work shall be coordinated with and support the preliminary schedule in Form C and meet the 
contract requirements. 

5. Identify any item of procurement or required coordination with other agencies that may be problematic 
or are critical to the completion of the work. 

6. Include a description of the work the Bidder will self-perform and the work performed by 
Subcontractors. This is in addition to the information provided elsewhere since that information my not 
be available to the review of the Work Plan. 

7. Show how each scope of work will be completed when limited to working at no more than three 
geographically separated locations at one time. 

 
 
 

Failure to provide an organization and work plan as described above may result in the bid being found non-
responsive. 
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EXHIBIT “C” 
 

FORM E. SAFETY PROGRAM 
 
 
The Bidder must demonstrate that it is committed to implementing a first rate safety program and that it has an 
exceptional safety and environmental record. The Bidder and its essential subcontractors identified on Form B 
must submit their current Experience Modification Rate (EMR). If an EMR is not available Bidder or essential 
subcontractor must submit a written statement detailing the Firm’s safety record on its last five projects 
including contact names and numbers where the City can verify the safety record statement. 
  
The Bidder must provide a Log and Summary of OSHA violations and any fines or settlements of its Company, 
Firm, or joint venture partners for the past thirty-six (36) months.  Attach the Log and Summary of Occupational 
Injuries and Illnesses as required by the U. S. Department of Labor for the past thirty-six (36) months. Provide 
OSHA Recordable Incident Rate (Year 2009) and OSHA Lost Days Away Incident Rate (Year 2009).  This is 
applicable to site construction and installation activities only. 
 
Bidder is to complete attached Safety and Health History (SHH) form. 
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SAFETY AND HEALTH HISTORY FORM 
 

 
1A. List your Firm's Interstate Experience Modification Rate (EMR) for the three (3) most recent years and total 

hours worked. 
 

20_____ 20_____ 20_____ 
 

a. EMR     __________ _________ __________ 
 

b. Hours Worked                   __________ _________ __________ 
 
 
1B. If the state where the jobsite is located has an EMR rating system, provide the state EMR for the three (3) 

most recent years and total hours worked. 
 

20_____ 20_____ 20_____ 
 

a. EMR     __________ _________ __________ 
 

b. Hours Worked                   __________ _________ __________ 
  
 
2. SAFETY PERFORMANCE 
 
2A. List safety performance incident rates for the three (3) most recent years: 
 

20_____ 20_____ 20_____ 
 

a. OSHA Recordable Incident Rate  __________ _________ __________ 
 

b. Lost Workday Case Incident Rate  __________ _________ __________ 
 
 
2B. Use your OSHA No. 200 Log to fill in the three (3) most recent years: 
 

20_____ 20_____ 20_____ 
 

a. Number of first aid cases  __________ _________ __________ 
 

b. Number of lost workday cases.  __________ _________ __________ 
 

c. Number of restricted workday cases.  __________ _________ __________ 
 

d. Number of cases with medical attention only. __________ _________ __________ 
 

e. Number of fatalities.   __________ _________ __________ 
 
 
3. Check your type of work: 

__ Non-Residential Building __ Earthwork 

__ Heavy (Non-Highway) Construction __ Concrete 

__ Mechanical  __ Architectural 

__ Electrical 

__ Other (State Type): ______________________________________________________ 
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SAFETY AND HEALTH HISTORY (Continued) 
 

 
4. Are accident reports (OSHA 200) and report summaries sent to the following and how often? 
 

No Yes Monthly Quarterly Annually 
 

a. Project Superintendent/Site Mgr. __  __    __     __    __ 
 

b. Vice President/Mgr. of Construction __  __    __     __    __ 
 

c. Safety Director  __  __    __     __    __ 
 

d. President of Firm __  __    __     __    __ 
 
 
5. Do you hold site safety meetings for field employees both Manual and Non-Manual? 

Yes  __ No  __ 
 

How Often? 

Weekly  __     Bi-Weekly  __     Monthly  __     Less Often, As Needed  __ 
 
 
6. Do you conduct project safety inspections? 

Yes  __ No  __ 
 

If yes, who conducts this inspection?  
 
TITLE 
 

 
HOW OFTEN? 

 
7. How are accident records and accident summaries kept?  How often are they reported? 

No Yes Monthly Annually 

a.  Accidents totaled for the entire company __ __    __     __ 

b.  Accidents totaled by project __ __    __     __ 

 (1)  Subtotaled by superintendent __ __    __     __ 

 (2)  Subtotaled by foreman __ __    __     __ 
 
 
8. How are the costs of individual accidents kept?  How often are they reported? 

No Yes Monthly Annually 

a.  Costs totaled for the entire company __ __    __     __ 

b.  Costs totaled by project  __ __    __     __ 

 (1)  Subtotaled by superintendent __ __    __     __ 

 (2)  Subtotaled by foreman __ __    __     __ 
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SAFETY AND HEALTH HISTORY (Continued) 
 

 
9. List key Safety and Health personnel planned for this project.  Please list name, expected position and safety 

performance on their last three projects (OSHA Recordable and Lost Workday Case Incident (LWCI) rates).  
When a project has not been specified, list key company personnel. 

 
NAME   POSITION PROJECT OSHA LWCI 
                             
                                                                                                                              
___________________________________________________________________________________________

___________________________________________________________________________________________

___________________________________________________________________________________________

___________________________________________________________________________________________

___________________________________________________________________________________________

___________________________________________________________________________________________

___________________________________________________________________________________________

___________________ 

 
 
10. Do you have a written safety program? 

Yes  __  No  __ 

If yes, submit a copy for evaluation. 

 
11. Do you have an orientation program for new hires? 

Yes  __  No  __ 

If yes submit a copy for evaluation.  Does it include instruction on the following? 
 

Yes No   Yes No 
a. Head protection __ __ i. Fire protection __ __ 

b. Eye protection __ __ j. First aid facilities __ __ 

c. Hearing Protection __ __ k. Emergency procedures __ __ 

d. Respiratory protection __ __ l. Toxic substances __ __ 

e. Safety belts and lifeline __ __ m. Trenching and excavation __ __ 

f. Scaffolding __ __ n. Signs, barricades, flagging __ __ 

g. Perimeter guarding __ __ o. Electrical safety __ __ 

h. Housekeeping __ __ p. Rigging and crane safety __ __ 

q. Road Safety (Driving) __ __ 
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SAFETY AND HEALTH HISTORY (Continued) 
 

 
12. Do you have a program for newly hired or promoted foremen? 

Yes  __ No  __ 

If yes submit a copy for evaluation.  Does it include the following? 
 

Yes No   Yes No 
a. Safe work practices __ __ e. First aid procedures __ __ 

b. Safety supervision __ __ f. Accident investigation __ __ 

c. Toolbox meetings __ __ g. Fire protection and prevention __ __ 

d. Emergency procedures __ __ h. New worker orientation __ __ 

 
13. Do you hold craft "toolbox" safety meetings? 

Yes  __ No  __ 
 

How Often? 
Weekly  __     Bi-Weekly  __     Monthly  __     Less Often, As Needed  __ 

 
 
14. Do you have a written Hazard Communication program? 

Yes  __ No  __ 
 

If yes, how is it implemented on each project?                                                                                  
 

___________________________________________________________________________________________

___________________________________________________________________________________________

___________________________________________________________________________________________

_______________________________________________________ 

 
 
15. Do you have/require Material Safety Data Sheets (M.S.D.'s) for material/chemicals/equipment? 

Yes  __ No  __ 
 

If yes, explain field procedure for informing craft workers about potential hazards: 
 

   
___________________________________________________________________________________________

___________________________________________________________________________________________

___________________________________________________________________________________________

_______________________________________________________ 
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SAFETY AND HEALTH HISTORY (Continued) 
 

 
16. List three (3) client references that could verify the quality and management commitment of your    safety 

program. 
 

Name                                                     Address                                               Phone No. 
 

a.____________________________    ________________________            ______________ 
 
                                                            ________________________ 
 
 

b.____________________________    ________________________            ______________ 
 
                                                            ________________________ 

 
 

c.____________________________    ________________________            ______________ 
 

                                                                         ________________________ 
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EXHIBIT "C" 
 

FORM F. RESUMES OF KEY PERSONNEL 
 
 

Bidder to provide a resume for each key person to be assigned to the Contract, containing at least the 
following information on each person (attach and properly designate additional pages, if necessary): 

 
 
  POSITION: _______________________________________________________________ 
 
      
  TITLE:  _________________________________________________________________________ 
 
  a. Name:  
   
  b. Years of Experience:                
   
  c. Education/Qualifications: 
 
  d. Present Position in Bidder's Company (include professional experience):  
 
  e. Project Experience (include Title/Scope/ Role and contract value for each project performed):  
 
  f. Safety performance metrics from the last three (3) projects (First Aid cases, Recordable Incident 

Rate and Lost Workday Case Rate) 
 
  g. Employment History- include Title and Role at Company:  
 
 

Resumes are required for the following positions: Project Manager, Safety Manager Superintendent and 
Quality Control Manager all of whom would be assigned full time to the Contract. Refer to Special 
Conditions 8.2 for additional qualification requirements. 

 
Key personnel will be listed in the Special Condition titled "KEY PERSONNEL" (SC-8), restricting their 
replacement without CITY consent.   

 
 
 
 

Failure to provide a complete resume as described above may result in the bid being found non-responsive.
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EXHIBIT "C" 
 

FORM G. SUMMARY OF QC PROGRAM 
 

 
Bidder to provide a summary description of the Quality Control (QC) Program (refer to Exhibit I) to be 
implemented in performance of the Work. This summary shall include information on the organization of 
the program, including the authority and responsibility of all involved personnel. As a minimum the 
Bidder shall submit the following information in narrative form: 
 
(1) Quality Control Program Management. 
 
(2) Items of work in this project where Quality Control Testing will be accomplished. 

 
(3) Corrective Action program.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
NOTES:  
Final program will be approved as submitted under the Contract requirements
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EXHIBIT "C" 
FORM H. WORK IN PROGRESS 

 
The following contracts are currently in progress or in bid stage for the following OWNERS or Prime Contractors: 
 

 
Item 
No. 

 
Customer Name, Address, 
Representative and Phone No. 

 
Work Description 

 
Location 

 
Value 

 
Start/Stop 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
NOTES: 
Work Description: Describe work scope and then indicate if prime, subcontract or in bid stage. 
Start/Stop:   Provide schedule starting date and completion by mo/yr, e.g. Jan93/Sep94. 
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EXHIBIT “C” 
 

FORM I.  EXPERIENCE STATEMENT 
 

The Bidder submits the following statement as to its experience qualifications.  In the case of a joint venture or LLC, separate forms will be 
submitted for previous experience of the joint venture and the experience of each party of the joint venture or LLC. 
 
1. This company has been engaged in the contracting business under its present business name for                     years. 
2. Experience in work of a nature similar in type and magnitude to that set forth in the Bid extends over a period of                  years. 
3. All awarded contracts have been satisfactorily completed, except as follows (Name any and all exceptions and reasons therefore, attaching 

additional pages if necessary): 
__________________________________________________________________________________________________________ 
 
__________________________________________________________________________________________________________ 
 
__________________________________________________________________________________________________________ 
 
__________________________________________________________________________________________________________ 
 
4. The following contracts, covering work similar in type and magnitude to that set forth in the Bid, have been satisfactorily completed within 

the last five (5) years.  
 
5. Column completion notes: 

a. Work Description:  Describe work scope and then indicate if prime or subcontract. 
b. Start/Stop:  Provide starting date and actual/forecast completion by mo/yr, e.g. Jan 93/Sep94. 
c. Schedule and Budget: State either "over", "on", or "under" the Contract schedule and budget. 
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EXHIBIT "C" 

FORM I. EXPERIENCE STATEMENT (continued) 
 

 
Item 
No. 

 
Customer Name, Address, 
Representative and Phone No. 

 
Work Description 

 
Location  

 
Value 

 
Start/Stop  

 
Schedule 

 
Budget 
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EXHIBIT D 
INSURANCE & BONDING REQUIREMENTS 

FC-8357 PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK  
 

A. Preamble 
 
The following requirements apply to all work under the Agreement.  Compliance is required by 
Contractor.  To the extent permitted by applicable law, the City of Atlanta (“City”) reserves 
the right to adjust or waive any insurance or bonding requirements contained in this Exhibit D 
and applicable to the Agreement. For all purposes hereunder, including but not limited to any 
Additional Insured Endorsements, the City shall include the City of Atlanta, its elected officials, 
officers, agents, and employees. 
 

1. Evidence of Insurance and Bonding Required Before Work Begins 
 
No work under the Agreement may be commenced until all insurance and bonding 
requirements contained in this Exhibit D, or required by applicable law, have been 
complied with and evidence of such compliance satisfactory to City as to form and 
content has been filed with City.   
 
At the time Contractor submits to City its executed Agreement, Contractor must satisfy 
all insurance and bonding requirements required by this Exhibit D and applicable by law, 
and provide the required written documentation to City evidencing such compliance.  In 
the event that Contractor does not comply with such submittal requirements within the 
time period established by the solicitation documents applicable to the Agreement, City 
may, in addition to any other rights City may have under the solicitation documents 
applicable to the Agreement or under applicable law, make a claim against any proposal 
security provided by Contractor. 
 
If the Contractor is an entity (e.g., corporation, limited liability company, etc.) or a 
partnership (e.g., general partnership, limited partnership, joint venture, etc.) then 
Contractor shall tender insurance certificates and bonds in the name of Contractor’s 
entity or partnership as the primary insured.  
 
2. Project Number & Name  

 
The project number (FC-8357) and name (Permanent Solution to Sewer Force Main 
Break) must be referenced in the description section of the insurance certificate. 
 
3. Minimum Financial Security Requirements 
 
All companies providing insurance required by this Exhibit D must meet certain 
minimum financial security requirements.  These requirements must conform to the 
ratings published by A.M. Best & Co. in the current Best's Key Rating Guide - Property-
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Casualty.  Upon request, the Contractor must submit the ratings for each company to 
the City.  
 
For all agreements, regardless of size, companies providing insurance or bonds under 
the agreement must meet the following requirements: 

 
  i) Best's Rating not less than A-;  
 ii) Best's Financial Size Category not less than Class VII; 
iii) Companies must be authorized to conduct and transact insurance 

contracts by the Insurance Commissioner, State of Georgia; and 
iv) All performance and payment bonds must be underwritten by a U.S. 

Treasury Circular 570 listed company. 
 

If the issuing company does not meet these minimum requirements, or for any other 
reason is or becomes unsatisfactory to City, City will notify Contractor in writing.  
Contractor must promptly obtain a new policy or bond issued by an insurer acceptable 
to City and submit to City evidence of its compliance with these conditions. 
 
Contractor’s failure to comply with all insurance and bonding requirements set forth in 
this Exhibit D and applicable to the Agreement will not relieve Contractor from any 
liability under the Agreement.  Contractor’s obligations to comply with all insurance and 
bonding requirements set forth in Exhibit D and applicable to the Agreement will not be 
construed to conflict with or limit Contractor’s indemnification obligations under the 
Agreement. 
 

4. Insurance and Bonds Required for Duration of Contract 
 
All insurance and bonds required by this Exhibit D must be maintained during the entire 
term of the Agreement, including any renewal or extension terms, and until all work has 
been completed to the satisfaction of City. 
 
5. Notices of Cancellation & Renewal  
 

 Contractor must, notify the City of Atlanta in writing at the address listed below by mail, 
hand-delivery or facsimile transmission, within two (2) business days of any notices 
received from any insurance carriers providing insurance coverage or surety providing 
bonds under this Agreement and Exhibit D (including any attachments thereto) that 
Contractor receives concerning the proposed cancellation, or termination of coverage or 
security:   

Enterprise Risk Management  
68 Mitchell St., Suite 9100 
Atlanta, GA 30303 
Facsimile No. (404) 658-7450 
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Confirmation of any mailed notices must be evidenced by return receipts of registered 
or certified mail.  
 
Contractor shall provide the City with evidence of required insurance and bonding prior 
to the commencement of this Agreement, and, thereafter, with a certificate and/or 
bonds evidencing renewals or changes thereto at least fifteen (15) days prior to the 
expiration of previously provided certificates and/or bonds.  

 
6. Agent Acting as Authorized Representative 
 
Each and every agent acting as Authorized Representative on behalf of a company 
affording coverage under this Agreement shall warrant when signing the Acord 
Certificate of Insurance that specific authorization has been granted by the Companies 
for the Agent to bind coverage as required and to execute the Acord Certificates of 
Insurance as evidence of such coverage.  
 
In addition, each and every agent shall warrant when signing the Acord Certificate of 
Insurance that the Agent is licensed to do business in the State of Georgia and that the 
Company or Companies are currently in good standing in the State of Georgia. 
 
7. Certificate Holder 
 
The City of Atlanta must be named as certificate holder. All notices must be mailed to 
the attention of Enterprise Risk Management at 68 Mitchell Street, Suite, 9100, 
Atlanta, Georgia 30303. 
 
8. Additional Insured Endorsements – Form CG 20 26 07 04 or Equivalent 
 
City shall be covered as an Additional Insured, as its interest may appear, under any and 
all insurance required pursuant to this Agreement, and such insurance shall be primary 
and non-contributory with respect to the Additional Insured. However, this requirement 
does not apply to Workers’ Compensation or Professional Liability Insurance. Additional 
insured status extending to ongoing and completed operations per CG 20 26 07 04 or 
their carrier equivalent shall be provided.  Additional insured status shall be maintained 
following project completion equivalent to the statute of repose in the State of Georgia.  
 
NOTE: A copy of the Additional Insured Endorsement or its equivalent must be 
forwarded to the Risk Management Department as soon as practicable but in no event 
more than ten (10) days after the effective date of the Agreement. 
 
9. Mandatory Sub-Contractor/Consultant Compliance 
 
Contractor must require and ensure that all of Contractor’s subcontractors  
operating under the Agreement at any level are sufficiently insured and bonded. 
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10. Self-Insured Retentions, Deductibles or Similar Obligations 
 
Any self-insured retention, deductible or similar obligation will be the sole responsibility 
of the Contractor. 
 
11. Waiver of Subrogation in favor of the City of Atlanta 
 
The certificates of Commercial General Liability Insurance and Commercial Automobile 
Liability Insurance tendered by the Contractor must clearly indicate a waiver of 
subrogation in favor of the City of Atlanta.  

 
B. Workers' Compensation and Employer's Liability Insurance 
 
Contractor must procure and maintain Workers' Compensation and Employer's Liability 
Insurance in the following limits to cover each employee who is or may be engaged in work 
under the Agreement: 
 
 Workers' Compensation   . . . . . . . .  Statutory 
 Employer's Liability: 
 Bodily Injury by Accident/Disease $1,000,000 each accident 
 Bodily Injury by Accident/Disease $1,000,000 each employee 
 Bodily Injury by Accident/Disease $1,000,000 policy limit 
 
C. Commercial General Liability Insurance 
 
Contractor must procure and maintain Commercial General Liability Insurance on Form CG 00 
00 01 (or equivalent) in an amount not less than $1,000,000 per occurrence subject to a 
$2,000,000 aggregate.  The following indicated extensions of coverage must be provided:  
 

 Contractual Liability 
 Broad Form Property Damage 
 Premises Operations 
 Personal Injury 
 Advertising Injury 
 Fire Legal Liability  
 Independent Contractor/Consultants/SubContractor/Consultants 
 Products – Completed Operations  
 Additional Insured Endorsement (primary & non-contributing in favor of the City 

of Atlanta)   
 Waiver of Subrogation in favor of the City of Atlanta 

 
D. Commercial Automobile Liability Insurance 
Contractor must procure and maintain Automobile Liability Insurance in an amount not  
less than $1,000,000 Bodily Injury and Property Damage combined single limit. The following  
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indicated extensions of coverage must be provided: 
 

 Owned, Non-owned & Hired Vehicles 
 Waiver of Subrogation in favor of the City of Atlanta 

 
If Contractor does not own any automobiles in the corporate name, non-owned vehicle 
coverage will apply and must be endorsed on either Contractor’s personal automobile policy or 
the Commercial General Liability coverage required under this Exhibit D. 
 
Additionally, in accordance with Section 22-181(b) of Chapter 22, Code of Ordinances of the 
City of Atlanta, all vehicles requiring access to the restricted areas of the airport must be 
covered by an automobile liability policy in the minimum amount of Ten Million Dollars 
($10,000,000) combined single limit for personal injury and property damage. The $10,000,000 
limit of liability will also be imposed on any parties transporting workers, materials and/or 
equipment to the Airport site from parking lots or similar facilities.  
 
E. Excess or Umbrella Liability Insurance 
 

 May be used to achieve minimum general and auto liability limits 
    Coverage must follow form with primary policy 
 Coverage must be as broad as primary policy 

 
F. Builders Risk / Installation Floater 
 
Contractor/Consultant shall procure and maintain policy for Builders Risk/ Installation Floater 
with all risk coverage to cover damage or destruction to renovations, repairs or equipment 
being installed or otherwise being handled or stored by the Contractor, including off-site 
storage, transit and installation. The coverage must be in an amount equal to 100 percent of 
the value of the contract. The following indicated extensions of coverage must be provided: 

 
 All Risk Coverage 
 Operational Testing Coverage included 

  Loss Payee Endorsement 
 
G. Professional Liability /Errors & Omissions Insurance 

 
Contractor/Consultant shall procure and maintain during the life of this contract Professional 
Liability/Errors & Omissions Insurance in an amount of $2,000,000 per occurrence and annual 
aggregate.  The policy will fully address the Contractor/Consultant’s professional services 
associated with the scope of work contained in this document.  The policy will include at least a 
three year Extended Reporting Provision. 
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H. Performance and Payment Bonds   
 
At, or prior to, Contractor’s execution of the Agreement, Contractor must, at its own  
expense, deliver to the City a Performance and a Payment Bond each in an amount equal to 
one hundred percent (100%) of one (1) year value of the contract naming the City as co-obligee 
and issued by a surety company or companies in such form as approved by the City’s Attorney 
as attached hereto at Exhibit D-1. The bonds must be renewed annually at one hundred 
percent (100%) of the then current year’s value as specified in the Agreement.  The bonds must 
be kept in full force and effect during the Term and any renewals.  In lieu of a Performance 
Bond, Contractor may submit to the City an Irrevocable Letter of Credit in a form acceptable to 
City, in its sole discretion. 
 

1. In addition, prior to the commencement of any construction work by or at the instance  
of Tenant within the Premises, Contractor must provide to City a fixed price contract or 
contracts for all work to be performed within the Premises, which contract(s) shall be 
insured by, and Tenant shall provide to the City, a Payment Bond in an amount equal to 
one hundred percent (100%) of the work specified in such contract(s) and acceptable to 
the City’s Chief Financial Officer and in such form as approved by the City Attorney.  The 
Payment Bond shall name the City as the Obligee, shall meet the other requirements of 
the Agreement, and shall remain in full force and effect until: (i) all Tenant 
Improvements are completely and fully paid for, (ii) certificates of occupancy have been 
issued for the Premises, (iii) final lien waivers have been obtained from all contractors 
and subcontractors; (iv) the City has approved the final construction of the Tenant 
Improvements; and (v) the applicable limitations period under Georgia law for the 
commencement of a suit against the Payment Bond has lapsed. 

 
2. The bonds must be issued as security for the faithful performance of this Agreement, 

including, maintenance and guarantee provisions, its covenants, stipulations and 
agreements of the Agreement, the payment of all bills and obligations arising out of the 
performance of its obligations under the Agreement, which bills and obligations might 
or would in any manner become a claim against the City, and guaranteeing all services 
and work set forth in the Agreement against faulty materials or poor workmanship, or 
both, in accordance with any warranty provisions of the Agreement. 

 
3. The surety company issuing the bonds must give the Aviation General Manager notice in 

writing by registered mail at least sixty (60) days prior to an anniversary date of the 
bonds of its intention not to renew or to terminate the bonds. 

 
4. A Corporate Surety that is satisfactory to City, authorized to do business in the State of 

Georgia, and listed in the latest issue of U.S. Treasury Circular 570 must execute the 
bonds. 

 
5. An agent of the Surety residing in the State of Georgia must execute the bonds.  The 

date of the Bonds must be the same as the date of execution of the Agreement by City.  
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The Surety must appoint an agent for service in Atlanta, Georgia, upon whom all notices 
must be shown on each Bond.  The person executing the Bonds on behalf of the Surety 
must file with the Bonds a general power of attorney unlimited as to amount and type 
of Bonds covered by such power of attorney, and certified to by an official of said 
Surety.  The Bonds must be on forms provided by City.  The Agreement will not be 
executed by City until after the approval of the Bonds by City's Attorney. 

 
6. For additional information regarding Payment and Performance Bonds, please see 

Exhibit D-1 attached hereto and incorporated herein by this reference.  



EXHIBIT D-1 
PERFORMANCE AND PAYMENT BONDS 

 

1. At, or prior to, Service Provider’s execution of the Agreement, Service Provider must, at 
its own expense, deliver to the City a Performance and a Payment Bond each in an 
amount equal to one hundred percent (100%) of the first year’s contract value as 
specified in the Agreement, naming the City as co-obligee and issued by a surety 
company or companies in such form as approved by the City’s Attorney as attached 
hereto at Exhibit D-1. The bonds must be renewed annually at one hundred percent 
(100%) of the then current year’s contract value as specified in the Agreement.  The 
bonds must be kept in full force and effect during the Term and any renewals.  In lieu of 
a Performance Bond, Service Provider may submit to the City an Irrevocable Letter of 
Credit in a form acceptable to City, in its sole discretion. 

2. The bonds must be issued as security for the faithful performance of this Agreement, 
including, maintenance and guarantee provisions, its covenants, stipulations and 
agreements of the Agreement, the payment of all bills and obligations arising out of the 
performance its obligations under the Agreement, which bills and obligations might or 
would in any manner become a claim against the City, and guaranteeing all services and 
work set forth in the Agreement against faulty materials or poor workmanship, or both, 
in accordance with any warranty provisions of the Agreement. 

3. The surety company issuing the bonds must give the City notice in writing by registered 
mail at least sixty (60) days prior to an anniversary date of the bonds of its intention not 
to renew or to terminate the bonds. 

4. A Corporate Surety that is satisfactory to City, authorized to do business in the State of 
Georgia, and listed in the latest issue of U.S. Treasury Circular 570 must execute the 
bonds. 

5. An agent of the Surety residing in the State of Georgia must execute the bonds.  The 
date of the Bonds must be the same as the date of execution of the Agreement by City.  
The Surety must appoint an agent for service in Atlanta, Georgia upon whom all notices 
must be shown on each Bond.  The person executing the Bonds on behalf of the Surety 
must file with the Bonds a general power of attorney unlimited as to amount and type 
of Bonds covered by such power of attorney, and certified to by an official of said 
Surety.  The Bonds must be on forms provided by City.  The Agreement will not be 
executed by City until after the approval of the Bonds by City's Attorney. 
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ATTACHMENT 1 
 

Performance Bond 
 

INSTRUCTIONS 
 
1. This form is required for use in connection with the Agreement identified on its face.  There shall be no 

deviation from this form without approval by the City. 
 
2. The full legal name and business address of the Principal shall be inserted in the space designated 

"Principal" on the face of the form.  The bond shall be signed by an authorized person.  Where such 
person is signing in a representative capacity (e.g., an attorney-in-fact), but is not a member of the 
firm, partnership, or joint venture, or an office of the corporation involved, evidence of this authority 
must be furnished. 

 
3. Corporation executing the bond as surety must be among those appearing on the U.S. Treasury 

Department's most current list of approved sureties and must be acting within the amounts and 
limitations set forth therein. 

  
4.        Corporate surety shall be duly authorized by the Commissioner of Insurance of the State of Georgia to 

transact surety business in the State of Georgia. 
   
5.        Do not date this bond.  The City will date this bond the same date or later than the date of the     
           Agreement. 
 
6.      The Surety shall attach a duly authorized power-of-attorney authorizing signature on its behalf of any                   

attorney-in-fact. 
 
7.      Corporations executing the bond shall affix their corporate seals.  Individuals shall execute the bond 

opposite the word "Seal." 
 
8.     The name of each person signing this bond shall be typed or printed in the space provided. 
 

 
 
 
 
 
  



Performance Bond 
 

"City"  City of Atlanta, Georgia 
"Project"         Permanent Solution To Sewer Force Main Break 
"FC No." 8357                                 
"Principal"        
Type of Organization ("X" one):  ______ Individual 
      ______ Partnership 
      ______ Joint Venture 
      ______Corporation 
 
"Surety:" (Name and Business Address)  _____________________________ 
   _____________________________ 
         _____________________________  
         
       duly authorized by the Commissioner of Insurance of    
       the State of Georgia to transact surety business in the    
       State of Georgia. 
 
"Agreement:"    Agreement between Principal and City, dated ______ day of ______________, 20___, regarding   

performance of Work relative to the Project. 
 
"Penal Sum:"      _____________________________________________________________________ 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Surety hereto, as named above, are held and  
firmly bound to the City in the above Penal Sum for the payment of which well and truly to be made we bind ourselves,  
our heirs, executors, administrators, successors, jointly and severally. Principal and Surety agree that the Penal Sum shall 
be equal to or greater than one hundred percent (100%) of the total Management Fee as specified in the Agreement 
for the first year of the Term as defined therein. If this bond is renewed annually as described below, then Principal 
and Surety agree that the Penal Sum shall equal or exceed the Management Fee as specified in the Agreement for 
the same 12-month period of the annual bond. 
 
WHEREAS, the Principal and the City entered into the Agreement identified above; 
 
NOW, THEREFORE, the conditions of this obligation are such that if the Principal shall faithfully and fully comply  
with, perform and fulfill all of the undertakings, covenants, conditions and all other of the terms and conditions of said  
Agreement, including any and all duly authorized modifications of such Agreement, within the original term of such  
Agreement and any extensions thereof, which shall include, but not be limited to any obligations created by way of  
warranties and/or guarantees for workmanship and materials which warranty and/or guarantee may extend for a period of  
time beyond completion of said Agreement, this obligation shall be void; otherwise, of full force and effect. 
 
And the Surety to this bond, for value received, agrees that no modification, change, extension of time, alteration or  
addition to the terms of the Agreement or to the Work to be performed thereunder shall in any way affect its obligation  
on this bond, and it does hereby waive notice of any such modification, change, extension of time, alteration or addition  
to the terms of the Agreement or the Work. Surety further agrees that it will provide City with at least 60 days’ written 
notice by registered mail prior to any suspension, cancellation or termination of this bond; otherwise, this bond shall 
remain in full force and effect for a minimum of one (1) year (i.e., twelve (12) full months) beginning from the Effective 
Date of the Agreement. This bond may be renewed on an annual basis provided the renewal covers the requisite Penal 
Sum as required above; and, in the event Surety declines to renew this bond, Surety agrees that it will provide City with 
at least 60 days’ written notice by registered mail prior to the expiration date of bond. 
 
It is agreed that this bond is executed pursuant to and in accordance with the provision of O.C.G.A. Sections 13-10-1 and  
36-82-101, et seq. and is intended to be and shall be construed to be a bond in compliance with the requirements thereof,  
though not restricted thereto. 



IN WITNESS WHEREOF, the Principal and the Surety have caused these presents to be duly signed and sealed this  
__________ day of ___________________, 20___. 
 
 
PRINCIPAL: _____________________________ 
   
 

_____________________________  
President/Vice President (Sign)                                   
 
_____________________________ 
President/Vice President (Type or Print)                                          
      
Attested to by:                             
 
_____________________________                      
Secretary/Assistant Secretary (Seal)                                                  

 
 
    
 
SURETY: _____________________________ 
 
         By:    _____________________________ 
        Attorney-in-Fact (Sign) 
 
       _____________________________ 
        Attorney-in-Fact (Type or Print) 
 
APPROVED AS TO FORM 
 
_____________________________  
Associate/Assistant City Attorney 
 
 
APPROVED 
 
      
City's Chief Financial Officer 
 
  



EXHIBIT D-1 
 

ATTACHMENT 2 
 

Payment Bond 
 

 
INSTRUCTIONS 

 
1. This form is required for use in connection with the Agreement identified on its face.  There shall be no 

deviation from this form without approval by the City. 
 
2. The full legal name and business address of the Principal shall be inserted in the space designated 

"Principal" on the face of the form.  The bond shall be signed by an authorized person.  Where such 
person is signing in a representative capacity (e.g., an attorney-in-fact), but is not a member of the 
firm, partnership, or joint venture, or an office of the corporation involved, evidence of this authority 
must be furnished. 

 
3. Corporation executing the bond as surety must be among those appearing on the U.S. Treasury 

Department's most current list of approved sureties and must be acting within the amounts and 
limitations set forth therein. 

  
4.        Corporate surety shall be duly authorized by the Commissioner of Insurance of the State of Georgia to 

transact surety business in the State of Georgia. 
   
5.        Do not date this bond.  The City will date this bond the same date or later than the date of the  
           Agreement. 
 
6.        The Surety shall attach a duly authorized power-of-attorney authorizing signature on its behalf of any                   

attorney-in-fact. 
 
7.       Corporations executing the bond shall affix their corporate seals.  Individuals shall execute the bond 

opposite the word "Seal." 
 
8.     The name of each person signing this bond shall be typed or printed in the space provided. 
 

 
 
  



Payment Bond 
 
"City"  City of Atlanta, Georgia 
"Project"         Permanent Solution To Sewer Force Main Break 
"FC No."         8357                                                                   
"Principal"        
Type of Organization ("X" one):  ______ Individual 
      ______ Partnership 
      ______ Joint Venture 
      ______Corporation 
 
"Surety:" (Name and Business Address)  _____________________________ 
   _____________________________ 
         _____________________________  
         
       duly authorized by the Commissioner of Insurance of    
       the State of Georgia to transact surety business in the    
       State of Georgia. 
 
"Agreement:"    Agreement between Principal and City, dated ______ day of ______________, 20___, regarding   

performance of Work relative to the Project. 
 
"Penal Sum:"      _____________________________________________________________________ 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Surety hereto, as named above, are held and  
firmly bound to the City in the above Penal Sum for the payment of which well and truly to be made we bind ourselves,  
our heirs, executors, administrators, successors, jointly and severally. Principal and Surety agree that the Penal Sum shall 
be equal to or greater than one hundred percent (100%) of the total Management Fee as specified in the Agreement 
for the first year of the Term as defined therein. If this bond is renewed annually as described below, then Principal 
and Surety agree that the Penal Sum shall equal or exceed the Management Fee as specified in the Agreement for 
the same 12-month period of the annual bond. 
 
WHEREAS, the Principal and the City entered into the Agreement identified above; 
 
NOW, THEREFORE, the conditions of this obligation are such that if the Principal shall faithfully and fully comply  
with, perform and fulfill all of the undertakings, covenants, conditions and all other of the terms and conditions of said  
Agreement, including any and all duly authorized modifications of such Agreement, within the original term of such  
Agreement and any extensions thereof, which shall include, but not be limited to any obligations created by way of  
warranties and/or guarantees for workmanship and materials which warranty and/or guarantee may extend for a period of  
time beyond completion of said Agreement, this obligation shall be void; otherwise, of full force and effect. 
 
And the Surety to this bond, for value received, agrees that no modification, change, extension of time, alteration or  
addition to the terms of the Agreement or to the Work to be performed thereunder shall in any way affect its obligation  
on this bond, and it does hereby waive notice of any such modification, change, extension of time, alteration or addition  
to the terms of the Agreement or the Work. Surety further agrees that it will provide City with at least 60 days’ written 
notice by registered mail prior to any suspension, cancellation or termination of this bond; otherwise, this bond shall 
remain in full force and effect for a minimum of one (1) year (i.e., twelve (12) full months) beginning from the Effective 
Date of the Agreement. This bond may be renewed on an annual basis provided the renewal covers the requisite Penal 
Sum as required above; and, in the event Surety declines to renew this bond, Surety agrees that it will provide City with 
at least 60 days’ written notice by registered mail prior to the expiration date of bond. 
 
It is agreed that this bond is executed pursuant to and in accordance with the provision of O.C.G.A. Sections 13-10-1 and  
36-82-101, et seq. and is intended to be and shall be construed to be a bond in compliance with the requirements thereof,  
though not restricted thereto. 



IN WITNESS WHEREOF, the Principal and the Surety have caused these presents to be duly signed and sealed this  
__________ day of ___________________, 20___. 
 
 
PRINCIPAL: _____________________________ 
   
 

_____________________________  
President/Vice President (Sign)                                   
 
_____________________________ 
President/Vice President (Type or Print)                                          
      
Attested to by:                             
 
_____________________________                      
Secretary/Assistant Secretary (Seal)                                                  

 
 
    
 
SURETY: _____________________________ 
 
         By:    _____________________________ 
        Attorney-in-Fact (Sign) 
 
       _____________________________ 
        Attorney-in-Fact (Type or Print) 
 
APPROVED AS TO FORM 
 
_____________________________  
Associate/Assistant City Attorney 
 
 
APPROVED 
 
      
City's Chief Financial Officer 
 



PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK PAGE 1 OF 1    EXHIBIT “D”, SAFETY AND HEALTH PLAN 

HARTSFIELD-JACKSON ATLANTA INTERNATIONAL AIRPORT 
 

 FC-8357; PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK  
 

EXHIBIT “D-2”, CONSTRUCTION SAFETY AND HEALTH PLAN 
 
 
The CONTRACTOR is required to provide a Site Specific Safety and Health Plan (Plan). This Plan 
is part of the Contract Documents. The CONTRACTOR must, at all times, comply with all aspects 
of the approved Plan as well as ensure that all employees and subcontractors comply with the 
provisions of the Plan. This Plan is a “living document” and will be updated as needed. This Site 
Specific Safety and Health Plan must be developed in accordance with the guidelines in 
Appendix 1 of this document. 
 
The Site Specific Safety and Health Plan must be submitted in writing to the Engineer and 
approved prior to commencing Work at the Jobsite. 
 
Costs for performing all Work necessary to provide a secure site must be incidental to the 
prices for other items of Work, and not priced separately. 
 



 
EXHIBIT E; SCOPE OF WORK AND 

TECHNICAL SPECIFICATIONS  
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CITY OF ATLANTA 
DEPARTMENT OF AVIATION 

HARTSFIELD-JACKSON ATLANTA INTERNATIONAL AIRPORT 
 

PROJECT NUMBER FC-8357 
 

PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK 
 

EXHIBIT “E” - SCOPE OF WORK AND TECHNICAL SPECIFICATIONS 
 
 

01) SCOPE OF WORK 
 
1.1 General 

 
This project is concerned primarily with rehabilitation of piping portions of the 
Southside Sewer System.   The scope involves re-lining the existing pipes from Lift 
Station 1 all the way to the outfall at the Flint River Pump Station (FRPS). The 
sections of the pipe system between Riverdale Road crossing and the College Park 
Lift Station are excluded, as these pipes remain under the ownership of College Park. 
Force main segments are being replaced, and the older lines removed. As related 
work, a holding pond associated with the 2013 break of this sewer line will be de-
commissioned, and the area restored to original conditions. 
 
1.2 Construction 

 
CONTRACTOR shall perform the work in accordance with the furnished specifications 
and instructions.  Work areas will be outside of the AOA.   
 
1.3 Technical Specification 

 
The following specifications and technical documents form a part of the contract: 
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CITY OF ATLANTA 
DEPARTMENT OF AVIATION 

HARTSFIELD-JACKSON ATLANTA INTERNATIONAL AIRPORT 
 

PROJECT NUMBER FC-8357 
PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK 

EXHIBIT E 
TECHNICAL SPECIFICATIONS 

 
The following specifications and technical documents form a part of the contract: 
 
SECTION DESCRIPTION NO. OF PAGES 

SP-1 Mobilization 1 

SP-2 Project Contingency  1 

SP-4 Traffic Control 2 

SP-5 Utility Coordination and Scheduling 1 

SP-7 

SP-8 

As-Builts 

Project Contingency/Emergency Services 

3 

1 

P-150 Removal of Pavements and Miscellaneous Items 3 

P-152 Excavation and Embankment 11 

P-156 Temporary Water Pollution, Soil Erosion and Siltation Control 5 

P-209 Crushed Aggregate Base Course 5 

F-162 Chain Link Fences 9 

D-750 Sanitary Sewers 9 

D-751 Manholes, Catch Basins and Inlets 6 

D-752 Cured In Place Pipe Liner 25 

D-753 Sliplining method 19 

D-755 Stone Rip Rap 2 

D-756 Wastewater Flow Control 8 

T-901 Seeding 7 

T-908 Mulching 2 

 



















PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK SP-8  PROJECT CONTINGENCY / 
EMERGENCY SERVICES 

CITY OF ATLANTA PAGE 1 OF 1 
  

SECTION SP-8 PROJECT CONTINGENCY / EMERGENCY SERVICES 
 
01) DESCRIPTION 
 

a) This section shall consist of emergency work to be accomplished at the discretion and 
direction of the Owner per SC-14, Project Contingency/Allowances. As such, the 
Contractor is not to plan to commit or commit any funds associated with this 
Allowance without prior written approval by the Owner. Should an emergency 
pursuant to Sec. 2-1192, Emergency Procurement, of the City of Atlanta’s 
“Procurement and Real Estate Code” arise during the performance of this contract, 
whether related or unrelated to the “Project”, upon agreement between the Owner 
and the Contractor, Contractor shall perform the emergency Work, invoice and receive 
payment in accordance with this Section and SC-14. It is expected that work under this 
section will be accomplished utilizing construction items established under the other 
sections of these specifications.  

 
02) GENERAL PROCEDURES 
 

a) All work performed under this section shall comply with the various other sections of 
these specifications and Contract which are appropriate for each specific item of work. 
Additionally, the work shall be further described by the Engineer in written form and 
/or on modifications to the contract drawings or on supplemental drawings. In any 
event, no work or expenses will be allowed under this section without the prior 
written approval of the Engineer. 

 
03) MEASUREMENT AND PAYMENT 

 
a) Measurement for work accomplished under this section shall be in accordance with 

the various other sections of the contract and specifications corresponding to the 
specific items of work involved. Method of payment shall be per the Contract. 

 
 
04) BASIS OF PAYMENT 
 

a) Payment will be made under: 
   
      Item SP-8-1 – Project Contingency / Emergency Services – Per Allowance 
       
 

END OF SECTION SP-8 
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SUMMARY OF QUANTITIES
ITEM DESCRIPTION UNIT QUANTITY

SP-1-1 Mobilization LS 1

SP-2-1 Project Contingency Allowance 1

SP-4-1 Traffic Control LS 1

SP-5-1 Utility Coordination and Scheduling LS 1

SP-7-1 As-Builts LS 1

P-150-1 Removal of Chain Link Fence LF 90

P-150-2 Removal of Pipe, 12" DIP LF 860

P-150-3 Removal of Pipe, 14" DIP LF 330

P-150-4 Removal of Pipe, 18" HDPE (Above Ground) LF 4800

P-150-5 Removal of Pipe, 24" DIP LF 3500

P-150-6 Removal of Pipe, 36" RCP LF 180

P-150-7 Removal of Existing Air Release Valve and Manhole Ea 1

P-150-8
Removal of Existing Air Release Valve within Manhole
to Remain Ea 1

P-150-9 Relocate Existing Steel Road Ramp Bypass LS 1

P-152-1 Site Excavation CY 17500

P-152-2 Backfill CY 50

P-152-3 Preparation of Subgrade SY 1100

P-152-4 Trench Rock Excavation CY 65

P-156-1 Sediment/Erosion Control LS 1

P-209-1
Crushed Aggregate for Access Roads, Including Calcium
Choride CY 250

F-162-1
8’ Black PVC Coated Fence with Extension Arms and 3

Strands of Barbed Wire LF 50

F-162-2
Temporary Double-leaf Swing Gate, Black PVC-coated,

24’ Opening Ea 1

F-162-3 8’ Black PVC Coated Fence Fabric Repair Ea 1

F-162-4
Permanent Double-leaf Swing Gate, Galvanized, 24’

Opening Ea 1

F-162-5 8’ Galvanized Fence Fabric Repair Ea 3

D-750-1 Sanitary Sewer, 12” HDPE 3608 DR 17 DIPS LF 1000

D-750-2
Sanitary Sewer, 12” HDPE 45° Fitting with PCC Thrust
block Ea 4

D-750-3
Sanitary Sewer, 12" HDPE 60° Fitting with PCC
Thrustblock Ea 2

D-750-4 Sanitary Sewer, 14” HDPE 3608 DR 17 DIPS LF 330

D-750-5 Sanitary Sewer, 18” HDPE 3608 DR 17 DIPS LF 5700

SUMMARY OF QUANTITIES
ITEM DESCRIPTION UNIT QUANTITY

D-750-6 Sanitary Sewer, 24" x 18" Ductile Iron Reducer Ea 2

D-750-7 Type C Bedding for Sanitary Sewer LF 7000

D-750-8 2" Combination Valve/Ball Valve Assembly Ea 1

D-750-9 3" Combination Valve/Ball Valve Assembly Ea 2

D-750-10 4" Combination Valve/Ball Valve Assembly Ea 5

D-750-11 Trench and Excavation Protection LS 1

D-750-12 Jack and Bore 24" Steel Casing LF 225

D-750-13 Jack and Bore 36" Steel Casing LF 40

D-751-1
Manhole (5’ Dia.) for Combination Air/Vacuum Valve
Installation Ea 7

D-751-2 Adjust Existing Manhole to Grade Ea 1

D-751-3
Remove and Replace Ring and Lid (2’ Dia.) for Existing
Sanitary Sewer Manhole Ea 1

D-751-4 Plug Existing Ductile Iron Pipe (12" to 24" Dia.) Ea 6

D-752-1 Cured in Place Pipe Lining, 18" Diameter LF 5800

D-753-1 Sliplining, 18" HDPE LF 3000

D-755-1 Plain Stone Rip Rap CY 20

D-755-2 Grouted Stone Rip Rap CY 100

D-756-1 Wastewater Flow Control LS 1

T-901-1 Seeding Acre 13

T-901-2 Temporary Seeding Acre 13

T-901-3 Watering for Grassed Areas Per Hr 100

T-908-1 Asphalt Spray Mulching Acre 13

Hartsfield-Jackson

Atlanta International Airport

C0.1.1

1"= 100'

STAFF

STAFF

RPK

RFM

SUMMARY OF QUANTITIES

PERMANENT SOLUTION TO

SEWER FORCE MAIN BREAK

.

FC-8357

D.09.54.002

ISSUED FOR BID

DEPARTMENT OF AVIATION
PLANNING & DEVELOPMENT

JAN. 20,2014
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PROPOSED C.I.P.P.

PUMPING STATION

FLINT RIVER  

FACILITY

ARFF TRAINING

 PROPOSED  18" HDPE

FORCE MAIN

 CITY OF COLLEGE PARK

SANITARY SEWER LINE
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GATE

  107

GATE

POND RECLAMATION

CONTRACTOR'S EAST
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(NOT IN THIS CONTRACT)

 PROPOSED  C.I.P.P.

REHABILITATION

PROPOSED 14" HDPE PIPE

FROM STA 2+74 TO MH  S4-3

PROPOSED  18" HDPE

FORCE MAIN

JACK AND BORE 30"

CASING UNDER NLVR

EXISTING  ABOVE GROUND

TEMPORARY FORCE MAIN (IN SERVICE)

TO BE REMOVED

PIPE REMOVAL

SEE NOTE 18

CONTRACTOR'S ACCESS

THROUGH GATE 126

SEE NOTE 19

WORK AT MH S1-17

SEE NOTE 18

CONTRACTOR'S

ROADWAY ACCESS

 PROPOSED

24" STEEL CASING

JACK UNDER ROADWAY

Hartsfield-Jackson

Atlanta International Airport

C2.1.1

LER,MM

RPK

RPK

RFM

CONSTRUCTION CONTROL

PLAN & NOTES

PERMANENT SOLUTION TO

SEWER FORCE MAIN BREAK

.

FC-8357

D.09.54.002

ISSUED FOR BID

DEPARTMENT OF AVIATION
PLANNING & DEVELOPMENT

JAN. 20,2014

q
:
\
f
a

c
i
l
i
t
i
e

s
\
e

n
g

i
n

e
e

r
i
n

g
\
c
a

d
d

 
d

r
a

w
i
n

g
s
\
d

.
0

9
.
5

4
.
0

0
2

 
p

e
r
m

a
n

e
n

t
 
s
o

l
u

t
i
o

n
 
t
o

 
s
e

w
e

r
 
f
o

r
c
e

 
m

a
i
n

 
b

r
e

a
k
\
D

r
a

w
i
n

g
s
\
C

i
v
i
l
\
C

2
.
1

.
1

 
C

O
N

S
T

R
U

C
T

I
O

N
 
C

O
N

T
R

O
L

 
P

L
A

N
 
&

 
N

O
T

E
S

.
d

w
g

,
 
7

/
2

9
/
2

0
1

5
 
4

:
3

3
:
4

5
 
P

M



SG W SG2

   C    EXTENDED RW SAFETY AREA L

LIFT STATION 

NO. 2

LIFT STATION 

NO. 1

105

GATE

113

GATE

112

GATE

104

GATE

103

GATE

S

I
D

A

 
F

E

N

C

E

SIDA FENCE

S

I
D

A

 
F

E

N

C

E

RIVERDALE ROAD

R

I

V

E

R

D

A

L

E

 

R

I
V

E

R

D

A

L

E

 
R

O

A

D

 
 
(
1

3

9

)

 

R

O

A

D

RUNWAY 10-28

R

I
V

E
R

D

A
L
E

 
R

O

A
D

   STAGING AREA WEST
CONTRACTOR'S

TEMPORARY CONSTRUCTION

TEMP

GATE

FOREST PARKWAY

EDGE OF PAVEMENT

FLIN
T RIVER

SULLIVAN ROAD

SULLIVAN ROAD

4

2

"

 

C

O

N

C

.

 

O

V

E

R

F

L

O

W

MH

E

X

I

S

T

I

N

G

 

F

E

N

C

E

1

2

' G

A

T

E

MH

MH

42" CONC. PLANT EFFLUENT TO RIVER

 

P

L

A

N

T

 

E

F

F

L

U

E

N

T

MH

MH

8

"

 

S

E

W

E

R

 

(

V

.

C

.

)

8" 
S

E

W

E

R

4
"

4

2

"

 

P

L

A

N

T

 

B

Y

-

P

A

S

S

4

2

"

8

"

 

S

E

W

E

R

4

2

"

 

S

A

N

.

 

S

E

W

E

R

2

"

 

G

A

S

 

L

I

N

E

2

 

1

/

2

"

 

G

A

S

 

L

I

N

E

3

"

 

G

A

S

 

L

I

N

E

G

M

P

L

A

N

T

 

S

I

G

N

4

2

"

 

S

A

N

.

 

S

E

W

E

R

3

"

 

G

A

S

8

'

 

D

R

A

I

N

MH

MH

MH

42" DIP

4

2

"

 

D

I

P

3

/

4

"

 

P

O

T

.

 

C

W

.

3

"

 

G

A

S

 

L

I

N

E

3

4

"

 

G

A

S

1

2

" 
D

R

A

IN

D

I

G

E

S

T

E

R

C

O

N

T

R

O

L

H

O

U

S

E

3

4

"

 

P

O

T

 

C

W

6

"

 

S

L

D

8

"

 

S

U

P

N

T

4

"

 

W

A

S

T

E

 

G

A

S

E

X

I

S

T

I

N

G

 

C

R

O

S

S

 

D

R

A

I

N

(

A

B

A

N

D

O

N

)

3

"

 
H

.
W

.

2

"

 

H

W

E

X

I

S

T

 

S

A

N

I

T

A

R

Y

 

S

E

W

E

R

 

L

I

N

E

4

8

"

 

S

A

N

I

T

A

R

Y

 

(

D

I

S

C

H

A

R

G

E

)

108

GATE

124

GATE

126

GATE

  107

GATE

S
ID

A
 
F

E
N

C

E

SIDA FENCE

SIDA FENCE

S

I

D

A

 

F

E

N

C

E

ARFF TRAINING

FACILITY

 

P

A

R

K

W

A

Y

F

O

R

E

S

T

 

P

A

R

K

W

A

Y

FO
REST P

ARKW
AY

FAA  LOCALIZER SITE

F

O

R

E

S

T

 

PUMPING STATION
FLINT RIVER  

PUMPING STATION
FLINT RIVER  

FACILITY
ARFF TRAINING

CONTRACTOR'S ACCESS
THROUGH GATE 126

IN LIEU OF SLIPLINING BETWEEN STA 1028+00
AND 1035+00, CONTRACTOR MAY ELECT TO
REMOVE EXISTING 24” DIP AND INSTALL 18”
HDPE FORCE MAIN PIPE VIA OPEN TRENCH.
PAYMENT FOR THE ASSOCIATED PIPE REMOVAL
AND INSTALLATION SHALL BE MADE AT THE
AS-BID CONTRACT UNIT PRICES FOR THIS WORK.

NOTE:

NORTH

Hartsfield-Jackson

Atlanta International Airport

C3.1.1

1"= 300'

MM

RPK

RPK

RFM

CONSTRUCTION  SEQUENCE
MAINTENANCE OF FLOW

PERMANENT SOLUTION TO

SEWER FORCE MAIN BREAK

.
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PIPE INSTALLATION / REHABILITATION CONVENTIONS

 BASELINE "LS1"  STA. 50+00 THRU 60+00 - 12" HDPE FORCE MAIN INSTALL

EXISTING MANHOLES S1-5 THROUGH S4-2A - CIPP REHABILITATION

 BASELINE "LS2"  STA. 2+00 TO  STA.6+00 - 14" HDPE FORCE MAIN INSTALL

EXISTING MANHOLES S4-3 THROUGH S4-9 - CIPP REHABILITATION

 BASELINE "CP"  STA. 1004+20 T0  STA. 1007+50 -

 18" HDPE FORCE MAIN INSTALL

 BASELINE "CP"  STA. 1007+50 TO STA. 1037+31 - SLIPLINING

 BASELINE "FRPS"  STA. 10+00 TO STA. 52+61.01 - 18" HDPE FORCE

 MAIN INSTALL
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FORCE MAIN RELOCATION
PROPOSED 12" HDPE

SG WSG2

   C    EXTENDED RW SAFETY AREA L

BORED UNDER  RIVERDALE RD.
24" STEEL CASING

SEE SHEET C17.7.1
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LIFT STATION 
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OF 12" DIP 
REMOVE SECTION

EXIST. COPPER CHEMICAL TUBE 

Scale:
EXISTING SANITARY SEWER  MAIN PROFILE

H: 1" = 100'
V: 1" = 20'

Scale:
SANITARY SEWER MAIN PLAN

H: 1" = 100'

NORTH

Hartsfield-Jackson

Atlanta International Airport

C17.1.1

1"= 100'

MM
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RFM

PLAN AND PROFILE

PERMANENT SOLUTION TO

SEWER FORCE MAIN BREAK

.
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HARTSFIELD-JACKSON ATLANTA INTERNATIONAL AIRPORT 
 

FC-8357; PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK 

  
EXHIBIT “G”, AIRPORT SECURITY PLAN REQUIREMENTS (SIDA) 

 
 
The CONTRACTOR is required to provide a Site Specific Security Plan. This Plan is part of the 
Contract Documents. The CONTRACTOR must, at all times, comply with all aspects of the 
approved Plan as well as ensure that all employees and subcontractors comply with the 
provisions of the Plan. This Plan is a “living document” and will be updated as needed. This Site 
specific security plan must be developed in accordance with the guidelines in Appendix 1 of this 
document. 
 
The Site Specific Security Plan must be submitted in writing to the Engineer and approved prior 
to commencing Work at the Jobsite. 
 
Costs for performing all Work necessary to provide a secure site must be incidental to the 
prices for other items of Work, and not priced separately. 
 
1. Airport Security Requirements. The CONTRACTOR shall at all times conduct all operations 

under this Contract in a manner to avoid the risk of loss, theft, or damage by vandalism, 
sabotage or any other means to any equipment, materials, work or other property at the 
Jobsite. The CONTRACTOR shall continuously inspect all equipment, materials and work to 
discover and determine any conditions which might involve such risks and shall be solely 
responsible for discovery, determination and correction of any such conditions. 

 
 The CONTRACTOR shall comply with the Transportation Security Administration (TSA) and 
the City’s security requirements for the Airport. Contractor shall cooperate with the TSA 
and the City on all security matters and shall promptly comply with any Project security 
arrangements established by City. Such compliance with these security requirements shall 
not relieve the CONTRACTOR of its responsibility for maintaining proper security for the 
above-noted items, nor shall it be construed as limiting in any manner the CONTRACTOR’s 
obligation with respect to all applicable state, federal and local laws and regulations and its 
duty to undertake reasonable action to establish and maintain secure conditions at the 
Jobsite. 

 
2. Preventing Unauthorized Access. The Airport has been secured to prevent unauthorized 

access to the Air Operations Area (AOA), the secured area, the sterile area and other 
controlled areas of the Airport. The CONTRACTOR shall cooperate to the fullest extent with 
the TSA and DOA to maintain the integrity of the security system. The CONTRACTOR shall 
control its operations and the operations of its subcontractors and all suppliers so as to 
provide for the free and unobstructed movement of aircraft, aircraft operations personnel 
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and equipment in the AOA, the secured area, the sterile area and other controlled areas of 
the Airport as defined herein. 

 
3. Transportation Security Administration/Responsibility of the CONTRACTOR. In order to 

comply with the TSA and DOA security requirements, the CONTRACTOR shall be responsible 
for informing itself as to current, ongoing, and changing requirements, and for remaining in 
compliance with those requirements throughout this Contract. The security requirements 
are as follows and from time to time may change as required by the TSA and/or DOA. 

 
4. Security Identification Display Area (SIDA). The Security Identification Display Area (SIDA) is 

defined in the Airport Security Program as any area that requires individuals to continuously 
display Airport issued or Airport approved identification badges. Personnel associated with 
construction contracts in the AOA secured area or sterile area of the Airport shall display 
SIDA badges at all times. The TSA and the DOA require all personnel to display SIDA badges 
in areas controlled for security purposes at all times. 

 
4.1 FBI/CHRC Checks. To obtain a SIDA badge, each individual must successfully undergo a 

Federal Bureau of Investigation (FBI) fingerprint based Criminal History Records Check 
(CHRC) which must reveal no convictions of disqualifying crimes within the last ten years 
as defined in Transportation Security Regulation, TSR Part 1542.209. Each individual 
must also attend a security awareness course conducted by the DOA Security Division. 
Each employee must present two forms of Identification prior to the badging process. At 
least one form of identification must have been issued by a government authority and 
at least one must contain a photograph. The CONTRACTOR shall be responsible for all 
fees associated with obtaining a SIDA badge, (i.e. badge and fingerprint fees as 
determined by DOA). The current cost for the CHRC is $60.00 per individual.  The 
current cost for badge is $60.00 per individual. Costs for lost badges is $200.00.  The 
CONTRACTOR shall contact the DOA Security office at (404) 530-6667 prior to sending 
individuals to the DOA Security office for badging. The CONTRACTOR/Escorting 
Requirements are specified in subsection below. 

 
5 Displaying Badges. Employees and those of all subcontractors must display a DOA issued 

badge showing the CONTRACTOR’s name and an employee number. All personnel shall be 
required to wear this badge at all times while within the secured areas of the Airport. 

 
6 Badging Records and Process. The CONTRACTOR shall maintain an up-to-date record of all 

badge holders showing name, address, sex, height, weight, color of eyes and badge number. 
The CONTRACTOR will be required to furnish this information to the DOA upon request. 

 
6.1 The Badging process may begin upon the CONTRACTOR’s receipt of a formal Notice to 

Proceed (NTP) from the City and may take up to fourteen (14) calendar days to 
complete.  Access to secured areas shall be denied until such time as the 
CONTRACTOR has completed the badging process. 
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6.2 If applicable, an Administrative NTP may be presented to the DOA Security Division by 
the CONTRACTOR in order to initiate the badging process for the CONTRACTOR’s 
employees. 

 
6.3 The CONTRACTOR shall appoint one of its employees as an Authorizing Agent and 

submit his or her name, on the CONTRACTOR’s letterhead, to the DOA Security 
Division. The submittal letter shall indicate the Project Name, Contract Number, Point 
of Contact, Telephone and Fax number, list of subcontractors including 
subcontractors’ Authorizing Agent nature of the work to be performed by the 
CONTRACTOR, and each subcontractor, location and duration, time frame(s), and 
justification for vehicle access, if required. A copy of the CONTRACTOR’s Insurance 
Certificate shall accompany the letter. Once badged, the CONTRACTOR’s Authorizing 
Agent shall be responsible for the badging process of his/her company employees. 

 
6.4 Each Subcontractor identified in the CONTRACTOR’s letter shall appoint one of its 

employees as an Authorizing Agent and submit his or her name through the 
CONTRACTOR, to the DOA Security Division. A copy of the Subcontractor’s Insurance 
certificate shall accompany the letter. Once badged, the Subcontractor’s Authorizing 
Agent shall be responsible for the badging process of his/her company employees. 

 
6.5 Processing time for badging, at the badging office after completion of the CHRC, will 

last approximately one (1) hour. Processing time for Authorizing Agents will last an 
additional hour for briefing by the DOA Security Division. Authorizing agent briefing 
sessions will be conducted only on Mondays, Wednesdays and Fridays at 11 a.m. in 
the DOA Security office. 

 
6.6 Each person applying for badging shall complete and submit all forms required by the 

DOA Security Division. All required forms will be provided to the authorizing agent at 
the time of the briefing at the DOA Security office. 

 
6.7 Each person applying for a badge shall also submit to fingerprinting upon the 

submittal of said forms. Fingerprints will be utilized for a ten (10) year Federal Bureau 
of Investigation (FBI) based criminal history records check for each individual 
employee. 

 
6.8 Pursuant to TSR § 1542.209 certain Felony convictions within the most recent ten (10) 

year period, may cause disqualification. A list of disqualifying Felony convictions is 
available in the offices of the DOA Security Division and in the TSR Regulations. 

 
6.9 The Authorizing Agent will be notified when the results of the fingerprint checks are 

completed. Upon notification and approval, the CONTRACTOR’s and subcontractor’s 
approved employees may return to the DOA Security Office, during posted hours, for 
photographing and badging. This process may take up to sixty (60) minutes. 

 
6.10 Badges issued to the CONTRACTOR and subcontractor employees and agents shall 

expire upon the happening of one (1) of the following events, whichever occurs first: 
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6.10.1 Completion of Contract or subcontract, unless extended by the City; 
6.10.2 Expiration of Insurance coverage, as indicated on the CONTRACTOR’s Insurance 

certificate; or 
6.10.3 Employee’s driver’s license expiration date; 
6.10.4 Two (2) years from the issuance of the badge. 

 
6.11 The CONTRACTOR and its subcontractor shall be responsible for making 

arrangements, ahead of time, to extend badges, when necessary. A letter, directed to 
the DOA Assistant General Manager, Facilities, and the DOA Security Manager, 
explaining the reason(s) for the badge extension on the CONTRACTOR’s letterhead will 
be required.  Extension requests must be approved in writing by the DOA prior to 
extension of the badges. 

 
6.12 The CONTRACTOR’s questions concerning Airport Security shall be directed to (404) 

530-6667. 
 
7 Drivers.   All drivers operating vehicles within the AOA must obtain, in addition to the DOA 

Security badge, a DOA Ramp Certification. Ramp Certification will be evidenced by a “D” 
sticker placed on the face of the badge by the DOA Security department. 

 
7.1 Ramp Certification. City will require Airport Driver Safety Training and Ramp 

Certification for all personnel required to operate a motor vehicle in the AOA. This can 
be obtained by completing an Airport Driver Safety Training Course administered by 
the Airport Operations Division. These drivers shall only operate vehicle on the 
approved NLVR’s & Aprons, excluding the Aircraft Movement Area.  Contractor shall 
contact Airport Operations, at (404)530-6620 during normal business hours to 
schedule the training session. 

 
7.2 Except where noted, all vehicles operating within the AOA shall carry a minimum 

liability insurance coverage amount of TEN MILLION DOLLARS ($10,000,000.00). 
 
7.3 The CONTRACTOR shall mark all vehicles and construction equipment, including those 

of subcontractors, in a manner as required by the Department of Aviation and 
consistent with Transportation Security Regulations (TSR). 

 
7.4 All vehicles operating within the AOA must display permanent signage, legible and 

visible from a sight distance of five hundred (500) feet on both sides of the vehicle.  
MAGNETIC SIGNS ARE PROHIBITED FROM USE IN THE AOA. 

 
8 Protocols for the CONTRACTOR Escorting. The CONTRACTOR must incorporate escorting 

protocol with Security Plan submitted for approval by the Security Manager.  The Security 
Manager must approve any exceptions. The CONTRACTOR must attach a map of work 
area(s) and routes to access the work area(s) to project security plan submitted to the 
Aviation Security Division for approval. The CONTRACTOR may contact DOA Security 
Manager at (404) 530–6667 during normal operating hours. These requirements cover 
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security escorting of unbadged personnel through airport security gates. The requirements 
for escorting onto the Aircraft Movement Area (AMA) and for crossing-guards on the 
airfield are included in the Technical Specifications. 

 
8.1 All escorted vehicles and personnel must remain under the direction of authorized 

escorting personnel at all times. 
 
8.2 The CONTRACTOR and escorted personnel shall have no Terminal or   Concourse 

access. 
 
8.3 Escorting is limited to an Airport SIDA badged prime CONTRACTOR or an Airport SIDA 

badged escorting subcontractor approved by the Security and Operations Managers to 
perform escorting duties. The individuals involved in escorting shall perform no other 
services other than escorting while in service. No other subcontractors will be allowed 
to escort any vehicle(s). 

 
8.4 Escorting person(s) must have a SIDA badge.  
 
8.5 Designated badged prime CONTRACTOR employees approved or badged escorting 

subcontractor must escort prime CONTRACTOR employees and subcontractors’ 
employees to all work sites.  Once at the work site, badged employees, prime or 
subcontractors’, may supervise unbadged employees, not to exceed five (5) 
employees per one (1) SIDA badged employee. 

 
8.6 All personnel (badged or escorted) must have an employee photo ID displayed on the 

outermost garment, waist high or above.  The employee badge must contain the 
employee’s name, The CONTRACTOR’s name and project number or name. All 
escorted personnel must remain under the control of person(s) with an Atlanta SIDA 
badge at all times while in the SIDA. 

 
8.7 Maximum vehicular escort—one (1) prime CONTRACTOR vehicle or approved badged 

escorting subcontractor is permitted to escort two (2) subcontractor vehicles. 
 
8.8 All vehicles requiring escort must access and egress the AOA through Pre-approved 

gates. Vehicles requiring escort shall not be permitted access or egress through any 
other entry or exit point within the AOA for any reason whatsoever. 

 
8.9 All escorted vehicles must obtain a permit, valid for up to ten (10) hours, at Gate 59. 

The obtaining of a permit, however, shall not relieve a vehicle from the requirement 
of being escorted as set forth herein. 

 
8.10 In the event an escorted vehicle requires a time limit extension, the vehicle, and its 

original operator, must return to Gate 59 to obtain a time limit extension to complete 
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work in the AOA secure or sterile area. Time limit extension shall not exceed an 
additional ten (10) hour period under any circumstances. 

 
9 Construction Contracts Within Sterile Area (Inside Terminal,  Concourses) 

 
9.1 Highest level of Security required. 
 
9.2 All employees of prime CONTRACTOR and subcontractor, must be badged to work in 

the sterile area. 
 
9.3 If escorting of unbadged the CONTRACTORs and or subcontractors is required, an 

approved sponsor agency (DOA, AATC, IAC, HACM, HCM, etc.) must perform escort 
full time. 

 
9.4 For any work requiring access to the sterile area (beyond the Passenger Screening 

Checkpoint area and on Concourses), a tool inventory must be conducted daily by the 
prime CONTRACTOR or designated representative. A copy of this inventory should be 
provided to the construction manager or project manager for verification.  In general, 
tools will not be allowed to pass through the checkpoint area. 

 
10 Restricted AOA Access. The CONTRACTOR shall allow passage into the AOA or secured area 

through its access point to persons, vehicles, and equipment displaying identification of the 
DOA or provide an escort for each person or vehicle not displaying proper identification. 
Escort vehicles must be insured as specified per Exhibit D, Insurance and Bonding Capacity. 
Escorted vehicles need not carry the aforementioned coverage but must carry the minimum 
amounts of insurance required by Georgia Law. However, Insurance coverage of escort 
vehicles must provide coverage as specified by Exhibit D for vehicles being escorted. 
 

11 Visual Aids. In the event of the possibility of contact with the AOA or secured area, the 
CONTRACTOR shall establish a system of visual aids for marking and delineating the limits of 
required clearances adjacent to active runways, taxiways, and NAVAIDS during both day and 
night time work, subject to City’s approval prior to the start of any work under this Contract. 
The approved system of marking and delineating shall be installed, maintained and 
protected at all times.   

 
12 Tools and Materials. The CONTRACTOR shall create and maintain an inventory of all tools 

and materials utilized within the SIDA, terminal building, Federal Inspection Service (FIS), 
and AOA.  

 
12.1 All tools and materials shall be stored and maintained in a secured manner to prevent 

unauthorized use, within pre-designated areas within the secured areas of the airport. 
Storage designations shall be obtained by the CONTRACTOR and/or subcontractor, 
prior to mobilization, by contacting the DOA Properties Division at (404) 209-2945. 
Change requests for storage designation may be approved only through the DOA 
Properties Division with notification and concurrence from the DOA Security Division. 
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Failure to comply with this requirement may result in the termination of the 
CONTRACTOR’s or subcontractor’s contract and disqualification from working on 
construction contracts within secured areas of the Airport. 
 

12.2 All tools and materials must be secured to prevent unauthorized use at all times 
within the secured areas of the Airport and/or the AOA. Failure to comply with this 
requirement may result in the termination of the CONTRACTOR’s or subcontractor’s 
contract and disqualification from working on construction contracts within secured 
areas of the Airport. 

 
12.3 Any and all job-specific or unusual tools and/or materials shall be presented to the 

security authority at point of entry gate when accessing and/or egressing the SIDA 
and/or AOA. Failure to comply with this requirement may result in the termination of 
the CONTRACTOR’s or subcontractor’s contract and disqualification from working on 
construction contracts within secured areas of the Airport. 

 
12.4 All vehicles shall remain subject to search while within the secured areas of the Airport 

and/or the AOA at all times. Vehicles may also be searched prior to entry to the 
secured areas of the Airport. The possession of weapons and other prohibited items 
may result in criminal or civil charges in accordance with applicable laws. 

 
13 Terminal/Curbside. A maximum of two (2) CONTRACTOR vehicles or two (2) subcontractor 

vehicles may be permitted in a work area at any given time, subject to the approval of the 
Atlanta Police Department, and the DOA Security.  In the event one (1) CONTRACTOR 
vehicle is present, then no more than one (1) subcontractor vehicle may be present at the 
same time, and vice versa. 

 
13.1 Debris removal may be allowed from curbside with special permission by the DOA 

Security Department. 
 
13.2 When parked at curbside, at least one (1) badged employee must remain with the 

vehicle at all times. Vehicles must be removed as expeditiously as possible in all cases. 
 
13.3 Areas surrounding vehicles accessing curbsides must be kept clean at all times. 
 
13.4 For purposes of obtaining Terminal or Curbside access, the APD Airport Section shall 

be contacted by dialing (404) 530-6630 24 hours in advance of the desired access 
time. 

 
14 Staging Areas. The CONTRACTOR’s Construction staging area shall be identified on the 

plans. 
 

15 Federal Inspection Service Areas.  For any or all work conducted within Federal Inspection 
Service (FIS) areas, Contractor shall submit FIS Authorization requests to the U.S. Customs 
Service (404) 765-2300. The request shall detail the names of employees, description and 
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area of work, work schedule, and any other relevant information to the DOA Security 
Department. 

 
15.1 The CONTRACTOR shall be responsible for obtaining the appropriate approvals and 

special SIDA badge FIS access decals from the appropriate Federal authorities. Special 
SIDA badge FIS access decals will not be required in if one (1) or more U.S. Customs 
Agent(s) are present at the work site at all times. 

 
16 Security Checkpoints. The CONTRACTOR and subcontractors shall maintain awareness 

among all employees, and at all times, that all Security Checkpoints are now under Federal 
jurisdiction rather than privately contracted Security agents. In general, contractors will not 
be allowed to carry tools and construction materials through the passenger security 
screening points. 

 
16.1 Questions regarding Federal Security Checkpoints shall be directed to (404) 763-7437 

or (404) 530-2150. 
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Appendix 1 to Exhibit G 
 

Components of a CONTRACTOR SIDA Site Specific Security Plan 
 

General Notes 
 

1. In general, the security plan needs to explain who, what, when, and how: 
 

a. Who is performing the work or requiring access. 
 

b. What work is being performed and what security requirements are being observed. 
 

c. When the work is scheduled to commence and when it is scheduled to end. 
 

d. How the CONTRACTOR plans to maintain compliance with the airport security program 
(to include site access, controlling tool inventory, identifying workers/employees, how 
escorting will be performed, etc. 

 
2. The document is not considered Sensitive Security Information (SSI), however once a 

security plan is completed and populated with the necessary information, that plan is to be 
considered SSI and handled observing all SSI non-disclosure rules. 

 
a. The submitted security plan is to be handled as SSI until that designation has been 

removed by Airport Security or Transportation Security Administration (TSA) or airport 
security. 
 

3. The Security Plan requires 45-60 calendar days for review by the ENGINEER, Airport 
Security, and TSA as required.  
 
Note: The review time could be a minimum of 20 days; however, for the purpose of the 
schedule the CONTRACTOR should anticipate the 60 day possibility. 
 

4. The Security Plan must be approved prior to any construction work taking place. This is an 
Airport Security and federal regulation requirement with no exceptions. 

 
5. If original dates submitted on the approved security plan change (time extension), an 

updated security plan will have to be submitted to the ENGINEER, Airport Security, and TSA 
(as appropriate for the project) for review and approval. 
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Plan Outline 
 
1. Introduction 

 
a. Project Name 
b. Project WBS Number 
c. Contractor 
d. Contract Number 
e. Location of Work Site 
f. Project Duration (Start/End Dates) 
g. Purpose of Security Plan 
h. Scope of Project 
 

2. Project Access Points 
How the CONTRACTOR will access the project worksite and how this access point will be 
protected (if required). 
 

3. Haul Routes 
How the CONTRACTOR will bring the material and equipment to the site. The route will be 
as identified on the Plans 
 

4. CONTRACTOR Staging Areas 
Speak to where the CONTRACTOR will stage the equipment for this project. The staging area 
will be as identified on the Plans or as directed by the ENGINEER and/or Construction 
Manager. 
 

5. Gate Security 
 
a. If the CONTRACTOR is to use a construction gate (69 or 54) other than the normal gate 

59, this needs to be mentioned in this section. 
b. Also mention if the regular guard staffing firm will be used to staff the respective gate. 

 
6. Fencing/Barricades 

Identify if additional fencing will be needed, altered, removed, etc. for this project. Provide 
drawing, sketch, marked up document(s) showing the as-is condition and proposed 
alteration. 
 

7. Vehicles 
Identification methods to be used to identify the CONTRACTOR vehicles. 
 

8. Identification 
 
a. Explain how personnel on this project will be identified 
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b. Explain if the CONTRACTOR will need to secure ATL SIDA badges and how they will be 
obtained. 

c. Explain if customs seals will be needed and how they will be obtained. 
 

9. Escorting 
 
a. Who is allowed to conduct escorts under this project 
b. Primary escorting gate. 
c. Specifically state that “no escorting will be allowed beyond 3 days. All those requiring 

escorting beyond 3 days will be required to apply for and obtain an ATL SIDA badge”. 
d. Pre-approval of escorting activity for each occurrence 
e. Pre-approval of escorting personnel and/or companies by DOA Security. 
f. Appropriate escorting ratio for vehicles (1:2) 
g. Appropriate escorting ratio for personnel (1:5). 
h. Specifically state that “contractors who have begun the badging process are no longer 

eligible for escorting”. 
 

10. Department of Aviation Procedures 
Speak to any other specific DOA Security Rules that will be observed (can be 
pertinent/specific contract language or other). 
 

11. Security Communication 
Project Points of Contact – PM, CM, Safety Representative, Emergency, etc. 
 

12. References 
Any reference documents that should be referred to (typically a contract number or 
something to that affect). 
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HARTSFIELD-JACKSON ATLANTA INTERNATIONAL AIRPORT 
 

 FC-8357; PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK 
 

EXHIBIT “G”, AIRPORT SECURITY PLAN REQUIREMENTS (NON-SIDA) 
 
 
The CONTRACTOR is required to provide a Site Specific Security Plan. This Plan is part of the 
Contract Documents. The CONTRACTOR must, at all times, comply with all aspects of the 
approved Plan as well as ensure that all employees and subcontractors comply with the 
provisions of the Plan. This Plan is a “living document” and will be updated as needed. This Site 
specific security plan must be developed in accordance with the guidelines in Appendix 1 of this 
document. 
 
The Site Specific Security Plan must be submitted in writing to the Engineer and approved prior 
to commencing Work at the Jobsite. 
 
Costs for performing all Work necessary to provide a secure site must be incidental to the 
prices for other items of Work, and not priced separately. 
 
1. Airport Security Requirements. The CONTRACTOR shall at all times conduct all operations 

under this Contract in a manner to avoid the risk of loss, theft, or damage by vandalism, 
sabotage or any other means to any equipment, materials, work or other property at the 
Jobsite. The CONTRACTOR shall continuously inspect all equipment, materials and work to 
discover and determine any conditions which might involve such risks and shall be solely 
responsible for discovery, determination and correction of any such conditions. 

 
The CONTRACTOR shall comply with the Transportation Security Administration (TSA) and 
the City’s security requirements for the Airport. Contractor shall cooperate with the TSA 
and the City on all security matters and shall promptly comply with any Project security 
arrangements established by City. Such compliance with these security requirements shall 
not relieve Contractor of its responsibility for maintaining proper security for the above-
noted items, nor shall it be construed as limiting in any manner the CONTRACTOR’s 
obligation with respect to all applicable state, federal and local laws and regulations and its 
duty to undertake reasonable action to establish and maintain secure conditions at the 
Jobsite. 

 
2. Preventing Unauthorized Access. The Airport has been secured to prevent unauthorized 

access to the Air Operations Area (Runways, Taxiways, and Ramps), the secured area, the 
sterile area and other controlled areas of the Airport. The CONTRACTOR shall cooperate to 
the fullest extent with the TSA and DOA to maintain the integrity of the security system. The 
CONTRACTOR shall control its operations and the operations of its subcontractors and all 
suppliers.  
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3. Transportation Security Administration/Responsibility of the CONTRACTOR. In order to 
comply with the TSA and DOA security requirements, the CONTRACTOR shall be responsible 
for informing itself as to current, ongoing, and changing requirements, and for remaining in 
compliance with those requirements throughout this Contract. The security requirements 
from time to time may change as required by the TSA and/or DOA. The CONTRACTOR’s 
questions concerning Airport Security shall be directed to (404) 530-6667. 

 
4. Security Identification Display Area (SIDA). The Security Identification Display Area (SIDA) is 

defined in the Airport Security Program as any area that requires individuals to continuously 
display Airport issued or Airport approved identification badges. Personnel associated with 
construction contracts in the Air Operations Area (AOA) secured area or sterile area of the 
Airport shall display SIDA badges at all times. The TSA and the DOA require all personnel to 
display SIDA badges in areas controlled for security purposes at all times.  SIDA badges are 
not required at the Sheraton Civic Center due to the project being outside of the area 
requiring SIDA badges. 

 
5. Project Access Points. The CONTRACTOR will protect the access points to the project 

worksite identified on the plans and secure all gates during non-activity periods.   
 

6. Failure to Protect Property. The CONTRACTOR shall not be entitled to any extension of time 
or compensation on account of Contractor’s failure to protect all facilities, equipment, 
materials and other property as described herein. All costs in connection with any 
Improvements or restoration necessary or required by reason of unauthorized obstruction, 
damage or use shall be borne by the CONTRACTOR. 
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Appendix 1 to Exhibit G 
 

Components of a CONTRACTOR Site Specific Security Plan 
 

General Notes 
 

1. In general, the security plan needs to explain who, what, when, and how: 
 

a. Who is performing the work or requiring access. 
 

b. What work is being performed and what security requirements are being observed. 
 

c. When the work is scheduled to commence and when it is scheduled to end. 
 

d. How the CONTRACTOR plans to maintain compliance with the airport security program 
(to include site access, controlling tool inventory, identifying workers/employees, how 
escorting will be performed, etc. 

 
2. The Security Plan requires 10 calendar days for review by the ENGINEER. If the project 

requires the Airport Security and Transportation Security Administration (TSA) review the 
CONTRACTOR must anticipate 45-60 day review period.  
 

3. The Security Plan must be approved prior to any construction work taking place. 
 

4. If original dates submitted on the approved security plan change (time extension), an 
updated security plan will have to be submitted to the ENGINEER, Airport Security, and TSA 
(as appropriate for the project) for review and approval. 

 
Plan Outline 
 
1. Introduction 

 
a. Project Name 
b. Project WBS Number 
c. Contractor 
d. Contract Number 
e. Location of Work Site 
f. Project Duration (Start/End Dates) 
g. Purpose of Security Plan 
h. Scope of Project 
 

2. Project Access Points 
How the CONTRACTOR will access the project worksite and how this access point will be 
protected (if required). 
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3. Haul Routes 
How the CONTRACTOR will bring the material and equipment to the site. The route will be 
as identified on the Plans 
 

4. CONTRACTOR Staging Areas 
Speak to where the CONTRACTOR will stage the equipment for this project. The staging area 
will be as identified on the Plans or as directed by the ENGINEER and/or Construction 
Manager. 
 

5. Gate Security (If required) 
 
a. If the CONTRACTOR is to use a construction gate (69 or 54) other than the normal gate 

59, this needs to be mentioned in this section. 
b. Also mention if the regular guard staffing firm will be used to staff the respective gate. 

 
6. Fencing/Barricades 

Identify if additional fencing will be needed, altered, removed, etc. for this project 
 

7. Vehicles 
Identification methods to be used to identify the CONTRACTOR vehicles. 
 

8. Identification 
Explain how personnel on this project will be identified 
 

9. Escorting (If required) 
 
a. Who is allowed to conduct escorts under this project 
b. Specifically state that “no escorting will be allowed beyond 3 days. All those requiring 

escorting beyond 3 days will be required to apply for and obtain an ATL SIDA badge”. 
c. Pre-approval of escorting activity for each occurrence 
d. Appropriate escorting ratio for personnel (1:5). 
e. Specifically state that “contractors who have begun the badging process are no longer 

eligible for escorting”. 
 

10. Security Communication 
Project Points of Contact – PM, CM, Safety Representative, Emergency, etc. 
 

11. References 
Any reference documents that should be referred to (typically a contract number or 
something to that affect). 
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HARTSFIELD-JACKSON ATLANTA INTERNATIONAL AIRPORT 

 
FC-8357; Permanent Solution to Sewer Force Main Break  

EXHIBIT H - SCHEDULE REQUIREMENTS 

1. General Requirements 
 

1.1. The Work under this Contract shall be planned, scheduled, executed, reported and accomplished 
using the Precedence Diagramming Critical Path Method (hereinafter referred to as CPM), in 
workdays, unless otherwise specifically provided in the Contract Documents.   

1.2. Contractor shall have within its employ or under contract, throughout the execution of the Work 
under its contract, such expertise in CPM scheduling and experience with the specified scheduling 
program so as to insure its effective and efficient performance under this section. Contractor shall 
submit the qualifications of the Project Scheduler for acceptance by the ENGINEER and comply 
with the requirements of this Exhibit.  

1.3. The Project Schedule shall be computerized by the Contractor utilizing the latest version of Oracle 
Primavera P6, hereinafter referred to as Primavera.  It is expected that the Contractor shall have 
sufficient capabilities to perform this Work. Any and all costs incurred by the Contractor in 
researching and/or educating its personnel in CPM or Primavera are to be borne by the Contractor 
and will not be reimbursed by the CITY. 

1.4. The primary objectives of the requirements of this section are:  (a) to insure adequate planning and 
execution of the Work by Contractor; (b) to assist ENGINEER in evaluating progress of the Work; 
(c) to provide for optimum coordination by Contractor of its trades, Subcontractors, and Suppliers, 
and of its Work with the work or services provided by any separate CONTRACTORS; (d) to permit 
the timely prediction or detection of events or occurrences which may affect the timely prosecution 
of the Work; (e) to provide a mechanism or tool for use by the ENGINEER, and Contractor in 
determining and monitoring any actions of the Contractor which may be required in order to comply 
with the requirements of the Contract Documents relating to the completion of the various portions 
of the Work by the Contract Time specified in the Contract Documents. 

1.5. Contractor is responsible for determining the sequence of activities, the time estimates for the 
detailed construction activities and the means, methods, techniques and procedures to be 
employed.  The Project Schedule shall represent the Contractor's best judgment of how it will 
prosecute the Work in compliance with the Contract requirements.  Contractor shall ensure that the 
Project Schedule is current and accurate and is properly and timely monitored, updated and 
revised as Project conditions may require and as required by the Contract Documents. 

1.6. Contractor shall provide the basic data relating to activities, durations, Specified Contract 
milestones, and sequences to ENGINEER as part of Contractor's Draft Baseline Schedule and 
Finial Baseline Schedule submittal, discussed later in this Exhibit. This data shall reflect the 
Contractor's actual plan for the Project, and shall fully comply with all requirements of the Contract 
Documents and this Exhibit.  

1.7. Subject to ENGINEER’s review and approval, Contractor shall determine when, where, and how it 
will interface with others performing work, for the CITY, in the same area and to coordinate its 
activities with all parties including the Owner, Consultants, Suppliers and other CONTRACTORS. 

1.8. Contractor shall include in the Project Schedule all interface points with others. These points shall 
be in the form of Start Milestones for deliverables due to the Contractor from others and as Finish 
Milestones for deliverables that Contractor must supply to others. 
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1.9. Should Contractor intend or plan to complete the Work, or any portion thereof, earlier than any 
applicable Specified Milestone Date or the Contract Time, Contractor shall give timely and 
reasonable Notice of this fact to ENGINEER. The CITY shall have the sole discretion to agree to or 
reject such early completion plan by Contractor. Schedule improvement is always encouraged 
whenever possible.  However, since interface with other parties performing work at Hartsfield-
Jackson Atlanta International Airport (HJAIA) is necessary, the CITY and its representatives shall 
have no duty or obligation to agree to, or to cooperate with Contractor regarding any early 
completion plan or proposal by Contractor and shall not be liable for any damages of Contractor 
because of the rejection by the CITY of said plan. 

1.10.  

2. Schedule Development, Submittal and Approval 

2.1. Development of the Project Schedule is a multi-step process with each step requiring defined 
information and input of project team members.  The development process includes the 
Preliminary Schedule, Schedule Orientation Session, Draft Schedule, and Final Schedule. 

2.2. Preliminary Schedule: Contractor shall submit at the pre-construction meeting, a Project 
Schedule indicating detailed activities for the first ninety-days (90) of the Project and including 
general activities for the remaining operations.  This Preliminary Schedule shall be a CPM Network 
displayed in the time scaled bar chart format showing, as a minimum, the following information: (a) 
Activity identification number of the task or event; (b) description of the task or event (c) duration of 
the task or event (d) earliest start and finish dates for the task or event (e) latest start and finish 
dates for the task or event; (f) Contract Milestones; (g) milestones for interface points with others. 

2.3. Upon receipt by Contractor of the Notice to Proceed and until the Final Baseline Schedule is 
reviewed and accepted by the ENGINEER, Contractor shall proceed with its Work in accordance 
with the accepted Proposal Schedule which was submitted at the pre-construction meeting. 

2.4. Contractor shall, within seven (7) calendar days of the Notice to Proceed submit a Primavera 
generated electronic back-up of the Preliminary Schedule on electronic media acceptable to the 
ENGINEER. This schedule shall be resourced and cost loaded.  

2.5. Schedule Orientation Session: Contractor shall, upon notification from the ENGINEER, attend a 
Schedule Orientation Session relating to the Schedules and Reports requirements for this Project. 
The Schedule Orientation Session is designed to review in detail, the objectives of the Schedules 
and Reports requirements.  Contractor shall arrange for its Project Manager, Superintendent, and 
Project Scheduler to attend the schedule orientation session. The following items will be discussed 
during the orientation session: (a) The procedures and requirements for the preparation of the 
Resource and Cost Loaded Project Schedule; (b) how the requirements of the Contract 
Documents will be monitored and enforced by the ENGINEER (c) long-lead items and time 
requirements for the Work by Subcontractors will be identified and included in the schedule.  

2.6. The ENGINEER will provide the format for the Project Schedule electronically at the Schedule 
Orientation Session, if required. Calendars, Activity Codes, and Work Breakdown Structure (WBS) 
dictionaries, tabular reports, graphic reports contained in the template may not be modified without 
the consent of the ENGINEER. The ENGINEER will also provide samples of schedule reports.  
The ENGINEER also reserves the right to request additional reports, change calendars and/or 
coding throughout the duration of the project at no additional cost to the CITY. 

2.7. Draft Baseline Schedule: Within forty-five (45) calendar days of the Schedule Orientation Session 
the Contractor shall complete and submit a draft of its Project Schedule (Draft Baseline Schedule).  
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2.8. The Draft Baseline Schedule shall represent the Contractor's best judgment and intended plan for 
completion of the Work in compliance with Contract Milestone Dates in the Contract Documents.  
The Contract Milestone Dates shall be included in the Draft Baseline Schedule as zero duration 
finish milestones. The Draft Baseline Schedule shall take into account all foreseeable activities to 
be accomplished by any separate Contractor, interface dates with utility owners, CITY's operations 
and others. The Draft Baseline Schedule shall anticipate all necessary manpower, by craft, and 
resources to accomplish the activities within the durations set forth in the schedule. 

2.9. The ENGINEER shall have the right to require the Contractor to modify any Contractor data or any 
portion of the Contractor's Draft Baseline Schedule as herein required, with Contractor bearing the 
expense thereof, which the ENGINEER reasonably determines to be:  (a) impracticable, (b) based 
upon erroneous calculations or estimates, (c) unreasonable, (d) required in order to ensure proper 
coordination by Contractor of the Work of its Subcontractors and with the work or services being 
provided by any separate CONTRACTORS, (e) necessary to avoid undue interference with the 
CITY's operations or those of any utility owners or adjoining property owners, (f) necessary to 
ensure completion of the Work by the Contract Milestone Dates set forth in the Contract 
Documents, (g) required in order for Contractor to comply with the requirements hereof or any 
other requirements of the Contract Documents or this Exhibit, (h) not in accordance with the 
Contractor's actual operations, unless the revision or modification will change the original scope of 
Work.  

2.10. Along with the Draft Baseline Schedule submittal, Contractor shall submit to the ENGINEER a 
Schedule of Values for review and acceptance. 

2.11. Final Baseline Schedule:  No later than fourteen (14) calendar days after the Draft Baseline 
Schedule is returned with comments to the Contractor, by the ENGINEER, the Contractor shall 
complete and submit the Final Baseline Schedule to the ENGINEER, for acceptance.  

2.12. Upon review of the Final Baseline Schedule by the ENGINEER, the Contractor will be notified in 
writing as to acceptance, reasons for rejection, or any revisions required. 

2.13. The accepted Final Baseline Schedule will be “frozen” and shall become the “Project Schedule” 
for the Work and shall be used to monitor and record progress and evaluate revisions. This Final 
Baseline Schedule shall be established as the target schedule for the Contract and shall not be 
changed, altered or revised.  A copy of the accepted Final Baseline Schedule shall be used to 
establish progress reporting in accordance with Section 5.5 of this Exhibit.  The CITY will not 
recognize or accept any other schedule. 

2.14. Contractor shall include, as part of the Final Baseline Schedule submittal to the ENGINEER, a 
narrative report indicating anticipated allocation by Contractor of the following resources and work 
shifts for each activity which it proposes to be utilized on the Project, (a) Labor resources, (b) 
Equipment resources, and (c) Whether it proposes the Work to be performed on single, double or 
triple shifts, and whether it is to be done on a 5, 6, or 7-day work week basis. The ENGINEER may 
provide a template for the narrative if necessary. 

2.15. For any sequence of work requiring the closure of designated areas in the Aircraft Movement Area, 
the CONTRACTOR shall be required to submit a detailed hourly baseline schedule in addition to 
the Final Baseline Schedule which further details specific activities in the affected areas. This 
hourly schedule shall conform to all other requirements specified in this exhibit and must be 
reviewed and accepted by the ENGINEER prior to commencement of the work. The hourly 
schedule shall be submitted ten (10) working days prior to the pre-activity meeting held for the 
specific closure. 
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3. Cost and Resource Loading  

3.1. With each Schedule submittal, each weekly/monthly update, and each revision, the Contractor shall 
also submit a Project Resource Profile and Schedule of Cost Loading and Cash Flow, generated in 
Primavera, to the ENGINEER. There shall be a strict correlation between the sum of individual activity 
costs and the total values indicated for bid items. That is, each individual activity within the Project 
Schedule shall employ a code which, in summary, attaches its cost, if any, to the appropriate bid items. 
The sum of activity costs within a specific code, then, shall equal the cost of its corresponding bid items 
and approved Revisions and Change Orders. 

3.2. The dollar value for the activity shall be the cost of the work, including labor and materials. General 
Conditions and site overheads shall be loaded on activities specifically included for this purpose.  
Stored materials, for which the Contractor will bill, shall be loaded on zero duration finish 
milestones called out as material delivery activities.  The sum of all activity costs shall equal the 
total contract sum.  The Contractor shall revise the Resource Profile and/or Schedule of Cost 
Loading and Cash Flow as necessary to gain the acceptance of the ENGINEER. 

3.3. The Resource Profile and Cost Loading shall represent a fair, reasonable and equitable dollar 
(cost) allocation for activities on all Schedule submittals.  The Resource Profile and Cost Loading 
in coordination with the monthly updated Schedule shall be used as a basis for the Contractor’s 
application for payment. No construction installation activity or design activity on the Schedule shall 
exceed a value of $250,000 unless approved by the ENGINEER. 

4. Schedule Content and Format 

4.1. As discussed in paragraph 2.6 of this Exhibit the ENGINEER will provide the format, for the Project 
Schedule, if required, electronically at the Schedule Orientation Session. Calendars, Activity 
Codes, and Work Breakdown Structure (WBS) dictionaries contained in the template may not be 
modified without the consent of the ENGINEER. 

4.2. Except for non-construction activities such as, procurement, delivery, or submittal development, 
Contractor shall differentiate activities of the schedule so that no single activity shown has a 
duration longer than fifteen (15) working days, unless the ENGINEER, in its sole discretion, shall 
approve a longer duration for certain activities. 

4.3. The Draft Baseline Schedule and Final Baseline Schedule submittals shall consist of two (2) 
Primavera generated bar charts, representing all activities which are part of the Contractor’s plan 
on 11” x 17” paper, in color, and a Primavera generated backup, XER file, of the schedule on 
electronic media acceptable to the ENGINEER. 

4.4. The Draft Baseline Schedule and Final Baseline Schedule submittals must contain or be able to 
demonstrate that the following items have been addressed:  (a) Project name;  (b) Contractor 
name;  (c) Revision or edition number; (d) activities of completed Work ready for use by next trade, 
CITY, etc.; (e) activities relating to different areas of responsibility, such as subcontracted Work 
which is distinctly separated from that being done by the Contractor directly;  (f) different categories 
of Work as distinguished by craft or crew requirements;  (g) different categories of Work as 
distinguished by equipment requirements;  (h) different categories of Work as distinguished by 
materials;  (i) distinct and identifiable subdivisions of Work such as structural slabs, beams, 
columns;  (j) locations of Work within the Project that necessitates different times or crews to 
perform;  (k) outage schedules for existing utility services that will be interrupted during the 
performance of the Work; (l) acquisition and installation of equipment and materials supplied 
and/or installed by CITY or separate CONTRACTORS;  (m) material to be stored on site; and   (n) 
Contract Milestone Dates, and (o) detailed breakdown of activities by discipline. 
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4.5. For all major equipment and materials to be fabricated or supplied for the Project, the Final 
Baseline Schedule shall show a sequence of activities including, (a) preparation of shop drawings 
and sample submissions, (b) a minimum of ten (10) working days for review of shop drawings and 
samples or such time as specified in the Contract Documents, (c) shop fabrication, delivery and 
storage per the contract documents, (d) erection; and, (e) testing of equipment and materials. 

4.6. The Final Baseline Schedule shall include late completion dates for the Work that is no later than 
the required Contract Milestone Dates.  The bar chart submittal shall be drawn based upon the 
early start dates of activities shown on the graphic. 

4.7. Contractor shall develop and assign a Responsibility Code for each activity corresponding to 
Contractor or Subcontractor responsible for the work. 

4.8. Contractor shall identify the activities, which constitute the controlling operations or critical path. No 
more than 10 % of the activities shall be critical. Critical is defined as total float less than one (1) 
working day.   

4.9. All activity durations shall be given in working days. 

5.  Updating of Project Schedule/Progress Reports 

5.1. At least once a month, the Contractor shall arrange for its Project Manager, and Superintendent to 
meet at the Project site with the ENGINEER to review Contractor's updated Project Schedule, 
prepared by Contractor. Said update shall show up-to-date and accurate progress data and shall 
be based upon Contractor's best judgment; and said update shall be prepared by Contractor in 
consultation with all principal Subcontractors and Suppliers. The Contractor shall also submit with 
the each update an electronic copy, XER file, of the updated Project Schedule. 

5.2. Contractor shall adjust the data date (“as of date”) to reflect the current update period as required 
by the ENGINEER. The required monthly data date shall be the last Friday of every month. This 
shall also be consistent with the cutoff for the application for payment. 

5.3. The updated Project Schedule shall show activity actual commencement and completion dates, 
remaining duration in workdays, and physical percent complete for those activities commenced 
and not complete. The Project Schedule   shall also show a graphic comparison of the current 
status & baseline plan for each activity in the network. 

5.4. Monthly Progress Report:  Contractor shall submit, with the Monthly Application for Payment, a 
narrative report which shall include, but not be limited to, a description of problem areas, current 
and anticipated delaying factors and their impact, explanations of corrective actions taken or 
planned, any newly planned activities or changes in sequence, and proposed logic for a Recovery 
Schedule, if required, as further described herein.  The report shall also include:  (a) The updated 
Project Schedule updated as of the last Friday of the month; (b) A narrative describing actual Work 
accomplished during the reporting period; (c) A list of major construction equipment used on the 
Project during the reporting period and any construction equipment idle during the reporting period; 
(d) The total number of men by craft actually engaged in the Work during the reporting period, with 
such total stated separately as to office, supervisory, and field personnel; (e) A manpower and 
equipment forecast for the succeeding thirty (30) days, stating the total number of men by craft, 
and separately stating such total as to office, supervisory and field personnel; (f) A list of 
Contractor-supplied materials and equipment, indicating current availability and anticipated jobsite 
delivery dates; (g) Changes or additions to Contractor's supervisory personnel since the preceding 
progress report; (h) Value of Work in place to date (i) Value of Work in place since last report; and 
(j) Value of uncompleted Work. 
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5.4.1. The Contractor will provide initial computer reports and Monthly Progress Reports thereafter, in 
accordance with the Contract Document, and including as a minimum, the following: 

5.5. Schedule Reports: The monthly Schedule Update Reports will contain the following minimum 
information for each activity:  (a) Activity identification number, description and estimated original 
duration in workdays; (b) Calculated early and late finish dates; (c) Actual start and actual finish 
dates, and remaining duration, in workdays, for those activities started and not completed; (d) Days 
ahead and/or behind schedule of the milestones representing the Specified Milestone Dates. (e) 
Physical percent complete for each activity. (f) A float analysis of the longest path through the 
schedule detailing potential delays and areas for acceleration. Actual start and finish dates shall be 
indicated for each activity as appropriate. Completed activities will be omitted from remaining Float 
and Late Start Sorts. 

5.6. Application for Payment:  Contractor understands and agrees that the submission and 
acceptance of progress updates and the receipt of progress reports are an integral part and basic 
element of the Applications for Payment. The “accepted updated” Project Schedule, including the 
Schedule of Values, shall be required for each Application for Payment.  However, 1 (one) initial 
provisional progress payment may be payable at the sole discretion of the ENGINEER if it 
determines the Contractor is complying with the requirements of this Exhibit during the 
development of the Project Schedule.  However, no more than one (1) Application for Payment will 
be approved until all of the requirements of this Scheduling and Reports Section have been met. 

6. Recovery Schedule 

6.1. Should the updated Project Schedule, at any time during Contractor's performance, show, in the 
sole opinion of the ENGINEER that the Contractor is 5% (Based on Phase or Project Total Float) 
or fourteen (14) or more calendar days behind schedule for any Contract Milestone Date, or should 
Contractor be required to undertake actions under Section 7.0 hereof, the Contractor shall prepare 
a Recovery Schedule at no additional cost to the CITY (unless the Owner is solely responsible for 
the event or occurrence which has caused the schedule slippage) explaining and displaying how 
Contractor intends to reschedule its Work in order to regain compliance with the Baseline 
Resource and Cost Loaded Design/Construction Schedule during the immediate subsequent pay 
period. 

6.2. If the Contractor believes that all of the time can be recovered during the subsequent pay period 
the Contractor will be permitted to prepare a Recovery Schedule as set forth below.  However, if 
the Contractor believes it will take more than thirty (30) calendar days to recover all of the lost time, 
it shall prepare and submit a request for revision to the “Baseline” Project Schedule and comply 
with all of the requirements of a Schedule Revision as set forth in this Exhibit. 

6.2.1. The Contractor shall prepare and submit to the Owner’s Representative a one-month maximum 
duration Recovery Schedule, incorporating the best available information from Subcontractors 
and others which will permit a return to the original accepted “Baseline Project Schedule” at the 
earliest possible time.  The Contractor shall prepare a Recovery Schedule to same level of detail 
as the originally accepted “Baseline Project Schedule for a maximum duration of one month. This 
Recovery Schedule shall be prepared in coordination with other separate Contractors on the 
Project and shall not alter Contractor Milestone Dates. 

6.2.2. Within two (2) working days after submission of Recovery Schedule to the ENGINEER, the 
Contractor shall participate in a conference with the ENGINEER to review and evaluate the 
Recovery Schedule.  Within two (2) working days of conference, the Contractor shall submit the 
revisions necessitated by the review for the ENGINEER's review and acceptance.  The 
Contractor shall use the approved Recovery Schedule as its plan for returning to the original 
accepted “Baseline Project Schedule”. 
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6.2.3. During the period of time that the Recovery Schedule is in force, the Contractor shall prepare and 
submit to the ENGINEER weekly updates and shall confer continuously with the ENGINEER to 
assess the effectiveness of the Recovery Schedule.  As a result of this conference, the 
ENGINEER will direct the Contractor as follows: 

6.3. If the ENGINEER determines the Contractor is still behind schedule, the ENGINEER will direct the 
Contractor to prepare a Schedule Revision and comply with all of the requirements of a Schedule 
Revision as stated herein and the other requirements of the Contract Documents; provided, 
however, that nothing herein shall limit in any way the rights and remedies of the CITY as provided 
elsewhere in the Contract Documents; or 

6.4. If the ENGINEER determines the Contractor has successfully complied with provisions of the 
Recovery Schedule, the ENGINEER will direct the Contractor to return to the use of the approved 
Resource and Cost Loaded Design/Construction Schedule. 

7. Time Impacts Evaluation for Change Orders, and Other Delays 

7.1. When the Contractor is directed to proceed with changed work, the Contractor shall prepare and 
submit, a Time Impact Evaluation (TIE), within ten (10) workdays, which includes both a written 
narrative and a schedule diagram depicting how the changed work affects other schedule 
activities. The schedule diagram shall show how the Contractor proposes to incorporate the 
changed work in the schedule, and how it impacts the current schedule update critical path. The 
Contractor is also responsible for requesting time extensions based on the TIE's impact on the 
critical path. The diagram must be tied to the main sequence of schedule activities to enable the 
ENGINEER to evaluate the impact of changed work to the scheduled critical path. Contractor shall 
be required to comply with the requirements of this Paragraph for all types of delays. 

7.2. The Contractor shall be responsible for all costs associated with the preparation of Time Impact 
Evaluations, and the process of incorporating them into the current schedule update. The 
Contractor shall provide the ENGINEER with four (4) copies of each TIE. 

7.3. Once agreement has been reached on a TIE, the Contract Times will be adjusted accordingly.  If 
agreement is not reached on a TIE, the Contract Times may be extended in an amount the 
ENGINEER allows, and the Contractor may submit a claim for additional time. 

8.  Time Extensions 

8.1. The Contractor is responsible for requesting time extensions for time impacts that, in the opinion of 
the Contractor, impact the critical path of the current schedule update.  Notice of time impacts shall 
be given, in writing, within ten (10) workdays, of the occurrence of the event and in accord with the 
requirements of this Exhibit. 

8.2. Where an event, for which the CITY is responsible, impacts the Contractual Substantial Completion 
date, the Contractor shall submit a written mitigation plan, including a schedule diagram, which 
explains how (e.g., increase crew size, overtime, etc.) the impact can be mitigated. The Contractor 
shall also include a detailed cost breakdown of the labor, equipment and material the Contractor 
would expend to mitigate the CITY caused time impact.  The Contractor is responsible for the cost 
of preparing the mitigation plan. 

8.3. Failure to request time, provide TIE, or provide the required mitigation plan within the required ten 
(10) workdays, will result in Contractor waiving its right to a time extension and cost to mitigate the 
delay. 

8.4. No time will be granted under this Contract for cumulative effect of changes. 
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8.5. The CITY will not be obligated to consider any time extension request unless requirements of this 
Exhibit are complied with. 

8.6. Failure of the Contractor to perform in accordance with the current schedule update shall not be 
excused by submittal of time extension requests. 

9. Schedule Revisions 

9.1. Schedule Revisions, as defined herein, shall refer to modifications made to activities in the 
Accepted Baseline Project Schedule in any of the following items: (a) Activity Original Duration; (b) 
changes in logical connections between activities; (c) changes in imposed constraints; (e) changes 
to activity descriptions. 

9.2. Should Contractor desire to or be otherwise required under the Contract Documents to make 
modifications or changes in its method of operation, its sequence of Work, or the durations of the 
activities in its Resource and Cost Loaded Design/Construction Schedule, it shall do so in 
accordance with the requirements of this Scheduling and Reports Section and the Contract 
Documents.  Revisions to the initial accepted Baseline Resource and Cost Loaded 
Design/Construction Schedule must be accepted in writing by the ENGINEER. 

9.3. Contractor shall submit requests for revisions to the Project Schedule to the ENGINEER, together 
with written rationale for revisions and description of logic for rescheduling work and maintaining 
the Contract Milestone Dates listed in the Contract Documents.  Proposed revisions acceptable to 
the ENGINEER will be incorporated into the next update of the Baseline Project Schedule. 

9.4. Changes in activity description(s) may be done for clarification purpose only. If the proposed 
description change affects the Scope of Work covered by the activity, Contractor shall obtain 
approval of the ENGINEER before incorporating into schedule. 

9.5. Contractor shall be solely responsible for expediting the delivery of all materials and equipment to 
be furnished by him so that the progress of construction shall be maintained according to the 
currently approved Project Schedule for the Work.  Contractor shall notify the ENGINEER in 
writing, within ten (10) calendar days of the occurrence, whenever Contractor determines or 
anticipates that the delivery date of any material or equipment to be furnished by Contractor will be 
later than the delivery date indicated by the Project Schedule. 

10. Float Time 

10.1. Float or slack time, as calculated by Primavera using retained logic, associated with one chain of 
activities is defined as amount of time between earliest start date and latest start date or between 
earliest finish date and latest finish date for such activities, as calculated as part of the Project 
Schedule.  Float or slack time shown on the Project Schedule is not for exclusive use or benefit of 
either the CITY or the Contractor and is available for use by either according to whichever first 
needs the use or benefit of the float to facilitate the effective use of available resources and to 
minimize the impact of Project problems, delays or Changes in the Work which may arise during 
performance.  Contractor specifically agrees that float time may be used by the CITY in conjunction 
with their review activities or to resolve Project problems.  Contractor agrees that there will be no 
basis for any modification of the Contract Milestone Dates or an extension of the Contract Time, or 
a claim for additional compensation as a result of any Project problem, Change Order or delay 
which only results in the loss of available positive float on the Project Schedule. 

10.2. Float time shown on the Project Schedule shall not be used arbitrarily by Contractor in a manner 
which, in the opinion of the ENGINEER, unnecessarily delays separate Contractors from 
proceeding with their work in a way which is detrimental to the interests of the CITY.  If Contractor 
refuses to perform Work which is available and necessary to be performed in order not to delay 
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any separate Contractors, the CITY may, regardless of the float shown on the Project Schedule to 
be available for the path of activities which encompasses said Work, terminate the Contractor for 
default.  

11. Adverse Weather Delays 

11.1. Contract time extensions for weather are based on the National Oceanic and Atmospheric 
Administration (NOAA) data for the project location. Delays will only be considered for such delays 
which impact activities on the critical path of the contract as defined by the schedule currently 
accepted by the ENGINEER at the time of the delay. Such time extensions, if approved by the 
ENGINEER, will be non-compensable. Weather delays may consist of days lost to adverse 
weather conditions, days lost to dry out of exposed soil, and or days lost to site clean-up due to 
adverse weather. 

11.2. The following table below lists the typical number of work days lost to weather per month on critical 
path activities for this Contract. Working days lost due to weather in a given month in excess of 
those listed for that month, will be considered for a time extension. Days are not cumulative from 
month to month. Such time extension must be requested by the Contractor. 
 

 

 

 

 
 
 
 
 
 
 
 

 

 

12. Default  

12.1. Failure of the Contractor to substantially comply with the requirements of this Exhibit shall 
constitute a default by Contractor of its obligations under this Contract sufficient for termination of 
Contractor. 

 
 
 
 
 
 
 
 
 
 
 

Month 
# of 

Days 
January 8 
February  7 
March 7 
April 4 
May 4 
June 4 
July 4 
August 4 
September 4 
October 4 
November 8 
December 8 
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HARTSFIELD-JACKSON ATLANTA INTERNATIONAL AIRPORT 
 

FC-8357; PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK 
 

EXHIBIT “I”, QUALITY CONTROL PLAN REQUIREMENTS 
 
 
The CONTRACTOR is required to provide a Project Quality Control Plan specific to this project. 
This Plan is part of the Contract Documents. The CONTRACTOR must, at all times, comply with 
all aspects of the approved Plan as well as ensure that all employees and subcontractors 
comply with the provisions of the Plan. This Site specific security plan must be developed in 
accordance with the guidelines in Appendix 1 of this document. 
 
The Project Specific Quality Control Plan must be submitted in writing to the ENGINEER and 
approved prior to commencing Work on the Project. 
 
Costs for performing all Work necessary to provide a quality product must be incidental to the 
prices for other items of Work, and not priced separately. 
 
QUALITY CONTROL PLAN APPROACH 
 
The purpose of the Project Quality Control Plan is to ensure all project work and services are 
performed with the highest quality per the Contract documents, as well as to provide guidance 
and measures to ensure that all work is completed in the safest of manners.  It is important that 
project authority and practices are clearly defined and that the practices and quality control 
methods are implemented consistently. It shall be the responsibility of the CONTRACTOR to 
provide well trained and competent personnel to perform the QC/QA functions as outlined in 
the Project Quality Control Plan. 
 
The quality control plan is intended to identify project controls/authority, general procedures 
such as document/data control and activity-specific controls and verification procedures for all 
project quality functions. The quality control plan is to be implemented to ensure initial and 
remedial construction procedures are performed in compliance with the plans and 
specifications under the contract. The plan is to provide a means to maintain effective quality 
control at the project site as outlined in the Task Order. The quality control measures as 
presented in the CONTRACTOR’s plan are to include quality control organization and staffing; 
methods of performing, documenting and enforcing quality control operations of both the 
CONTRACTOR and its subcontractors (including inspection and testing); inspections to be 
performed; and protocol describing corrective actions. The quality control plan is meant to be a 
“living document” and will be amended and updated in keeping with all current local laws and 
ordinances, individual task orders and other areas where quality is being tailored for 
consistency to the project requirements. 
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GENERAL PLAN REQUIREMENTS 
 
1. The Quality Control Plan is to be developed to a level commensurate with the level of 

complexity of the project.  
 

2. The Plan shall cover controls instituted to assure the quality of the Work and the 
documenting of quality activities, inspections and testing requirements, materials 
certification and testing submittals, procedural direction and specific technical instructions. 

 
3. The Plan shall address such items as documentation, QC/QA staff, and proposed recovery 

methodology for non-compliance. 
 

General Quality Control/Quality Assurance Requirements 
 
4. All project Quality Control functions will be performed in accordance with the CONTRACTOR 

Project Quality Control Plan which shall conform to the provisions of the Contract 
Document. 
 

5. The CONTRACTOR shall supervise the Work of its Subcontractors providing instructions to 
each when their Work does not conform to the requirements of the Contract Documents, 
and it shall ensure that corrections are made in a timely manner so as to not affect the 
efficient progress of the Work. 
 

6. Any commissioning will be provided by the Owner. The Contractor shall coordinate, 
cooperate, and accommodate the Owner’s Commissioning Agent’s activities and provide all 
required documents requested by the Commissioning Agent. 

 
7. The CONTRACTOR shall manage the Quality control for their scope of work per the drawings 

and specifications as identified in the contract documentation. 
 

8. All required site third party inspections shall be scheduled with adequate notice to the 
ENGINEER and Construction Manager.  

 
9. Should disagreement occur between the Contractor and the ENGINEER over acceptability of 

the Work and conformance with the requirements of the Contract Documents, the Owner 
shall be the final judge of such performance and acceptability. 

 
10. The Project Quality Control Plan shall be updated as necessary during this Task Order to 

reflect any changes in the plan. 
 

11. The Project Quality Control Plan shall provide for the issuance of a “stop work” order by the 
Contractor or Engineer at any time during the Work when significant adverse quality trends 
and/or deviations from the approved Quality Control Plan are found. 

 



PERMANENT SOLUTION TO SEWER FORCE MAIN BREAK           PAGE 3 OF 5             EXHIBIT “I”, QUALITY CONTROL PLAN REQUIREMENTS 

12. The CONTRACTOR shall accommodate and cooperate with any inspections and testing by 
the OWNER. 

 
13. If applicable, the project schedule shall incorporate major quality functions and assign time 

as required. 
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Appendix 1 to Exhibit I 
 

Components of a CONTRACTOR Project Specific Quality Control Plan 
 

 
QUALITY CONTROL PLAN STRUCTURE 
 
The quality control plan is to be organized with the following sections: 
 
1. Introduction 

 
2. Project Scope 

 
3. Project Organization and Authority 

 
The roles and responsibilities of the key personnel of the project are to be identified and 
defined. The person(s) having overall management of the Project Quality Control Plan and 
their supporting staff are to be identified. 
 

4. Project Quality Assurance and Quality Control 
 
This section includes quality assurance and quality controls implemented for the contract. 
As a minimum the following shall be identified and defined: 
 
a. Communications Plan to define the flow and distribution of correspondence 
b. Procurement Plan 
c. QC/QA Plan 
d. Submittals 

1. Specification number 
2. Item description 
3. Description of submittal 
4. Specification paragraph requiring submittal 
5. Scheduled date of submittal 

e. Material Verification 
f. Inspection Activities with schedule “hold points” clearly indicated (if required). 
g. Testing Plan 
h. Recovery Plan 
i. Non-Conformances Procedures 
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5. Documentation and Recordkeeping 
 
This section shall include the Specific quality control records that the CONTRACTOR will 
provide to the ENGINEER 
 
a. Daily Inspection Records 
b. Request for Information 
c. Test Reports 
d. Non-Compliance 
e. Corrective Action 
f. As Builts 
g. O&M Manuals 
h. Warranties 
i. Meeting Minutes 

 
6. Review and Evaluation 

 



EXHIBIT J; AUTHORIZING LEGISLATION 
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