


FC-8188, RM Clayton WRC Nutrient Harvesting  

   Design-Build Project  

Addendum No. 2 

October 30, 2015 

Page 2  
 

 

ADDENDUM NO. 2 

 

This Addendum No. 2 forms a part of the Request for Proposals (“RFP”)and modifies the 

original solicitation package and any prior Addenda as noted below and is issued to incorporate 

the following: 

 

1. Revised due date: Wednesday, December 2, 2015 @ 2:00 P.M. EST. 

2. Revision: Part 2, Contents of Proposals/Required Submittals, Section 3.2.4.3; Add the 

following sentence to the end of Section 3.2.4.3: “This Section shall only pertain to the 

experience of the Nutrient Recovery System Manufacturer/Supplier.” 

3. Attachment No. 1: Baseline Geotechnical Engineering Services Report RM Clayton 

Water Reclamation Center Expansion – April 9, 2015. 

4. Revision: Part 5, Exhibit D-1 Scope of Work, Section 1.8; Modify the date of the 

Technical Memorandum referenced in Footnote 1, to March 11, 2015. Technical 

Memorandum, City of Atlanta, Water Resources Management Plan: Wastewater 

Component Process Modeling, BGR, March 11, 2013 is provided in Attachment No. 2. 

5. Revision: Part 1, Information and Instructions to Proponents, Paragraph 26, Agreement 

Terms; Replace “twenty three (23) months” with “twenty one (21) months” and “fourteen 

(14) days of Substantial Completion,” with “twenty three (23) months of Notice to 

Proceed.”  

6. Revision: Part 5, Standard Form of Agreement Between Owner and Design-Builder – 

Lump Sum, Article 5, Contract Time, paragraph 5.5; Replace both instances of “fourteen 

(14) days of the Substantial Completion Date,” with “twenty three (23) months of Notice 

to Proceed.” 

7. Attachment No. 3: As-Built Documents. 

8. Revision: Part 2, Contents of Proposals/Required Submittals, Section 3.2.4, Overall 

Experience; Replace paragraphs 1 and 2 in their entirety with the following: 

3.2.4.1. Proponent Design-Build Team shall have successfully completed at 

least five (5) design/build contracts involving design and 

construction or refurbishment of similar design-build projects at 

wastewater treatment facilities.  At least two (2) of the five (5) shall 

involve Nutrient Recovery Systems or side stream treatment 

systems. These projects are to also demonstrate and document 

experience with piping, installation of mechanical equipment, 

electrical and instrumentation systems in an operating system in 

coordination with ongoing operations.  The projects shall have a 

construction value of not less than Five Million Dollars ($5,000,000) 

each. Proponent shall provide the names, addresses, and current 
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phone numbers of project owner contacts for the projects listed 

above. Preference will be given to project references that include 

one or more of the Key Personnel identified in Paragraph 3.2.3.1. 

 

3.2.4.2. Proponent and Manufacturer’s Representative/Project Manager shall 

provide the names, addresses, and current phone numbers of a 

minimum of five (5) references at municipal water reclamation 

facilities where they have successfully completed design/build 

projects with evaluator preference for references of similar design-

build projects and references associated with manufacturer’s 

equipment installations.   The Manufacturer’s Representative/Project 

Manager shall provide at least five (5) references for which 

Proponent’s proposed Manufacturer’s equipment has been installed. 

(Use Form 7 provided by City at Part 4; Required Procurement 

Documents).  Provide a complete listing of operating installations 

and installations under contract but not completed (Use “Related 

Experience by Proposed Equipment Manufacturer" form provided 

by City at Part 4; Required Procurement Documents). This will 

serve as references for the proposed manufacturer of the Nutrient 

Recovery System.  Include a brief description of the installation, 

whether phosphorus removal is included in the installation and the 

current contact information for each installation. List in order of 

similarity of size and influent characteristics to RM Clayton WRC.   

  

9. Appendices A and B were erroneously inserted after page 1 of Part 4 in the RFP.  

Following Appendix B, the remaining document pages were order correctly, starting with 

the Required Submittal Forms.  The error has been corrected on the City’s website and 

the RFP is accessible at: http://procurement.atlantaga.gov/?s=8188&submit=Search.  

 

10. Revision: Part 4, Required Submittal Forms, Cost Proposal Form; Replace the Cost 

Proposal Form in its entirety with the revised form in Attachment No. 4. 

 

11. Revision: Part 5, Exhibit C, Division 01 Specification; Replace Specification 01350 in its 

entirety with the revised Specification in Attachment No. 5. 

 

12. Attachment No. 6: Response to Questions (34 Questions).  The City is in receipt of 

additional questions, which will be responded to via future addendum. 

 

 

The last day for questions was Wednesday, October 14, 2015, at 1:00 P.M. EDT. 

 

http://procurement.atlantaga.gov/?s=8188&submit=Search
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The Proposal due date HAS been modified and Proposals are due on Wednesday, 

December 2, 2015 and should be time stamped in no later than 2:00 P.M. EST and 

delivered to the address listed below: 

 

Adam L. Smith, Esq., CPPO, CPPB, CPPM, CPP, 

CIPC, CISCC, CIGPM 

Chief Procurement Officer 

Department of Procurement 

55 Trinity Avenue, S. W.  

City Hall South, Suite 1900 

Atlanta, Georgia 30303 

 

**All other pertinent information is to remain unchanged** 
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Acknowledgment of Addendum No. 2 

 

Proponents must sign below and return this form with Proposal to the Department of 

Procurement, 55 Trinity Avenue, City Hall South, Suite 1900, Atlanta, Georgia 30303 as 

acknowledgment of receipt of this Addendum.  

 

This is to acknowledge receipt of Addendum No. 2 for FC-8188, RM Clayton WRC Nutrient 

Harvesting Design-Build Project on this the ______ day of ____________, 20__. 

 

 

 

             

       Legal Company Name of Proponent 

 

              

       Signature of Authorized Representative 

 

              

       Printed Name 

 

              

       Title 

 

              

       Date 

  



 

 

 

ATTACHMENT NO. 1 

Baseline Geotechnical Engineering Services Report  

RM Clayton Water Reclamation Center Expansion  

April 9, 2015 



April 9, 2015 

Ms. Giny Jacob, PE 
BGR/Black and Veatch/Gresham Smith and Partners/Rohadfox 
2325 Lakeview Parkway, Suite 400 
Alpharetta, Georgia 30009 

Baseline Geotechnical Engineering Services Report 
RM Clayton Water Reclamation Center Expansion 

Atlanta, Georgia 
MC2 Inc. Project No. A091417.098 

MC Squared, Inc. (MC2) has completed this baseline geotechnical engineering services 
report for the referenced project. This study was performed in general accordance with MC2 
revised proposal No. A091417.098 dated February 15, 2015. The services were authorized 
through a subcontract agreement between MC2 and Black & Veatch 
Corporation/Gresham Smith and Partners/Rohadfox. This report, presented herein, 
includes the subsurface data and general recommendations for this study.  

We trust that this report will assist you in the design and construction of the proposed project. 
We appreciate the opportunity to be of service and should you have any questions, please 
do not hesitate to contact us. 

Respectfully submitted, 
MC2 

Jodonna J Jimenez, PE Sam Moussly 
Project Engineer  Project Manager/CEO 
GA PE No. 031327 

Nicholas Diorio, PE Rees Nickerson, PE 
Project Manager Chief Engineer 
GA PE No. 038390 
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RM Clayton Water Reclamation Center Expansion 
Atlanta, Georgia 
MC Squared Project No. A091417.098 

1.0 PROJECT INFORMATION 

1.1 PROJECT AUTHORIZATION 

Authorization to proceed with this project was issued by Black & Veatch 
Corporation/Gresham Smith and Partners/Rohadfox through a subcontract agreement 
for services dated February 17, 2012. A formal contract has been executed between Black 
& Veatch Corporation/Gresham Smith and Partners and MC2 for these services.  
Throughout the report the reference to BGR is the joint venture agreement between Black 
& Veatch Corporation/Gresham Smith and Partners/Rohadfox. 

Project information has been provided by BGR through verbal and e-mail 
communications including a preliminary site plan, as built plans, site visits and additional 
discussions pertaining to the scope of work. 

1.2 PROJECT DESCRIPTION 

The RM Clayton Water Reclamation Center (WRC) receives influent flows from a 
combined storm-water and sanitary sewer collection system.  Sanitary sewer flows are 
also stored and conveyed to the WRC through a deep rock tunnel system, which is 
pumped to the WRC influent collection box by the Nancy Creek pumping station located 
at the WRC.  These various sources of influent flow result in wide fluctuations in the WRC 
influent flow rates, and fluctuations in the solids loading at the Headworks facility. 

The purpose of this project is to design and construct improvements at the WRC’s 
Headworks facility.   The project includes complete replacement of the existing coarse 
screening and grit removal systems in the Headworks facility with new equipment and the 
construction of a new Grit Removal Unit process to effectively treat the raw influent. 
Additionally, new influent flow monitoring equipment is required to accurately measure 
and report the influent flows to the Headworks facility. 

The Design/Builder (DB) shall develop the site layout and facilities for the coarse 
screening and grit removal unit operations, unit processes, buildings, to provide a fully 
functional Headworks facility. 

2.0 SCOPE OF WORK AND SERVICES 

The purpose of this study is to provide relevant site information with regards to existing 
soil, rock and ground water conditions to aid the Design-Build (D-B) team in the design 
and construction of cost-effective solutions for this project. Recommendations in this 
report are intended to be general in nature and the D-B team must verify and assume full 
responsibility. 

1 



RM Clayton Water Reclamation Center Expansion 
Atlanta, Georgia 
MC Squared Project No. A091417.098 

Our geotechnical study began with a visit to the site on January 28, 2015 for the purpose 
of evaluating the existing conditions and site access.  We also reviewed the available 
subsurface test data for the area including a research of the historic and existing 
topography at the site location as well as the USDA Fulton County Soil Survey and 
Geology for the area.  Based on this information and conversations with BGR the site 
exploration and testing program consisted of the following services: 

• Visited the site for the purpose of locating the proposed borings using GPS
equipment and existing site features. The boring locations were staked or painted
on the ground in the field. Stakes were replaced at the drilled locations after
completion of the drilling. GPS of the borings were obtained after drilling to locate
the actual boring positions.  Elevations of the boring locations were provided by
BGR’s sub-consultant to MC Squared, Inc.

• Cleared underground utilities and visually located overhead utilities prior to
commencing the drilling operations. Utility services locations were provided by
BGR’s sub-consultant.

• Performed Standard Penetration Test (SPT) borings and cored the rock as follows:

1. For the proposed Headworks expansion, we performed a total of six (6)
Standard Penetration Test (SPT) borings (B-4 through B-9) to auger refusal
at a depth ranging from 15 to 39 feet below existing ground surface or
elevation 741.4 to766.7 feet.

2. Cored the existing rock at five (5) of the SPT boring locations (borings B-4
through B-9) for the proposed Headworks Structure (No coring performed
at B-8).  Cores were obtained generally from the auger refusal depth to a
depth ranging from 50 to 60 feet below existing grade.

3. Performed three (3) SPT borings (B-1 through B-3) to auger refusal at a
depth ranging from 26 to 31 or elevations ranging from 805.1 to 811.0 feet
below ground surface at the top of slope for the proposed retaining wall.

4. Cored the rock at boring locations B-1 through B-3 to a depth ranging from
75 to 76 feet or elevation ranging from 761 to 762 feet below ground surface.

5. Installed a piezometer at boring location B-9 for future ground water
readings.

6. Pushed two (2) Shelby Tubes to obtain undisturbed samples for the
Headworks Structure.  The Shelby tube was advanced at boring location B-
9 from a depth of 9 to 11 feet below existing grade or elevation 771 To 769
feet.  The second tube was pushed at boring location B-6, however, due to
rock in the fill the sampling was unsuccessful.  We therefore, obtained a
bag sample at boring location B-6 near the ground surface from elevation
763.1 to 761.6.  Back pressure permeability tests were performed on these
samples.
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Atlanta, Georgia 
MC Squared Project No. A091417.098 

• SPT’s were conducted at closely spaced intervals in the top 10 feet and on 5 foot
intervals thereafter.

• All borings were performed under the full-time direct supervision of a geotechnical
engineer or geologist.

• Ground water tables were recorded in each boring if encountered at the time of
drilling, and days later at boring B-6 through B-8.  Ground water was measured at
boring B-9 at the time of drilling and after piezometer installation.

• All borings were backfilled with drill cuttings upon completion of the fieldwork.

• Classified all soil samples in accordance with the visual-manual soil classification
method per ASTM D-2488.

• Performed a Seismic Refraction Survey at the top of the slope near elevation 815
feet to determine the depths of the soil, partially weathered rock and competent
rock layers as well as the estimated quality of the rock that may be encountered
when cutting the slope to make space for the Headworks Structure.  One seismic
refraction line was evaluated.

• Performed Seismic Velocity Surveys of two (2) traverse lines to determine the
site’s Seismic Classification and design criteria.  One line was performed on the
west side of the Headworks Structure and the second line was performed near the
grit removal structure.  Seismic Classification was the only data obtained for the
grit and removal structure.

• Performed a series of laboratory testing to verify the visual classifications which
included sieve analysis with -200 wash, hydrometer and Atterberg Limit tests.
Additional laboratory testing was performed on soil samples to include
environmental corrosion testing, and backpressure permeability testing.

• Performed laboratory testing of the rock core samples to include unconfined
compression strength tests and splitting tensile testing.

• Provided analyses and made preliminary recommendations to include type of
foundation system, bearing capacities, total and differential settlements, active and
passive earth pressure for tanks and wall structures, dewatering and earthwork
recommendations.

The field exploration was performed by qualified staff geologists and overseen by a 
geotechnical engineer. The evaluations were performed and the report prepared by 
licensed professional geotechnical engineers in the State of Georgia. All soil samples 
collected are retained in house for 60 days and subsequently discarded. 
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RM Clayton Water Reclamation Center Expansion 
Atlanta, Georgia 
MC Squared Project No. A091417.098 
 
The scope of our services did not include an environmental assessment for determining the 
presence or absence of wetlands or hazardous or toxic materials in the soil, bedrock, ground 
water, or air, on or below or around the area where the borings were performed.  

 
MC2 presented the following data and preliminary recommendations in our report: 
 

• General assessment of area geology based on our past experience within the 
project vicinity, study of available geological literature and boring information. 

 
• General suitability of materials within the site for use as engineered fills and 

general backfill. 
 

• General location and description of potentially deleterious materials encountered 
in the borings, which may interfere with the buildings and wall construction or 
performance, including existing fill, surficial organics and/or rock.   

 
• Discussed critical design and/or construction considerations based on the soil, 

rock and ground water conditions developed from the borings including excavation 
support criteria. 

 
• Addressed ground water levels in the borings and design ground water elevation.  

Provided recommendations for de-watering, as required.  
 

• Provided recommendations for foundation design and construction, including net 
allowable bearing pressures for typical shallow foundations and estimated 
settlement.   

 
• Provided recommendations for ultimate rock stress should rock anchors be used 

to support the retaining wall. 
 

• Horizontal earth pressures (active, and at-rest) in drained and un-drained cases 
are provided for use in the design of below grade structures. 

 
• Provided recommendations for the design of the retaining walls and slope stability. 

 
• Provided recommendations for backfill materials and geofabric.  Evaluated existing 

soils for use as backfill and provide recommendations for imported fill, if required. 
 

• Provided recommendation for coefficient of friction for sliding. 
 

• Provided recommendation for the frequency for backfill testing and foundation 
bearing strata inspection during construction. 
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RM Clayton Water Reclamation Center Expansion 
Atlanta, Georgia 
MC Squared Project No. A091417.098 
 

• Provided seismic design criteria, including peak acceleration (Aa), effective 
velocity related acceleration (Av) and the soil profile type (S) in accordance with 
IBC 2012 and 2014 Georgia amendments.  
 

• Provided the subsurface rock profile interpretation at the top of the slope 
developed from seismic refraction. 

 
The approximate location of the project is included on the Project Location Plan (Sheet 
1) in Appendix A.  The locations of the borings performed are included on the Boring 
Location Plan (Sheet 2) in Appendix A. In addition, the Report of Core Borings (soil 
profiles) (Sheets 3 to 5) were also prepared using the gINT format and are included in 
Appendix B.  
 
2.1 STANDARD PENETRATION TEST METHOD 
 
The SPT borings were conducted in general accordance with ASTM D-1586 (Standard Test 
Method for Penetration Test and Split Barrel Sampling of Soils) using hollow stem augers 
to drill through the soil to the test depth. Standard Penetration sampling was performed at 
closely spaced intervals in the upper 10 feet and at 5-foot intervals thereafter. After seating 
the sampler 6 inches into the bottom of the borehole, the number of blows required to drive 
the sampler one foot further with a standard 140 pound hammer is known as the “N” value 
or penetration resistance. The N-value has been empirically correlated to soil properties. 
The recovered samples were placed into containers and returned to our office to confirm 
field classification and further laboratory testing. 
 
From a depth of 9 to 11 feet below ground surface (BGS) within the SPT boring at boring 
location B-9, a thin walled tube was pushed to obtain an undisturbed sample. This sample 
was used to perform a backpressure permeability laboratory test. The undisturbed sampling 
was conducted in accordance with ASTM D-1587 Standard Practice for Thin-Walled Tube 
Sampling of Soils for Geotechnical Purposes. 
 
In addition, a piezometer was placed in one (1) of the Standard Penetration Test borings at 
boring B-9 for the purpose of long term ground water readings.  The piezometer was 
installed by advancing screened and unscreened PVC Tubing to a depth of approximately 
39 feet below existing ground surface. 
 
Select soil samples were tested in the laboratory to determine material properties for our 
evaluation. Laboratory testing was accomplished in general accordance with ASTM 
standards. Laboratory test results are shown in the Summary of Laboratory Results in the 
Appendix B and on the soil profiles. 
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Atlanta, Georgia 
MC Squared Project No. A091417.098 
 
2.2 ROCK CORING PROCEDURES 
 
Rock coring was performed at most all of the boring locations to determine the type of rock, 
rock descriptions, recovery, RQD, and joint characteristics. 
 
Core borings were performed using an NQ/NX double barrel core system.  This core barrel 
system produces an approximately 3 inch diameter hole and a 2.15 inch diameter core.  The 
double tube system is the standard.  The outer barrel rotates with the cutting bit and the 
inner barrel is either fixed or swivel type that retains the core sample. Coring was performed 
using clear water as a drilling fluid.  Casing was used to temporarily stabilize the borehole 
and maintain drilling operations during coring of the rock, mostly at the core locations of the 
Headworks Structure.  Rock cores were placed in waxed corrugated cardboard boxes by 
our geologist.  Each core box was labeled with the boring number, run number, depth range, 
and up hole direction, as well as, recovery, RQD and other notes as required.  The rock 
cores, to the extent possible, were marked with joint locations and joint spaces.  Cores for 
testing were labeled with the boring number, depth and top hole direction. 
 
All cores were logged by MC Squared, Inc. geologists at the drilling rig and again at our 
laboratories.  After all the cores were logged, they were checked for consistency and 
accuracy, and revised accordingly.  The cores were photographed and are presented in 
Appendix D, Pages 1 through 66. 
 
Rock cores will be made available to be reviewed and inspected by the Design-Build 
teams prior to procurement at the discretion of the City of Atlanta Watershed 
Management 
 
2.2.1 Rock Descriptions 
 
Final rock core descriptions were made by MC Squared, Inc. geologists.  Rock descriptions 
generally consisted of five components: name, color, texture, mineralogy, and other 
information as appropriate.  Color determinations were based on the Rock Color Chart 
published by Munsell Color.  Descriptions of rock texture followed standard Geological 
terminology.   
 
The rock was classified and named to describe the essential character of the rocks while 
keeping the number of different names reasonable.  The major rock names used on the 
boring logs are described in section 3.4.2 of this report. 
 
2.2.2  Recovery and RQD 
 
Recovery and RQD are calculated to determine the strength characteristics of the rock.  
Recovery is determined by measuring the length of the core recovered.  Percent recovery 
is determined by dividing the length of the core by the length of the cored interval.  Recovery 
values less than 100 indicate some portion of the core was not recovered.   RQD is based 
on the total length of core pieces great than 4 inches long.  Percent RQD is equal to the total 
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length of cores greater than 4 inches divided by the total cored run interval.  RQD values 
less than 100% indicate the presence of breaks in the cores spaced closer than 4 inches 
apart.  The following index is used for the Rock Mass Quality for this project. 
 

 
RQD Classification Index 

 
RQD Rock Mass Quality 

• < 25% Very Poor 
• 25 – 50% Poor 
• 50 – 75% Fair 
• 75 – 90% Good 
• 90 – 100% Excellent 

 
It should be noted that every attempt is made by the geologist to distinguish between 
mechanical breaks and natural breaks.  Mechanical breaks are not accounted for in the 
RQD.  Natural breaks can be caused by physical or chemical weathering, incipient 
exfoliation fractures or older fractures.  Mechanical breaks can occur along weak micaceous 
laminations that occur during coring or breaks from rough drilling or extra down pressure 
during coring.  Questionable breaks were counted as natural fractures to be on the 
conservative side.  Results of Recovery and RQD are summarized in Table 2, Rock Core 
Summary, Appendix B. 
 
Joints are defined as any fracture surface in the core that penetrated through the core, that 
appeared to be naturally occurring and that was not thoroughly healed with a strong mineral 
content.  Joints are described on the Soil Profiles (gINT logs), Appendix B. 
 
2.2.3  Weathering 
 
Weathering indices are used to describe the degree to which the rock has been degraded 
by weathering.  The weathering index was measured and stratified as required to describe 
the rock core.  Briefly, the weathering index can range from Fresh to Thoroughly Weathered.  
Fresh rock has no visible degradation or staining even along tightly spaced joints.  Highly 
Weathered rock is where weathering permeates the entire rock reducing strength to that of 
a hard residual soil.  Thoroughly Weathered rock is completely degraded into a soil with the 
structure of the rock visible but in this study will be recovered during Standard Penetration 
Testing.  A chart describing the definitions of the weathering indices are in Table 4 in 
Appendix B.   
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3.0 SITE AND SUBSURFACE CONDITIONS 
 

3.1   REGIONAL GEOLOGY 
 
The site of the proposed RM Clayton Water Reclamation Center Expansion is located in 
the Piedmont physiographic province of Georgia. Soils in this area have been formed by 
the in-place weathering of the underlying rock and are generally termed "Residual" 
soils. Near the ground surface, where the weathering is most advanced, residual soils 
may consist of Clay, Silty Sand, Clayey Silt or Silty Clay. With increased depth, soils 
become less weathered and generally transition to coarser-grained sandy silt or silty 
sand.  
 
Partially weathered rock represents the transition zone between soil and the parent rock 
from which they are derived. The thickness of the zone of partially weathered rock and 
the depth to the relatively un-weathered rock surface has both been found to vary greatly 
over relatively short distances in the Piedmont region. It is not unusual to find layers of 
highly weathered rock in the upper soil profile. 
 
The following is a summary of the geology of the area, obtained from the Department of 
Natural Resources, Environmental Protection Division, Georgia Geologic Survey, and 
United States Geologic Survey. This summary briefly describes the formation types found 
at or near the proposed site.  
 
The proposed project area is geologically located within the Brevard Fault Zone, which is 
a distinct linear zone of intense ductile shearing. Interpretations regarding the nature of 
movement of the Brevard Fault Zone are widely varied, and are too numerous to list in 
this report. For the purposes of this report, only rocks that have undergone intense ductile 
shearing are included in the Brevard Fault Zone. Rocks present in the Fault zone are as 
follows: 

 
• Protomylonite – cohesive medium grained foliated metamorphic rock with a 

mylonitic texture. 
 

• Mylonite – A compact, chert-like rock without cleavage, but with a streaky or 
banded structure produced by the extreme granulation and shearing of rocks that 
have been pulverized and rolled during overthrusting or intense dynamic 
metamorphism. 
 

• Blastomylonite – A coarse grained cohesive foliated metamorphic rock with, often 
having a sugary appearance without distinct tectonic banding.  
 

• Button Mica Schist – A schist whose essential constituents are mica and quartz, 
and whose schistosity is mainly due to the parallel arrangement of mica flakes.  
 

• Phyllonite – A term often used to indicate a mica-rich mylonite. 
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• Gneiss - A foliated rock formed by regional metamorphism, in which bands or 

lenticles of granular minerals alternate with bands or lenticles in which minerals 
having flaky or elongate prismatic habits predominate. Generally less than 50% of 
the minerals show preferred orientation. 

 
3.2 FULTON COUNTY SOIL SURVEY 
 
The U.S. Department of Agriculture - Soil Conservation Service, now known as the 
Natural Resources Conservation Service (NRCS), has mapped the shallow soils in this 
area of Fulton County. This information is available through the NRCS Web Soil Survey. 
The area of this project is covered with one (1) soil mapping units as described below.  
 

a. Urban land - mapping unit – Ub 
 
Urban land consists of areas that have been altered by cutting, filling, and shaping.  
Schools, parking lots, streets, commercial buildings, and residential dwellings are located 
in these areas. 
 
3.3 SUBSURFACE CONDITIONS – SOIL 
 
The boring locations and the depths were determined by MC2, approved by BGR, and 
located in the field by MC2 using a combination of GPS and measuring from known locations 
in the field. Boring depths were adjusted as the project proceeded and as approved by BGR. 
The approximate boring locations and soil profiles are shown on the Boring Location Plan 
(Sheet 2) in Appendix A and Report of Core Borings (Sheets 3 through 5) in Appendix 
B.  
 
The descriptions discussed below are of a generalized nature to highlight the major 
subsurface stratification features and material characteristics. The soil profile gINT logs 
included in Appendix B should be reviewed for specific information at individual boring 
locations. The boring profiles include soil description, stratification, penetration resistances, 
and laboratory test results. The stratifications shown on the boring profiles represent the 
conditions only at the actual boring locations. Variations may occur and should be expected 
between and among boring locations.  
 
Three (3) SPT borings (B-1 through B-3) were performed to a depth of 26 to 31 feet (elev. 
811.0 to 805.1 feet) near the top of slope to determine the properties of the soil above the 
rock layer.  Below the topsoil the initial soil layer consisted generally of loose to very dense 
brown to dark brown, orange, gray, white micaceous silty medium to fine sand (SM) to 
elevation 831, 833 and 818 feet at borings B-1, B-2 and B-3, respectively.  Beneath the silty 
sand at borings B-1 and B-2 were clay soils consisting of firm to stiff brown to dark brown, 
red micaceous sandy Clay (CL) to elevation 824, feet at B-1, the same soil was encountered 
to elevation 828.5 feet at B-2 followed by stiff gray, brown micaceous heavy Clay CH at B-
2 to elevation 827 feet.  The clay soil at B-1 and B-2 and silty sand (SM) soil at B-3 was 
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underlain by a layer of stiff to hard white, brown, to dark brown, orange micaceous medium 
to fine sandy silt (ML).  The sandy silt (ML) soil ranged from about elevation 813.5 feet to 
812.5 feet.  Following the silt layer is partially weathered rock to auger refusal at elevation 
ranging from 812 feet to 807 feet.  Parts of these upper soils are fill which may range from 
about 8-1/2 to 18 feet below existing ground surface. 
 
Borings B-4 through B-9 were drilled to determine the type and characteristics of the soil for 
the Headworks Structure.  These borings extended to auger refusal ranging from about 
elevation 766.7 to 741.4 feet.  The soils at these locations generally consisted of loose to 
very dense brown to dark brown, orange, gray, white micaceous silty medium to fine sand 
(SM) and soft to very hard brown to dark brown, orange, white, red micaceous medium to 
fine sandy silt (ML) to an elevation of about 770 to 757 feet. With exception to boring B-9 
where these soils extended to about elevation 742 feet.  There are a couple of thin layers of 
very dense brown, white, orange micaceous clayey medium to fine sand (SC) just a few feet 
thick.   
 
3.4 SUBSURFACE CONDITIONS – ROCK  
 
In order to make a determination of the quality and type of rock at the proposed construction 
areas, both Seismic Refraction and coring of the rock was performed.  Seismic Refraction 
was performed at the top of slope to determine the characteristics of the rock for both 
excavation purposes and retaining wall design.  This information was backed up with actual 
cores of the rock to better describe the type, color, rock quality and joint spacing and 
description. 
 
3.4.1    SEISMIC REFRACTION 
 
MC Squared, Inc. conducted an analysis, to explore for rock, the approximate mid-height 
of a slope, which is adjacent to the Headworks Structure.  One (1) Seismic Refraction 
traverse was deployed, designated as Line I, approximate location shown on Figure 1 in 
Appendix C.  The seismic refraction method is based on the measurement of the travel 
time of seismic waves refracted at the interfaces between subsurface layers of different 
velocity.  Seismic energy is created by a source located at the surface.  The energy is 
detected on the surface using a linear array (or spread) of geophones spaced at regular 
intervals.  Wave velocities increase as they are refracted off harder layers.  The field 
establishes time versus distance graphs, which are used to calculate velocities and 
corresponding depths of subsurface materials. 
 
One (1) 24- 11.5 Hz geophone spread was deployed, depicted as Line 1, in Figure 1 in  
Appendix C.   A 20 lb. sledge hammer striking a steel plate was used as the source.  
Several off end shots, and one center shot, were taken along the alignment in the course 
of this survey; at 50 ft., 25 ft. and 5 ft. off each end in addition to a shot between 
geophones 12 and 13. 
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The gathered data was analyzed using the SeisImager software suite, produced by 
Geometrics, Inc.  The output comprises a depth profile of the refractor layers and a 
velocity model of the subsurface.  The profile is attached as Figure 2 in Appendix C of 
this report. 
 
It is assumed that subsurface material gets denser with depth, therefore, this technique 
cannot predict hidden layers (or weaker zones) present under rock layers.  The following 
typical range of velocities could be used as a reference to excavate-ability: 
 

• 0-2000 ft./sec  Softer material generally consisting of soils & Saprolites which can 
be excavated using backhoes and scrapers. 

 
• 2000 – 5000 ft./sec Partially weathered and fractured rock which can usually be 

ripped using large earth moving equipment in mass excavation.  Trench excavation 
may require blasting for removal. 

 
• >5000 ft./sec  Competent rock normally requiring blasting in trench or mass 

excavations 
 
Assuming a generally level traverse elevation profile at 815 ft. MSL, the seismic refraction 
profile showed a velocity range between 1,300 ft./sec and 2,000 ft./sec for the overburden 
material approximately 10 to 15 feet (elev. 805 to 800 feet) thick. The overburden is 
underlain by what appears to be more competent material, ranging in velocity from 2,000 
ft./sec to 4,900 ft./sec, which could connote layers of dense PWR and/or fractured rock 
material.  The depth of which layer is approximately 10 feet (elev. 795-700 feet).  A 
velocity exceeding 5,000 ft./sec was encountered at a depth ranging from 20 to 25 feet 
(elev. 795 to 790 feet) below the ground surface elevation along Line 1. 
 
3.4.2   ROCK CORING RESULTS 
 
Rock coring was performed at all boring locations except boring location B-8 to determine 
the type of rock, characteristics, recovery, RQD, and joint spacing. 
  
Core borings were performed using an NQ double-tube system.  An NQ double tube coring 
system produces an approximately 3.5 inch diameter hole and a 3.19 inch diameter core.  
Casing was required in the upper 15 to 23 feet at boring locations B-4 to B-7 due to the 
fractured nature of the rock at these locations.  
 
All cores were logged by MC Squared, Inc. geologists at the drilling rig and again at the 
office.  After all the cores were logged, they were checked for consistency and accuracy, 
and revised accordingly.  The cores were photographed and are presented on Pages 1 to 
66 in Appendix D. 
 
Rock descriptions generally consisted of five components: name, color, texture, foliation 
angle, and other information as appropriate.  Two (2) rock types were encountered at this 
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project site as follows: 
 
Mylonite (Black) – Composed of Biotite, Quartz and Feldspar. 
 
Mylonite (White) – Composed of Muscovite, Biotite, Quartz and Feldspar 
 
RETAINING WALL 
 
Rock was drilled at boring locations B-1 through B-3 from auger refusal at elevation 811 to 
805 feet to about elevation 762 to 761 feet.  The rock was described as mainly Black 
Mylonite with some areas of White Mylonite, dark gray to grayish black, white, fine grained, 
with a 20 to 70 degree foliation. Although recovery percentages were fair, the rock quality 
can be described as highly varied at boring location B-1 ranging from very poor to excellent 
but was a little more consistent at borings B-2 and B-3. At these two borings, to about 
elevation 800 to 795, the rock was classified as good to excellent to the core termination 
elevation of about 762 feet at B-2 and to about elevation 771 feet at B-3.  The last two 5 foot 
runs at boring location B-3 are described as fair rock quality. 
  
HEADWORKS STRUCTURE 
 
Rock cored at locations B-4 through B-9 was also described as Black Mylonite primarily with 
some areas of White Mylonite as described above.  The quality of the rock in borings B-4 
and B-5 can be described as generally good to excellent for the most part with some area 
of rock described as fair quality.  Very poor rock was measured at the top core runs of B-4 
from about 770 to about 761 feet.  At locations B-6 and B-7, the rock for the most part was 
described as very poor starting at core run 1, elevations 757 to 760 feet at these two 
locations and extending to about 730 feet at location B-7.  At B-6 beneath the very poor 
quality rock was rock described mostly as fair with one run of rock measured as excellent.  
Boring B-9 was cored 12 feet starting at about elevation 741 feet.  All of the rock at this 
location is described as very poor. 
 
Table 2, Rock Core Summary, in Appendix B summarizes the core information to include 
depth and elevation of core run, recovery, RQD, and rock quality description.  Detailed 
descriptions of the rock can be found on the Report of Core Borings (Boring Profiles in 
Appendix B. 
 
3.5   GROUND WATER INFORMATION 
 
Ground water was only encountered in boring B-9. Ground water information was 
recorded at elevation 749.2 feet at the time of drilling for SPT sampling and at elevation 
756.7 feet 168 hours (7 days) after drilling had been completed. A piezometer was placed 
within boring B-9 for future ground water measurements.  The 7-day ground water 
elevation recorded was measured approximately 2 hours after installation of the 
piezometer. 
 

12 
 



RM Clayton Water Reclamation Center Expansion 
Atlanta, Georgia 
MC Squared Project No. A091417.098 
 
It should be noted that ground water levels tend to fluctuate during periods of prolonged 
drought and extended rainfall and may be affected by man-made influences. In addition, 
a seasonal effect will also occur in which higher ground water levels are normally recorded 
in rainy seasons.  
 
The ground water levels presented in this report are the levels that were measured at the 
time of field activities. Fluctuations should be anticipated. We recommend that the contractor 
determine the actual ground water levels at the time of the construction to determine ground 
water impact on the construction procedure. 
 
The ground water table depths, measured at each boring location during our field survey, 
when encountered, are presented on the gINT Logs, Report of Core Borings (Soil 
Profiles) and Summarized on Table 1 in Appendix B. 
 
3.6   SEISMIC CRITERIA FOR STRUCTURAL ENGINEER 
 
MC2 conducted an analysis, utilizing the Multi-Channel Analysis of Surface Waves 
(MASW) technique, to determine the Seismic Site Classification for the proposed site.  
Multi-channel analysis of surface waves was performed at two (2) locations, one at the 
grit removal structure (Line 2) and the second at the Headworks Structure (Line 3).  The 
scope of work for the grit removal structure was removed from the project however, the 
seismic classification analysis was already performed at this location so the results are 
provided herein. 
 
The Probabilistic Ground Motion values were retrieved for a central location within the 
project site, utilizing the USGS Earthquake Hazards Program, using latitude (N 
33.82493°) & longitude (W -84.45237°). The following are the Spectral Response 
Acceleration Parameters for a 2% probability in 50 years:  
 
Grit Removal Facility 
Ss: Short period (0.2 second), Spectral Response = 0.192  
S1: 1-second period, Spectral Response = 0.091 
 
Headworks Structure 
Ss: Short period (0.2 second), Spectral Response = 0.193  
S1: 1-second period, Spectral Response = 0.091 
  
The site classification was undertaken in general accordance with the International 
Building Code 2012 (IBC2012), Table 1613.3.2 and chapter 20 of ASCE 7 by relying on 
the shear wave velocity for the upper 100 ft. of the subgrade. 
 
A site-specific seismic evaluation was carried out by conducting surface velocity testing 
and performing a Multi-Channel Analysis of Surface Waves (MASW) in order to determine 
the Seismic Site Classification for the proposed project. Both active and passive modes 
were utilized for this study. Two (2) traverse lines were deployed, as shown on attached 
Figures 3 and 5 in Appendix C. MASW utilizes seismic energy of Rayleigh type surface 

13 
 



RM Clayton Water Reclamation Center Expansion 
Atlanta, Georgia 
MC Squared Project No. A091417.098 
 
waves to calculate the shear wave velocity. For this method, the geophones (receivers) 
remain stationary and data is collected with the source located off the end of the line of 
geophones. Data for the active mode of survey is collected at multiple locations (i.e., 
offsets) in order to obtain the optimal survey settings that would yield the most coherent 
data set. This data is then processed and inverted to calculate a 1-D shear wave velocity 
profile. A weighted average of the 1-D shear wave velocity profile can then be used to get 
an average shear wave velocity down to the maximum depth of the 1-D shear wave 
velocity profile.  
 
The sites were visited on February 26, 2015 in which a proprietary pressure-coupled land 
streamer was deployed with Geophones spaced 5 ft. apart and the source position was 
located 25, 30, 35, 40, 45, and 50 ft. off the northern end of the transect. The source 
consisted of a 20 pound hammer striking a steel plate. The surface along which the land 
streamer was deployed was a soil subgrade. The data was collected using a 24-channel 
Geode seismograph, manufactured by Geometrics, Inc., with 4.5 Hz geophones. 
 
The data was processed using the KGS SurfSeis 3 software package, developed by 
Kansas Geologic Survey. This software is used to process and invert the surface wave 
data, and produces a 1-D shear wave velocity model, presented in Figures 4 and 6 in 
Appendix C of this report. 
 
The analysis yielded an average shear wave velocity (for the upper 100 ft.) Vs100 at 1,292 
ft./sec. This value corresponded to a Seismic Site Class ‘C’. A Site Class C correlates to the 
following site coefficients adjusted for site class, based on Tables 1613.3.3(1) and 
1613.3.3(2) of IBC 2012:  
 
Grit Removal Facility  and Headworks Structure 
Fa = 1.2   
Fv = 1.7  
 
The maximum considered earthquake spectral response accelerations for short periods and 
at 1-second periods follow:  
 
Grit Removal Facility and Headworks Structure 
SMS = 0.231 Equation (16-37, IBC2012)  
SM1 = 0.155 Equation (16-38, IBC2012)  
 
This translates to the following Design Spectral Response Acceleration Parameters:  
 
Grit Removal Facility and Headworks Structure 
SDS = 0.154 Equation (16-39, IBC2012)  
SD1 = 0.103 Equation (16-40, IBC2012) 
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4.0 LABORATORY TESTING 
 
4.1 SOIL AND ROCK CLASSIFICATION TESTING 
 
Representative soil samples collected from the SPT borings were visually reviewed in the 
laboratory by a geotechnical engineer to confirm the field classifications. The samples 
were classified and stratified in general accordance with the Unified Soil Classification 
System (USCS). Classification was based on visual observations with the results of the 
laboratory testing used to confirm the visual classification. Laboratory classification tests 
consisting of percent passing the No. 200 sieve, grain size analysis with hydrometer, 
Atterberg Limits, moisture content determinations, back pressure permeability and 
corrosion parameters were performed on select soil samples believed to be 
representative of the materials encountered. Rock testing consisted of unconfined 
compression testing and split tensile strength.  A summary of the laboratory test results 
are provided in our Summary of Laboratory Results in Appendix B. 
 
4.2  PERCENT PASSING THE NO. 200 SIEVE 
 
The wash gradation test measures the percentage of a dry soil sample passing the No. 200 
sieve. By definition in the USCS, the percentage by weight passing the No. 200 sieve is the 
silt and clay content. The amount of silt and clay in a soil influences its properties, including 
permeability, workability and suitability as fill. This test was performed in general accordance 
with ASTM D-1140 (Standard Test Methods for Amount of Material Finer than the No. 200 
(75 µm) Sieve). 
 
4.3  ATTERBERG LIMITS 
 
The Atterberg liquid and plastic limit tests are performed on silty/clayey soils and measure 
the moisture contents at which a soil behaves as a viscous fluid and becomes plastic, 
respectively. The difference between the two limits is defined as the plasticity index. 
These moisture contents have been correlated to soil properties, such as suitability for fill 
and shrink-swell tendency. ASTM D 4318 (Standard Test Methods for Liquid Limit, Plastic 
Limit, and Plasticity Index of Soils) was used as a guideline for this testing. 
 
4.4  MOISTURE CONTENT 
 
The laboratory moisture content test consists of the determination of the percentage of 
moisture contents in selected samples in general accordance with ASTM test designation 
D-2216. Briefly, natural moisture content is determined by weighing a sample of the 
selected material and then drying it in a warm oven. Care is taken to use a gentle heat so 
as not to destroy any organics. The sample is removed from the oven and reweighed. 
The difference of the two weights is the amount of moisture removed from the sample. 
The weight of the moisture divided by the weight of the dry soil sample is the percentage 
by weight of the moisture in the sample. 
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4.5  ENVIRONMENTAL CLASSIFICATION (CORROSION TESTS) 
 
Environmental corrosion tests were conducted on soil samples obtained from borings B-
2, B-5 and B-9 at a depth of approximately 6 to 7.5 feet (elev.831 to  829.5 feet) below 
ground surface at boring location B-2 and 10 to 12 feet (elev. 772 to 770 feet) below 
existing ground surface at boring locations B-5 and B-9. Environmental corrosion tests 
measuring parameters such as pH, resistivity, sulfate content, chloride content and redox 
potentials were performed using ASTM standards. Test results obtained are summarized 
in Table 5 in Appendix B. 
 
4.6  BACKPRESSURE PERMEABILITY TESTING 
 
Test method ASTM D-5084 is a Standard Test Method for Measurement of Hydraulic 
Conductivity. The test measures the hydraulic conductivity of saturated porous materials 
using a flexible wall permeameter. Tests are performed on undisturbed samples obtained 
from the field using thin walled tubes which are then extracted before testing or on 
compacted specimens remolded to a specific density and moisture content. The sample 
is placed in a membrane and cell and then filled with water and the specimen is saturated 
by applying pressures to both ends of the sample to force water into the sample. Once 
the sample is saturated measurements of volume of water vs. time are taken until a 
steady-state condition and the hydraulic conductivity is calculated.  
 
4.7  UNCONFINED COMPRESSION TEST IN ROCK 
 
The test is performed on intact rock cores with a specimen height-to-diameter ratio 
between 2.0 and 2.5. The specimen is placed in the testing machine and loaded axially 
at an approximate constant rate such that failure occurs within 2 to 15 minutes. The test 
was performed in accordance with ASTM 2938.   Nine (9) rock samples were tested from 
both the slope and the Headworks Expansion area.  The testing yielded results ranging 
from 6765 to 16297 psi.  Details of the results can be found in Table 3, Rock Core Test 
Results, in Appendix B.  Curves depicting the stress (psi) vs strain (%) relationship are 
shown in Appendix B. 
 
4.8 SPLIT TENSILE STRENGTH TESTING IN ROCK 
 
The test is an indirect tensile strength test, similar to the point load test; however, the 
compressive loads are line loads applied parallel to the core’s axis by steel bearing plates. 
The specimen is placed horizontally between the steel bearing plates. Loading is applied 
continuously such that failure occurs within one to 10 minutes. The test was performed in 
accordance with ASTM D 3967 and the required thickness-diameter-ratio (t/d) is between 
0.2 and 0.75. A thickness-to-diameter (t/d) ratio of about 0.5 was used during testing.  
Eight (8) rock core samples were tested from both the slope borings and the Headworks 
Expansion borings. The testing yielded results ranging from 1085 to 2917 psi and can be 
found in Table 3, Rock Core Test Results in Appendix B. Curves depicting the stress 
(psi) vs strain (%) relationship are shown in Appendix B. 
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5.0 EVALUATION AND RECOMMENDATIONS 

5.1   HEADWORKS STRUCTURE 

5.1.1 GENERAL 

Based on our evaluation of the existing and proposed construction and MC2 discussions 
with BGR we have evaluated several foundation types for the proposed expansion of the 
Headworks Structure.  In our evaluation we considered peak flooding events, therefore it 
will be necessary for the Design-Build team to include uplift resistance due to buoyancy 
in their evaluation.  Geotechnical design parameters to include options for a shallow mat 
foundation system with rock anchors or with an extensive underdrain system is presented. 
Deep foundations were not considered due to the planned floor elevation and depth of 
rock encountered. 

• Approximate Existing Ground Elevation (At our boring locations within the foot print
of the Headworks Expansion area) = 781 feet.

• Approximate Proposed Concrete Floor Elevation = 744.0 feet.  Bottom of Concrete
Floor Elevation = 742.0 feet.

• Approximate Proposed Bottom of Aggregate Base = 739.0 feet.

We understand the project surveyor has provided the 100 year flood elevation as 773.4 
feet near the confluence of Peach Tree Creek and the Chattahoochee River. We 
recommend the flood water elevation at the site be used for design of uplift resistance. 

In general, the borings consisted of mostly sandy silts (ML) and silty sands (SM) with some 
clayey sand (SC) from the ground surface to auger refusal depths.  Some of these soils 
contain gravel and roots and most likely is fill from previous construction operations.  The 
material ranged from loose to very dense and soft to firm.  Partially weathered rock was 
found under the soil layer at varying depths ranging from an approximate elevation of 770 
to 755 feet.  The rock cored at these locations indicated rock of quality very poor to excellent 
with most of the very poor quality rock found at boring locations B-7 and B-9.  The rock is 
classified as mostly Black Mylonite with some areas of White Mylonite.  The compressive 
strength of this rock ranged from 6,765 to 12,520 psi and the splitting tensile strength ranged 
from 1,495 to 2,917 psi.  We believe that some of the rock that has a quality of poor to very 
poor may be due to the existing fault or may have become jointed during previous blasting 
operations to construct the current Headworks Facility. 

The proposed expansion of the Headworks Structure is a design/build project, however we 
anticipate that it will be to the south and west of the existing facility.    The area of expansion 
is limited for space.  A steep slope to the south of the Headworks Structure which starts 
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approximately 20 feet away from the existing structure and ranges in elevation from 
approximately 781 to 850 feet will require removal of a portion of the slope to make space 
for the expansion.  Because of the slope’s elevation change and the existing structures both 
north and south of the slope, a relatively tall retaining wall will be required.  Using information 
obtained from a seismic refraction study and our borings, we have evaluated options for the 
proposed retaining wall to include a shallow foundation with the retaining wall anchored into 
the rock.  Evaluations and general recommendations for the retaining wall and rock anchor 
system can be found in section 5.1 and 5.3.1 of this report, respectively. 
 
5.1.2 HEADWORKS STRUCTURE FOUNDATION ALTERNATIVES 
 
A shallow mat foundation system with a rock anchor system is shown on the as-built plans 
for the existing structure.  This is the recommended and preferred method to support the 
Headworks structure expansion.   
 
The use of shallow foundations is typically the most cost effective. With shallow 
foundation system, the structure loads are transmitted to the subsurface soil/rock at a 
pressure suited for the properties of the foundation material. These properties are 
typically governed by the allowable bearing pressures and the total and differential 
settlement criteria. This alternative was selected, and recommendations are presented in 
this report.  The use of this foundation type is contingent upon proper consideration of 
anticipated uplift pressures caused by the flood level. 

5.1.3   SHALLOW FOUNDATION (MAT FOUNDATION SYSTEM AND NO. 57 STONE OPTION)  
 
Based on the information provided by BGR stated in Section 5.1 above, a rigid mat 
foundation system can be used to support the Headworks Expansion Structure provided 
that the existing rock can be removed by blasting or hydraulic hammers and the uplift 
pressure caused by the flood water is accounted for during design. 
 
The net bearing pressure from the structure  at the bottom of the mat foundation is 
considered to be negligible as the weight of excavated materials will likely exceed the 
added weight of the structure The weathered nature of the rock at elevation 742 feet in 
borings B-7 and B-9 may result in the bottom of the excavations being very irregular. We 
recommend using a layer (minimum 12 inches thick) of crushed stone to account for the 
uneven excavated rock surface or pouring a concrete mud mat at least 12 inches thick to 
provide a level working surface   
 
The design modulus for a mat foundation takes into account a reduction for the size of 
the mat. The design modulus if stone is used should not exceed 75 pci. The stone should 
be compacted and inspected by visual observation. A filter fabric (Mirafi 160N or 
equivalent) interface type should be used if soil is encountered at the bottom of the 
excavation between the soil and GDOT No. 57 stone in order to minimize migration of 
fine soil particles into the openings between the stones.  
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5.1.3.a  SETTLEMENT 
 

Based upon our analysis, the total and differential settlements are negligible, 
provided the site preparation and recommendations previously stated are utilized 
(including uniform subgrade materials with rock removal).   
 
A Geotechnical Engineer or his representative should verify the condition of the 
foundation materials after excavation and prior to the placement of stone.  It is 
important to note that the excavation is assumed to be founded on exposed rock.  If 
conditions exist that are not as assumed, re-evaluation and additional 
recommendations may be necessary.   
 
Based on our assumptions of the proposed construction, rock present at the bearing 
elevation is suitable for support of the proposed construction. Once design has been 
completed and design loads are known, our assumptions can be re-evaluated and 
confirmed. 

 
5.1.3.b  ROCK ANCHORS FOR UPLIFT RESISTANCE 

 
Rock anchors are used in a variety of engineering situations.  For this project rock 
anchors may be used to counteract the effects of hydrostatic uplift loads due to the 
estimated flood elevation.  Rock anchors should be installed per manufacturer’s 
instruction based on the information provided herein for the rock characteristics at 
the site of the proposed construction.   
 
The rock encountered at the site of the proposed Headworks Expansion is 
described as Black or White Mylonite ranging mostly from fair to excellent at boring 
locations B-4 through B-6 but is considered to be very poor at boring locations B-
7 through B-9 including a seam of sand found at an elevation of 735 to 730 feet at 
boring location B-7. Due to the very poor quality of the weathered rock pressure 
grouted type anchors should be considered for this project.  This rock, even though 
rated very poor at some locations, is suitable to develop uplift resistance 
particularly where grouted type rock anchors are used.  Individual uplift capacities 
are highly dependent on the Contractor’s construction methods, particularly when 
anchors are constructed below the ground water level as will be required for this 
project.  Rock anchor drilling will be required for this project. 
 
Elastic elongation under load or the grout/rock interface may control design rather 
than strength of the rock.  If elongations are excessive the steel cross sectional 
area or pre-stressing can decrease the elongation.  
 
The Rock Anchor Contractor should also be made aware of past blasting that has 
occurred at this site and that discontinuities or joints in the rock could have been 
caused by previous construction.  Failure of rock anchors can occur with 
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discontinuities.  
 
A specialized and experienced contractor should be used to design the rock bolt 
anchor system to include the type of anchor, length required for design capacity, 
spacing, size and bond material.   
 
Ultimate Bond Stress Recommendations 
 
Samples of intact Mylonite from various depths and boring locations were selected 
and tested to determine the unconfined compressive strength and the tensile 
splitting strength of the specimen tested.  The Mylonite rock materials had 
unconfined compressive strengths ranging from 6,765 to 12,520 psi and tensile 
splitting strengths of 1,495 to 2,917 psi.  Individual rock test results can be found 
in Table 3, Rock Test Summary in Appendix B. 
 
Based on the above information and quality of rock (RQD) determined from coring, 
we recommend an allowable rock anchor bond stress of 300 psi in rock 
encountered below the foundation level at borings B-4 through B-6 and 150 psi in 
rock at boring locations B-7 through B-9.  Where rock was not explored, we 
recommend an allowable rock anchor bond stress of 150 psi. 
 
Rock Anchor Uplift Recommendations 
 
Individual anchor capacities are very sensitive to construction techniques, 
discontinuities and possible failure of ground mass ahead of the rock anchor, or 
failure due to group action.  When anchored into the rock, rock anchor allowable 
capacity may be determined by the circumference of the drilled hole in rock times 
the length of the rock anchor bond times the allowable rock anchor bond stress.  
We recommend a minimum rock anchor bonded length of 10 feet. Further, we 
recommend a minimum unbounded length of rock anchor should be 15 feet for 
strand tendons and 10 feet for bar tendons 
 
Rock Anchor Electrochemical Recommendations 
 
Protecting the metallic components of the anchor tendon against detrimental 
effects caused by corrosion is necessary for the long term durability of the anchor 
system.  Barriers to protect against corrosion can include anchorage covers, 
corrosion inhibiting compounds, sheaths, epoxy coatings, etc.  The selection of the 
barrier depends on the design life of the structure, the aggressivity of the ground 
environment, and the consequences if failure occurs of the anchored system.  
Corrosion testing consisting of pH, Sulfate, Chlorides, Resistivity, and Redox 
Potential were performed on samples obtain for the proposed construction.  
Results are given in Table 5 Summary of Corrosion Parameter Testing, in 
Appendix B.  These results along with the considerations mentioned above should 
be used by the Contractor in determining the type and amount of corrosion 
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coverage required. 

Rock Anchor Field Testing 

Individual anchor capacity is very sensitive to construction techniques.  The 
embedded anchor is to be field tested for the pull out capacity designed for this 
project. The objective of the test is to measure anchor performance and not the 
performance of the rock bolt itself.  Ideally the rock bolt anchor should fail by shear 
at the anchor-rock interface or bond.  Therefore, the local characteristics of the 
rock, such as roughness and induced fractures, are significant factors in the anchor 
strength.  To obtain realistic strength values the test holes should be drilled using 
the same methods as the construction rock bolt holes. 

In establishing a testing program, the following factors should be considered: 

• Anchor pull tests should be conducted in all rock types in which construction
bolts will be installed. The tests should be conducted in the orientations at
which the construction bolt will be installed.

• In each rock type, at each orientation, and for each anchor system, a
sufficient number of tests should be conducted to determine the average
bolt capacities within a fixed uncertainty at the 95 % confidence level. The
allowable uncertainty band depends on the project and involves such
factors as the rock quality, expected project lifetime, and importance of the
areas to be bolted. Its determination will require considerable engineering
judgment.

• It should be noted that the quality of the result produced by this standard is
dependent on the competence of the personnel performing it, and the
suitability of the equipment and facilities used. It is recommended that the
testing be inspected by agencies that meet the criteria of ASTM D3740
(Standard Practice for Agencies Engaged in Testing and/or Inspection of
Soil and Rock used in Engineering Design and Construction) The agency
engaged for the inspection should demonstrate experience with similar rock
anchoring projects.

Both Performance tests and Production testing (Rock Bolt Anchor Pull Test) should 
be performed for this project.  The Rock Bolt Anchor Pull Test should be performed 
in accordance with Standard Test Method for Rock Bolt Anchor Pull Test (ASTM 
D4435).   

Performance tests should be performed at a minimum of 2% of the total number 
of rock anchors required for the given structure.  The Performance test should be 
performed to a maximum of 133% of the design load or a maximum of 80% of the 
steel strength.  Production rock anchor testing should be performed for each rock 
anchor bolt at 100% of the design load.   
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5.1.4   SHALLOW FOUNDATION (MAT FOUNDATION SYSTEM WITH UNDERDRAINS OPTION)  

 
A mat foundation system with underdrains is also an option for this project.  Ground 
water was only encountered in one boring, boring location B-9, and was measured at an 
elevation of 756.7 feet.  We understand the design flood elevation is at 773.4 feet for 
this project.  Based on this information, if this option is chosen, it will be necessary to 
design a comprehensive underdrain system that will reduce the net hydrostatic uplift 
pressure on the structure for the flood event. 
 
Water collected from the underdrain system will need to be pumped and “daylighted” to 
the river or other out source.   

 
5.1.5   SITE PREPARATION 
 
The proposed Headworks Expansion will be located south and west of the existing 
structure and will extend to the south into what is currently a gravel drive followed by a 
sloped hillside.  The sloped hillside will require excavation and/or blasting to meet the 
required elevations of the proposed construction and adjacent site work.  Slope 
excavation evaluation and recommendations are included in Section 5.3.2 of the report.  
For other construction areas, not included in the slope excavation typical stripping and 
grubbing prior to construction will be required. 
 
Stripping and Grubbing: Demolition, site grubbing and stripping should be performed 
during dry weather conditions to reduce the potential for rutting and mixing of surficial 
debris with otherwise suitable underlying soils. 
 
The initial step in routine site preparation should be the complete removal of the gravel 
drive, and other deleterious materials from both beneath and extending to a minimum of 
10 feet beyond proposed structures.  Based on the results of the initial borings, the typical 
stripping thickness is expected to be about 6 inches at this site. However, the stripping 
depth will vary from place-to-place. 
 
5.1.6   EXCAVATION CHARACTERISTICS OF ON-SITE SOIL AND ROCK 
 
Based on our field exploration, most of the soils encountered on site should generally be 
easily excavated using conventional excavation equipment, such as scrapers, front-end 
loaders, bulldozers, etc.  However, materials above the required excavation depths 
having SPT resistances greater than 50 blows per foot may require pre-loosening 
(ripping) with heavy equipment.  Soils or partially weathered rock where SPT blow counts 
were greater than 50, are at an elevation of about 755 to 767 feet near the expansion 
structure.  Ripping should generally be performed using a Caterpillar D-8 or equivalent 
large bulldozer equipped with a single-tooth ripper blade.  
 
Rock described as Mylonite (Black and White) which consists of muscovite, biotite, quartz 
and feldspar, partially weathered to fresh, was encountered at all boring locations where 
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the rock was cored starting at elevations of about 743 to 767 feet at boring locations B-4 
to B-9 performed for the Headworks Expansion, Structure.   
 
Based on RQD values, most of the rock for borings B-4 through B-6 was rated fair to 
excellent but at boring locations B-7 through B-9 the rock was rated very poor quality.  At 
the top of the slope the rock varies from very poor to excellent but most of the rock rated 
very poor quality was near the surface.  Most of the rock encountered in the slope and on 
the south side of the existing Headworks Facility will likely require blasting or hydraulic 
fracturing to reach the bottom of the foundation excavation required.  On the west side of 
the existing Headworks Structure where borings B-7 through B-9 were performed and 
where we expect that past construction fractured the rock, additional hydraulic fracturing 
and ripping may be enough to complete the excavation.  For estimation purposes some 
form of blasting should be considered in this area and for rock below auger refusal depths.  
 
Unconfined compression strength and splitting tensile strength tests performed on rock 
samples selected from borings B-4 through B-9, indicated strengths on the order of 6,765 
to 12,520 psi and 1,495 to 2,917 psi, respectively.  Rock Test Summary (Table 3, 
Appendix B) should be referred to for exact strength results and locations of the test. 
 
When blasting near proposed finished grades or within foundation excavations, the 
contractor should exercise caution to avoid damaging the underlying material. Any material 
that is damaged during blasting should be removed prior to commencing construction.  
 
The contractor should take appropriate precautionary measures prior to commencing 
blasting to ensure that the nearby facilities, structures, and utility lines are not adversely 
impacted.  We recommend that a pre-blast survey be performed to record the condition of 
the existing structures and existing utilities prior to blasting and blast monitoring devices be 
installed at critical locations to monitor vibrations. The blasting and all associated tasks 
including precautionary measures, related to blasting, should be the sole responsibility of 
the contractor. 
 
5.1.7   DRAINAGE AND GROUND WATER CONSIDERATIONS 
 
We recommend that the contractor determine the ground water levels at the time of 
construction at the structure to further determine ground water impact on the construction 
procedures.  
 
Surface water and ground water control will be necessary during construction to keep the 
excavation walls stable, to keep water out of the deep excavation and to stabilize the 
foundation if a seam of soil is encountered.  Dewatering consisting of well points (within the 
soil horizon) has been successful in the past. An option to well points is the use of educator 
wells as a possible method of ground water control during construction. Dewatering must 
be conducted with care to avoid settlement of nearby structures, roads or utilities, and in 
such a manner that the areas possibly affected are as small as possible. 
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A backpressure permeability test was performed on two (2) samples obtained at this site. 
One (1) undisturbed sample was obtained from boring location B-9 at an elevation of 
approximately 771 To 769 feet.  A second sample, collected from boring location B-6 at an 
elevation of approximately 763.1 to 761.6 feet, was remolded to mimic the relative dry 
density of the existing subsurface soil in the area collected.  Results of the backpressure 
permeability tests revealed permeability rates on the order of 9.57E-08 to 2.51E-09 ft. /sec, 
respectively.  It should be noted that gravel is found in many locations in the upper soils so 
the results of these tests performed on samples without gravel may vary from the actual field 
conditions and this variability should be taken into consideration when designing a 
dewatering system.  We would expect that the permeability of the in situ soils would be at a 
faster rate. 

Ground water is a significant concern dependent on final grades and the time of year 
construction is performed. For limited excavations below the ground water table that may 
be performed to install piping for instance, pumping from sumps below the bottom of the 
excavations may be possible to control ground water seepage. However, dewatering 
methods should not cause instability of the trench bottom. Deeper and larger excavations, 
such as the ones required for the structure, will require more sophisticated dewatering 
measures. The depth of the ground water level which was encountered only at boring 
location B-9 during our exploration was at an elevation of approximately 757 feet (about 24 
feet below ground surface). Effective dewatering can performed within the soil horizon only. 
Dewatering should be designed to a depth of 5 feet below the bottom of any structure 
foundation or at least 2 feet below the lowest expected excavation if soil is encountered. 
The design and maintenance of the dewatering system will be the responsibility of the 
contractor. 

Undercut or excavated areas should be sloped toward one corner to facilitate removal of 
any collected rainwater, ground water or surface runoff.  Positive site drainage should be 
provided to reduce infiltration of surface water around the perimeter of excavation. 
Surface drainage should be collected and discharged such that water is not permitted to 
infiltrate the immediate area where construction is being performed. 

Site specific information, such as permeability, confining layers, rain events (re-charge), etc. 
to estimate the drawdown effect (distance from bottom of the excavation to where it levels 
off is not available) is not part of our scope.  The extent of drawdown must be calculated by 
the contractor prior to dewatering and monitoring the structures, if needed.   

Care should be taken during the design and implementation of the dewatering system as 
not to cause settlement to nearby structures and underground utilities. 
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5.1.8   SELECTION AND PLACEMENT OF FILL AND STRUCTURAL FILL  

(SUITABILITY OF EXISTING SOILS)  
 
The residual and fill soils encountered in our borings generally appear suitable for use as 
structural fill, provided it is free of organic materials (roots which may be encountered), 
excessive amounts of clays, large rock fragments greater than 3”, and any other 
deleterious material. Some of the micaceous to highly micaceous silts may require very 
tight moisture control to achieve proper compaction. Residual soils excavated just above 
and below the ground water table will require drying prior to reuse as structural fill. 
 
Structural Fill Criteria 
 
Based on visual classifications and limited laboratory testing, most of the soils at the site 
classified as SM, ML and SC will be acceptable for reuse as structural fill. Soils not 
meeting these requirements (CL, CH) will need to be used in non-structural areas or be 
removed from the site. If off-site sources of fill are needed, then we recommend that these 
soils be sampled, tested, and approved by the geotechnical engineer prior to being 
transported to the site. Imported soils should have a standard Proctor maximum dry 
density  greater than 95 pcf, have an Atterberg liquid limit of less than 50, a plasticity 
index less than 30, and a maximum particle size of 3 inches or less (particle size exclusive 
of “rock fill”). The above criteria for on-site soils should be considered if off-site sources 
do not meet the more “typical” criteria. 
 
We recommend that a qualified Geotechnical Engineer, or his representative, be present 
during construction operations to help assess the usability of excavated materials. The 
Geotechnical Engineer (or representative) should collect representative samples of soils 
for laboratory testing, as appropriate. All materials to be used for structural fill or backfill 
should be evaluated and, if necessary, tested prior to placement to determine suitability for 
their intended use.   
 
All other structural fill should be compacted to at least 98 percent of the soil's standard 
Proctor maximum dry density within +/-3% of the optimum moisture content (ASTM D-
698).  
 
5.2   UTILITY PIPE CONSIDERATIONS AND RECOMMENDATIONS 
 
The location, size and depth of any proposed utility pipes to be installed are unknown.  In 
general, the borings performed indicated soft to very hard silts (ML) and loose to very dense 
silty sands (SM) followed by partially weathered rock and rock.     
 
Settlement due to the presence of the pipeline should be minimal unless the subsoil is 
excessively disturbed during the installation, or the phreatic surface is lowered for a 
substantial period of time, or if new loads are placed above or near the pipe. Hydrostatic 
uplift pressure from the ground water will need to be considered for the design flood level.  
Rock anchors for any piping may also need to be considered to counteract buoyancy effects 
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due to the flood design level. 
 
Surface water and ground water control will be necessary during construction as stated in 
section 5.1.7 of this report. 
  
A density of at least 98% of the standard Proctor maximum dry density (ASTM D-698, +/-
2% of the optimum moisture content) is recommended for all fill materials and natural 
subgrade under the pipeline. The subgrade soils should be firm and stable prior to 
placement of the pipe.  Once the pipe is placed, it is recommended that backfill around the 
sides of the pipe be placed and compacted in equal lifts with a vibratory tamper in lifts not 
to exceed 6-inches (loose) to avoid laterally displacing the pipeline. Failure to compact the 
backfill will result in future settlement of the ground surface. 
 
Pipe backfill should be free of clay, rubble, organics and debris and placed in 6 to 8 inch 
compacted lifts. Some contractors like to place a gravel working bed in wet areas.  Fine 
gravel, such as No. 57, and No. 67 stone may be used in limited areas.  A continuous gravel 
bed should not be placed for the full pipe length to prevent a flow conduit under the pipeline.  
The gravel, where used, should be compacted and the compaction confirmed by visual 
observation. 
 
The non-organic micaceous silty sands (SM) and sandy silts (ML) encountered on this 
project are suitable for backfill soils above the pipe but not for use as pipe embedment 
provided that moisture content is controlled. 
 
It should be mentioned that water seepage through construction joints in the completed 
pipeline may have a tendency to erode soil from around the pipeline.  All such openings 
should be backed by a geotextile.  An ultraviolet resistant high strength geotextile is 
recommended to prevent damage during construction. 
 
5.3   RETAINING WALLS 
 
One of the challenges of the site is the limited available area for expansion of the 
Headworks Structure which will likely be constructed to the south and west of the existing 
facility.  Along the proposed expansion on the south side, a significant steep hill with very 
large exposed boulders is visible.  The challenges of this site consist of limited available 
area for expansion which will require a very tall retaining wall, significant underground 
utilities, and the very steep hill with exposed rock requiring rock removal either by drilling 
and peeling, blasting, or a combination of the two.  The elevation top of hill is 
approximately 850 feet and proposed elevation for concrete floor and bottom of aggregate 
base is 744.0 and 739.0 feet, respectively. 
  
Retaining wall design information is not available at the time of this report. It is likely that 
the top elevation of the wall is at 810+/- feet and the bottom of the wall will be at elevation 
745+/- feet. Once preliminary design information is known, we can evaluate the conditions 
of the founding soils and provide recommendations as to bearing capacity along with 
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estimated settlements. 

In general, the bottom of the wall will likely be founded on competent rock; therefore the 
potential of settlement is negligible considering the bearing capacity of the rock is very 
high. 

The Design-Build team should consider several factors affecting the successful design 
and construction of the retaining wall. These factors should include the potential buildup 
of hydrostatic pressure behind the wall and the need for drainage system due to rain run 
off atop of the wall, seepage of ground water through the soil and slope stability of the 
over-burden. Additionally, erosion of soil into the space between the excavated rock face 
and the wall should be considered and mitigated. 

5.3.1   ROCK ANCHORS 

Rock anchors are used in a variety of engineering situations.  For the retaining wall rock 
anchors may be used to stabilize the retaining wall and resist active pressures and over 
turning.  Rock anchors should be installed per manufacturer’s instruction based on the 
information provided herein on the rock characteristics at the site of the proposed 
construction.  Please refer to section 5.1.3.b of this report for design and testing of a rock 
anchor system.  For the retaining wall, the rock anchor system will not be designed for 
uplift capacity but will be designed for stabilization of the wall and slope.  At this time, 
there is no design information for the proposed retaining wall.  The Rock Anchor 
Contractor will be required to design a system once this information is known. 

5.3.2   EXCAVATION CHARACTERISTICS OF ON-SITE SOIL AND ROCK 

Based on our field exploration, most of the existing in-place soils should generally be 
easily excavated using conventional excavation equipment, such as scrapers, front-end 
loaders, bulldozers, etc.  However, materials having SPT resistances greater than 50 
blows per foot may require pre-loosening (ripping) with heavy equipment.  SPT blow 
counts greater than 50 were found generally at about elevation 814.    The rock 
encountered at the borings at the top of slope is described as Mylonite (Black and White) 
which consists of muscovite, biotite, quartz and feldspar, partially weathered to fresh. 
Rock quality ranges from very poor to excellent.  Very poor quality rock was found mostly 
at the surface of the rock layer at boring location B-2 and was about 15 feet thick and in 
the last run from elevation 767 to 762 feet at boring location B-1.  Aside from these areas 
most of the rock was found to be in fair to excellent condition.   

The contractor should also refer to the seismic refraction survey performed at the top of 
slope for additional information pertaining to the soil and rock encountered.  The Seismic 
Refraction was performed at line 1 shown on Figure 1 in Appendix B.  The seismic 
refraction survey gives the P-Wave Velocity (ft./sec) of the material composition which 
correlates to an interpretation of the material present and its excavate ability.  For this 
traverse 0-2000 ft./sec correlates to softer material generally consisting of soils and 
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saprolites which can be excavated using backhoes and scrapers. 0-2000 ft./sec material 
exists to an elevation of approximately 800 to 805 feet.  Partially weathered rock defined as 
2000-5000 ft./sec can generally be ripped using large earth moving equipment in mass 
excavation and may require blasting in trench excavation.  According to the Seismic 
Refraction study this material extends to about 790 feet.  The Seismic Refraction 
Compressional (P-Wave) Profile is shown in Figure 2, in Appendix B. 
 
Unconfined compression strength and splitting tensile strength tests indicated strengths 
on the order of 7,361 to 16,297 psi and 1,085 to 1,974 psi, respectively.  Rock Test 
Summary (Table 3, Appendix B) should be referred to for exact strength results and 
locations of the test. 
 
5.4   EXCAVATION RECOMMENDATIONS 
 
Soils overlying the partially weathered rock or rock consisting of sandy silts (ML) and silty 
sands (SM) should be sloped at a minimum of 2.0(H) to 1(V) provided that ground water is 
controlled.  Stable vertical rock excavation with a slope of 1(H) to 1(V) should be possible at 
boring locations B-4 through B-5 below an elevation of approximately 765 feet.  At boring 
location B-6 through B-9, this elevation may be at about 755 feet.  Developing a stable 
vertical rock excavation is subject to the techniques and skills of the blasting contractor. 

In Federal Register Volume 54, No. 209 (October 1989), the United States Department 
of Labor, Occupational Safety and Health Administration (OSHA) amended its 
"Construction Standards for Excavations, 29 CFR, Part 1926, Subpart P."  This document 
was issued to better insure the safety of workmen entering trenches or excavations.  It is 
mandated by this federal regulation that all excavations, whether they be utility trenches, 
basement excavations, or footing excavations, be constructed in accordance with the 
revised OSHA guidelines.  It is our understanding that these regulations are being strictly 
enforced and if they are not closely followed the owner and the contractor could be liable 
for substantial penalties. 

The contractor is solely responsible for designing and constructing stable, temporary 
excavations and should shore, slope, or bench the sides of the excavations as required 
to maintain stability of both the excavation sides and bottom.  The contractor's responsible 
person, as defined in 29 CFR Part 1926, should evaluate the soil exposed in the 
excavations as part of the contractor's safety procedures. In no case should slope height, 
slope inclination, or excavation depth, including utility trench excavation depth, exceed 
those specified in these local, state, and federal safety regulations. 

We are providing this information solely as a service to our client. MC2 is not assuming 
responsibility for construction site safety or the contractor’s activities; such responsibility 
is not being implied and should not be inferred. 
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5.5   EARTH PRESSURES FOR WALLS, SHEETING, SHORING AND EXCAVATION SUPPORT 
 
Based on the existing soil and rock conditions encountered at the site and the fact that there 
is limited space for construction of the proposed expansion we recommend that temporary 
de-watered slopes should be no steeper than 1.0(H) to 1.0(V) for partially weathered rock 
and rock zones and 2.0(H) to 1.0(V) for soil zones.  Where there is a retaining wall structure, 
any permanent slopes consisting of the upper soils, partially weathered rock or competent 
intact rock can remain at 1.0(H) to 1.0(V).  Soil zones not supported by a retaining wall 
should be sloped at 2.0(H) to 1.0(V). The foundation of any structure should be set back at 
least 10 feet from the edge of any slopes.  
 
Static Earth Pressure  
 
Below grade walls, such as the structure walls, sheeting, shoring or any excavation 
support must be designed to resist lateral earth pressures.  The "at rest" earth pressure 
state should be used for soils supporting rigidly restrained walls. The onsite soils are 
generally suitable materials for use as wall backfill provided they are free from deleterious 
material and gravel greater than 3 inches in diameter. The table below presents 
recommended values of earth pressure coefficients for Piedmont fill soils, assuming an 
approximate angle of internal friction of 28 degrees.  Equivalent fluid densities are 
frequently used for the calculation of lateral earth pressures. Equivalent fluid densities for 
the "at-rest" and active conditions are based upon a total unit weight of 120 pcf and a fluid 
unit weight of 62.4 pcf. Static earth pressure parameters are shown in the table below. 
 
 

Static Earth Pressure Parameters 

Earth 
Pressure 

State 

Earth 
Pressure 

Coefficient 
Equivalent Fluid Pressure (pcf) 

  Above 
Water 
Table 

Below Water Table 
(No Hydrostatic 

Pressure) 

Below Water Table  
(with Hydrostatic 

Pressure) 
At-Rest  

(soil backfill) 0.5 60 30 90 

Active 0.33 40 20 80 
Passive 3.0 360 175 235 

 
The design values and recommendations presented above assume that the backfill behind 
the wall will be horizontal with no surcharge loads. Equivalent fluid densities for no 
hydrostatic pressure and including hydrostatic pressure are given above. Walls below the 
ground water level should include hydrostatic pressures. 
 
Large roller and other heavy construction equipment should not be permitted to compact 
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backfill immediately behind any retaining wall. All wall backfill should be compacted to at 
least 98% of the soil's standard Proctor maximum dry density.  Compaction behind retaining 
walls will require the use of light compaction equipment such as hand-operated “wacker-
packer” or remote control operated mini-rollers. All exterior retaining walls that are exposed 
to surface water infiltration should be protected using a footing and wall drain. The drain 
should consist of a perforated schedule 40 PVC pipe, placed in washed #57 stone, and 
wrapped in a 4-ounce nonwoven filter fabric. 
 
The lateral loads on shallow foundations may be resisted by passive pressures against 
the side of the footing or sliding resistance on the base. Using a factor of safety of about 
2, an allowable equivalent fluid pressure of 150 pcf may be used for passive resistance. 
A factor of safety of 2 is recommended for passive resistance due to the large deflections 
required to mobilize full passive resistance. Using a factor of safety of 1.5, an allowable 
friction factor of 0.4 may be used to calculate lateral resistance at the base of the footings. 

 
 

6.0 REPORT LIMITATIONS 
 
The recommendations submitted are based on the available soil information obtained by 
MC2 and design details furnished by the BGR for the proposed project. If there are any 
revisions to the plans for this project or if deviations from the subsurface conditions noted 
in this report are encountered during construction, MC2should be notified immediately to 
determine if changes in the foundation, or other, recommendations are required. If MC2 
is not retained to perform these functions, MC2 cannot be responsible for the impact of 
those conditions on the performance of the project. 
 
The Geotechnical Engineer warrants that the findings, recommendations, specifications, 
or professional advice contained herein have been made in accordance with generally 
accepted professional Geotechnical Engineering practices in the local area. No other 
warranties are implied or expressed. 
 
After the plans and specifications are more complete, the Geotechnical Engineer should 
be provided the opportunity to review them to assess that our engineering 
recommendations have been properly incorporated into the design documents.  At that 
time, it may be necessary to submit supplementary recommendations.  This report has 
been prepared for the exclusive use of BGR for the specific application to the proposed 
improvements of the RM Clayton Water Reclamation Center Expansion Project, Atlanta, 
Georgia. 
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Sheet 1 – Project Location Plan 

 
Sheet 2 – Boring Location Plan 
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Table 1 

Summary of Boring Information, Groundwater Tables,  
and Depths/Elevations to Partially Weathered Rock/Rock 

RM Clayton Water Reclamation Center Expansion 
Atlanta, Georgia 

MC Squared Inc. Project No. A091417.098 
 

Boring 
No. 

Boring 
Elevation 

(ft) 

Boring 
Depth/Elev. 

(ft) 

Water Table 
Depth/Elev. 

During Drilling 
(ft) 

Water Table 
Depth/Elev. 
After 7 Days 

(ft) 

Depth/Elev. to 
Partially 

Weathered 
Rock 
(ft) 

Depth/Elev.  to 
Auger Refusal 

(ft) 

Piezometer Tip 
Depth/Elev. 

(ft) 

B-1 837.3 75/762.3 NE NE 23.5/813.8 31/806.3 NA 

B-2 837.0 76/761.0 NE NE 23.5/813.5 26/811.0 NA 

B-3 836.1 75/761.1 NE NE 30/806.1 31/805.1 NA 

B-4 781.7 55/726.7 NE NE 6/775.7 15/766.7 NA 

B-5 781.6 60/721.6 NE NE 12/769.6 16/765.6 NA 

B-6 781.6 60/721.6 NE NE 24/757.6 28/753.6 NA 

B-7 780.7 50/730.7 NE NE 25.0/755.7 37/743.7 NA 

B-8 780.0 33/745.0 NE NE 23.5/756.5 33/747.0 NA 

B-9 780.4 51/729.4 31.2/749.2 23.7/756.7 39/741.4 39/741.4 39/741.4 

Notes: 
1.  NE = Not Encountered 
2.  NA = Not Applicable 
3.  All measurements are approximate 

 

 



 

  

Table 2 
Rock Core Summary 

RM Clayton Water Reclamation Center Expansion 
Atlanta, Georgia 

MC Squared, Inc., Project No. A091417.098 
Page 1 of 2 

Boring 
No. 

Run 
Number 

Core Run 
Depth (ft) 

Core Run 
Elev. (ft) Recovery (%) 

Rock Quality 
Designation 

(%) 

 
Description of 
Rock Quality 

B-1 

1 
2 
3 
4 
5 
6 
7 
8 
9 

30 - 35 
35 - 40 
40 - 45 
45 - 50 
50 - 55 
55 - 60 
60 - 65 
65 - 70 
70 - 75 

807.3 - 802.3 
802.3 - 797.3 
797.3 - 792.3 
792.3 - 787.3 
787.3 - 782.3 
782.3 - 777.3 
777.3 - 772.3 
772.3 - 767.3 
767.3 - 762.3 

97 
100 
100 
87 
86 
98 
98 
98 
79 

90 
98 
76 
32 
47 
63 
88 
89 
24 

Good 
Excellent 

Good 
Poor 
Good 
Fair 

Good 
Good 

Very Poor 

B-2 

1 
2 
3 
4 
5 
6 
7 
8 
9 

10 
11 

25 - 26 
26 - 31 
31 - 36 
36 - 41 
41 - 46 
46 - 51 
51 - 56 
56 - 61 
61 - 66 
66 - 71 
71 - 76 

812.0 – 811.0 
811.0 – 806.0 
806.0 – 801.0 
801.0 – 796.0 
796.0 – 791.0 
791.0 – 786.0 
786.0 – 781.0 
781.0 – 776.0 
776.0 – 771.0 
771.0 – 766.0 
766.0 – 761.0 

75 
83 
93 
90 

100 
100 
100 
100 
100 
100 
100 

0 
8 

24 
64 
96 
99 

100 
100 
100 
91 

100 

Very Poor 
Very Poor 
Very Poor 

Fair 
Excellent 
Excellent 
Excellent 
Excellent 
Excellent 
Excellent 
Excellent 

B-3 

1 
2 
3 
4 
5 
6 
7 
8 
9 

30 - 35 
35 - 40 
40 - 45 
45 - 50 
50 - 55 
55 - 60 
60 - 65 
65 - 70 
70 - 75 

806.1 – 801.1 
801.1 – 796.1 
796.1 – 791.1 
791.1 – 786.1 
786.1 – 781.1 
781.1 – 776.1 
776.1 – 771.1 
771.1 – 767.1 
767.1 – 761.1 

78 
88 
98 

100 
100 
100 
100 
100 
100 

50 
76 
79 
99 

100 
96 
86 
62 
66 

Poor 
Good 
Good 

Excellent 
Excellent 
Excellent 

Good 
Fair 
Fair 

 



 

Table 2 
Rock Core Summary 

RM Clayton Water Reclamation Center Expansion 
Atlanta, Georgia 

MC Squared, Inc., Project No. A091417.098 
Page 2 of 2 

Boring 
No. 

Run 
Number 

Core Run 
Depth (ft) 

Core Run Elev. 
(ft) 

Recovery 
(%) 

Rock Quality 
Designation 

(%) 

Description 
of Rock 
Quality 

B-4 

1 
2 
3 
4 
5 
6 
7 
8 
9 

12 - 15 
15 - 20 
20 - 25 
25 - 30 
30 - 35 
35 - 40 
40 - 45 
45 - 50 
50 - 55 

769.7 – 766.7 
766.7 – 761.7 
761.7 – 756.7 
756.7 – 751.7 
751.7 – 746.7 
746.7 – 741.7 
741.7 – 736.7 
736.7 – 731.7 
731.7 – 726.7 

86 
90 
86 
96 
92 
98 

100 
100 
100 

0 
0 

66 
82 
61 
61 
92 
82 
93 

Very Poor 
Very Poor 

Fair 
Good 
Fair 
Fair 

Excellent 
Good 

Excellent 

B-5 

1 
2 
3 
4 
5 
6 
7 
8 
9 

16 - 20 
20 - 25 
25 - 30 
30 - 35 
35 - 40 
40 - 45 
45 - 50 
50 - 55 
55 - 60 

765.6 – 761.6 
761.6 – 756.6 
756.6 – 751.6 
751.6 – 746.6 
746.6 – 741.6 
741.6 – 736.6 
736.6 – 731.6 
731.6 – 726.6 
726.6 – 721.6 

100 
100 
100 
100 
100 
100 
97 

100 
100 

97 
100 
100 
88 
87 

100 
68 
42 

100 

Excellent 
Excellent 
Excellent 

Good 
Good 

Excellent 
Fair 
Poor 

Excellent 

B-6 

1 
2 
3 
4 
5 
6 
7 
8 

24 - 25 
25 - 30 
30 - 35 
35 - 40 
40 - 45 
45 - 50 
50 - 55 
55 - 60 

757.6 – 756.6 
756.6 – 751.6 
751.6 – 746.6 
746.5 – 741.6 
741.6 – 736.6 
736.6 – 731.6 
731.6 – 726.6 
726.6 – 721.6  

88 
58 

100 
98 

100 
98 
78 

100 

0 
0 

21 
26 
96 
63 
62 
64 

Very Poor 
Very Poor 
Very Poor 

Poor 
Excellent 

Fair 
Fair 
Fair 

B-7 

1 
2 
3 
4 
5 
6 

20 - 25 
25 - 30 
30 - 35 
35 - 40 
40 - 45 
45 - 50 

760.7 – 755.7 
755.7 – 750.7 
750.7 – 745.7 
745.7 – 740.7 
740.7 – 735.7 
735.7 – 730.7 

48 
47 
42 
53 
62 
0 

0 
0 
0 
0 
0 
0 

Very Poor 
Very Poor 
Very Poor 
Very Poor 
Very Poor 
Very Poor 

B-8  No coring 
performed 

 NA NA NA 

B-9 
1 
2 
3 

39 - 41 
41 - 46 
46 - 51 

741.4 – 739.4 
739.4 – 734.4 
734.4 – 729.4 

77 
40 
25 

0 
0 
0 

Very Poor 
Very Poor 
Very Poor 

 



Table 3 
Rock Core Test Summary 

Splitting Tensile and Unconfined Compressive 
Strength 

RM Clayton Water Reclamation Center Expansion 
Atlanta, Georgia 

MC Squared, Inc., Project No. A091417.098 

Boring 
No. 

Run 
No. 

Elevation, 
(ft) 

Depth 
Below Ground 

Surface 

Bulk 
Density 
(lb/ft3)

Compressive 
Strength 

(psi) 

Splitting 
Tensile 

Strength, 
(psi) 

B-1 2 798.9 – 798.5 38’5” - 38’10” 172.9 14684 1974 

B-1 8 771.5 – 771.1 65’10” - 66’3” 172.9 7361 1205 

B-2 3 803.9 – 803.5 33’1” - 33’6” 171.6 12151 1331 

B-2 9 773.8 – 773.4 63’2” – 63’7” 167.2 13280 1904 

B-3 7 776.0 – 775.6 60’1” – 60’6” 172.8 13294 1085 

B-3 7 775.6 – 775.2 60’6” – 60’11” 167.4 16297 1810 

B-4 4 753.6 – 753.2 28’1” – 28’6” 164.2 9838 Not 
Performed 

B-5 2 759.6 – 759.2 22’0” – 22’5” 173.0 6765 1495 

B-6 5 739.4 – 739.0 42’2” – 42’7” 170.0 12520 2917 



Table 4 
Definition of Weathering Indices 

RM Clayton Water Reclamation Center Expansion 
Atlanta, Georgia 

MC Squared Inc., Project No. A091417.098 

 
INDEX 

 

 
NAME 

 
DEFINITION 

0 Fresh No visible degradation or staining, even along joints.  Joints 
generally tight or tightly healed with strong mineral cements. 

1 Faintly 
Weathered 

Visible degradation or staining limited to joint surfaces.  No 
visible degradation or discoloration of rock matrix.  Includes 
thin coatings on the joint surfaces, such as limonite (iron stain), 
clay, san, loose mica, or rock flour. 

2 Slightly 
Weathered 

Visible degradation or discoloration extends into rock matrix 
along the joints but does not fully permeate the rock.  Rock 
appears to be full or nearly full strength away from the joints.  
Includes bands of infilling, gouge, fluffed mica or weathering 
less than 4 inches thick.  Includes washouts or voids less than 4 
inches wide.  Typically causes auger refusal for a medium sized 
drill rig. 

3 Moderately 
Weathered 

(also call 
Partially 

Weathered 
Rock) 

Visible degradation extends through rock matrix.  Rock matrix 
typically discolored, depending on mineralogy and chemical 
conditions.  Feldspar and mafic minerals partially but not fully 
degraded, forming some intergranular porosity in the rock 
matrix.  Strength of rock is considerably reduced, but the rock 
typically cannot be broken by hand or scratched deeply with a 
fingernail without great effort.  RQD values will typically be 
low.  Typically can be augered  but with SPT N values greater 
than 100 blows per foot. 

4 Highly 
Weathered 

Weathering permeates entire rock; strength reduced to that of 
a hard residual soil.  Can typically be indented or deeply 
scratched with a fingernail and small pieces should be 
breakable with moderate to strong finger pressure.  Generally 
produces very low to no recovery during rock coring and SPT N 
values range typically between 30 and 100. 

5 Thoroughly 
Weathered 

Rock completely degraded into residual soil but with the 
original texture and structure of the rock clearly visible.  Can 
be classified as a soil with SPT blowcounts typically less than 
about 30. 

 

 



 

 
Table 5 

Summary of Corrosion Parameters Testing 
RM Clayton Water Reclamation Center Expansion 

Atlanta, Georgia 
MC2 Inc., Project No. A091417.098 

 

Boring No. 

Soil 
Sample 
Depth 

(ft) 

Unified Soil 
Classification 

pH 
9045D 

Resistivity    
(ohm-cm) 
ASTM G57 

Sulfates    
(ppm) 

Chlorides 
(ppm) 

Redox 
Potential 

(mV) 

B-2 
 

6-7.5 
 

CL 6.65 7870 160 BRL 259.1 

B-5 
 

10-12 
 

ML 7.69 13600 130 BRL 277.2 
 

B-9 
 

10-12 
 

ML 7.03 4130 35 BRL 233.6 

Notes:  
1.  BRL – Below Readable Limits  

 

 



B-1 (13.5-15 ft) 15.0 37 31 6 ML 100.0 99.7 96.9 92.0 87.9 84.5 80.8 73.7 18.5

B-2 (13.5-15 ft) 15.0 100.0 99.7 98.6 97.3 95.9 93.5 88.0 19.3

B-2 (8.5-10 ft) 10.0 52 27 25 CH 100.0 98.9 97.4 94.9 93.1 91.3 89.2 85.1 24.6

B-3 (3.5-5 ft) 5.0 93.9 82.1 73.5 66.2 60.9 56.5 52.0 45.2 14.9

B-5 (6-7.5 ft) 7.5 40 28 12 ML 88.8 84.7 80.3 75.6 72.0 69.0 65.9 61.0 27.0

B-6 (18.5-20 ft) 20.0 36 30 6 ML 100.0 97.2 92.9 88.8 84.4 80.8 76.9 70.5 29.2

B-6 (3.5-5 ft) 5.0 38 27 11 ML 100.0 96.6 93.4 86.8 81.4 77.2 73.3 67.1 22.1

B-7 (6-7.5 ft) 7.5 98.9 96.6 93.2 88.8 84.9 81.6 78.2 72.7 25.1

B-9 (8.5-10 ft) 10.0 39 28 11 ML 100.0 99.5 97.4 93.3 88.9 84.7 79.9 72.4 30.6

10.5 35 28 7 ML 100.0 97.2 82.0 70.8 62.9 58.2 51.1 2.0

Plastic
Limit

%<#100
Sieve

%<#3/8
Sieve

%<#40
Sieve

%<#20
Sieve

%<#4
Sieve

Class-
ification

SUMMARY OF LABORATORY RESULTS
PAGE  1  OF  1

Water
Content
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Plasticity

Index
Depth %<#200

Sieve
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GRAIN SIZE DISTRIBUTION

SAND

GRAIN SIZE IN MILLIMETERS

coarse fine

1 2006 10 501/21.5 8 143/4 3/8

B-1 (13.5-15 ft)

B-2 (8.5-10 ft)

B-6 (3.5-5 ft)

B-9 (8.5-10 ft)

B-1 (13.5-15 ft)

B-2 (8.5-10 ft)

B-6 (3.5-5 ft)

B-9 (8.5-10 ft)

%Clay

11.0

38.9

17.1

7.0

%Silt

62.7

46.2

50.1

65.5

NMC

COBBLES
GRAVEL

9.5

9.5

9.5

9.5
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18.5

24.6

22.1

30.6

Brown SILT with M to F sand (slightly micaceous) (ML)

Brown, Reddish brown fat CLAY (CH)

White, brown M to F sandy SILT (micaceous) (ML)

Orange, brown, gray SILT with M to F sand (micaceous) (ML)

ClassificationSpecimen Identification

Specimen Identification D100 D60 D30 D10

0.046

0.021

0.054

0.049

coarse
SILT OR CLAY

HYDROMETERU.S. SIEVE OPENING IN INCHES U.S. SIEVE NUMBERS

%Sand%Gravel

1403 4 20 406 60

finemedium

0.014

0.001

0.011

0.017

0.005

0.002

0.007

26.0

13.8

29.4

27.1

0.3

1.1

3.4

0.5

3 10024 16 30

CLIENT BGR

 PROJECT NUMBER A 091417.098

PROJECT NAME RM Clayton Water Reclamation Facility Expansion

PROJECT LOCATION Atlanta, Georgia
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Unconfined Compressive Strength (ASTM D 2938) 
RM Clayton Water Reclamation Center Expansion 

Atlanta, GA 
MC2 Project No. A091417.098 

Boring B-1, Elevation 798.9' - 798.5' 

Unconfined Compression Strength (ASTM D 2938) = 14684 psi (101.3 MPa) 

Splitting Tensile Strength (ASTM D 3967) = 1974 psi (12.06 MPa) 
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Unconfined Compressive Strength (ASTM D 2938) 
RM Clayton Water Reclamation Center Expansion 

Atlanta, GA 
MC2 Project No. A091417.098 

Boring B-1, Elevation 771.5' - 771.1' 
 

Unconfined Compression Strength (ASTM D 2938) = 7361 psi (50.8 MPa) 

Splitting Tensile Strength (ASTM D 3967) = 1205 psi (8.31 MPa) 
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Unconfined Compressive Strength (ASTM D 2938) 
RM Clayton Water Reclamation Center Expansion 

Atlanta, GA 
MC2 Project No. A091417.098 

Boring B-2, Elevation 803.9' - 803.5' 
 

Unconfined Compression Strength (ASTM D 2938) = 12151 psi (83.8 MPa) 

Splitting Tensile Strength (ASTM D 3967) = 1331 psi (9.18 MPa) 
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Unconfined Compressive Strength (ASTM D 2938) 
RM Clayton Water Reclamation Center Expansion 

Atlanta, GA 
MC2 Project No. A091417.098 

Boring B-2, Elevation 773.8' - 773.4' 
 

Unconfined Compression Strength (ASTM ASTM D 2938) = 15172 psi (104.6 MPa) 

Splitting Tensile Strength (ASTM D 3967) = 1904 psi (13.13 MPa) 
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Unconfined Compressive Strength (ASTM D 2938) 
RM Clayton Water Reclamation Center Expansion 

Atlanta, GA 
MC2 Project No. A091417.098 

Boring B-3, Elevation 776.0' - 775.6' 
 

Unconfined Compression Strength (ASTM D 2938) = 13294 psi (91.7 MPa) 

Splitting Tensile Strength (ASTM D 3967) = 1085 psi (7.48 MPa) 
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Unconfined Compressive Strength (ASTM D 2938) 
RM Clayton Water Reclamation Center Expansion 

Atlanta, GA 
MC2 Project No. A091417.098 

Boring B-3, Elevation 775.6' - 775.2' 
 

Unconfined Compression Strength (ASTM D 2938) = 16297 psi (112.4 MPa) 

Splitting Tensile Strength (ASTM D 3967) = 1810 psi (12.48 MPa) 
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Unconfined Compressive Strength (ASTM D 2938) 
RM Clayton Water Reclamation Center Expansion 

Atlanta, GA 
MC2 Project No. A091417.098 

Boring B-4, Elevation 781.6' - 781.2' 
 

Unconfined Compression Strength (ASTM ASTM D 2938) = 9838 psi (67.83.6 MPa) 

Splitting Tensile Strength (ASTM D 3967) = Not Performed 
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Unconfined Compressive Strength (ASTM D 2938) 
RM Clayton Water Reclamation Center Expansion 

Atlanta, GA 
MC2 Project No. A091417.098 

Boring B-5, Elevation 759.6' - 759.2' 
 

Unconfined Compression Strength (ASTM D 2938) = 7442 psi (46.7 MPa) 

Splitting Tensile Strength (ASTM D 3967) = 1495 psi (10.31 MPa) 
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Unconfined Compressive Strength (ASTM D 2938) 
RM Clayton Water Reclamation Center Expansion 

Atlanta, GA 
MC2 Project No. A091417.098 

Boring B-6, Elevation 739.4' - 739.0' 
 

Unconfined Compression Strength (ASTM D 2938) = 12520 psi (86.3 MPa) 

Splitting Tensile Strength (ASTM D 3967) = 2917 psi (20.11 MPa) 
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837.26 FT
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BORING NO.

ELEV.

DATE

B-2

837.00 FT

3-16-15

8

28
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BORING NO.

ELEV.

DATE

B-3

836.05 FT

3-18-15
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835
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815
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800

795

790

785

780

775

770

765

760

840

NMC: 18.5

-200: 73.7

LL: 37

PL: 31

PI: 6

NMC: 19.3

-200: 88.0

NMC: 14.9

-200: 45.2

NMC: 24.6

-200: 85.1

LL: 52

PL: 27

PI: 25

CR: 5'

REC: 97%

RQD: 90%

CR: 5'

REC: 100%

RQD: 98%

CR: 5'

REC: 100%

RQD: 76%

CR: 5'

REC: 87%

RQD: 32%

CR: 5'

REC: 86%

RQD: 47%

CR: 5'

REC: 98%

RQD: 63%

CR: 5'

REC: 98%

RQD: 88%

CR: 5'

REC: 98%

RQD: 89%

CR: 5'

REC: 79%

RQD: 24%

CR: 5'

REC: 83%

RQD: 8%

CR: 5'

REC: 93%

RQD: 24%

CR: 5'

REC: 90%

RQD: 64%

CR: 5'

REC: 100%

RQD: 96%

CR: 5'

REC: 100%

RQD: 99%

CR: 5'

REC: 100%

RQD: 100%

CR: 5'

REC: 100%

RQD: 100%

CR: 5'

REC: 100%

RQD: 100%

CR: 5'

REC: 100%

RQD: 91%

CR: 1'

REC: 75%

RQD: 0%

CR: 5'

REC: 78%

RQD: 50%

CR: 5'

REC: 88%

RQD: 76%

CR: 5'

REC: 98%

RQD: 79%

CR: 5'

REC: 100%

RQD: 99%

CR: 5'

REC: 100%

RQD: 100%

CR: 5'

REC: 100%

RQD: 96%

CR: 5'

REC: 100%

RQD: 86%

CR: 5'

REC: 100%

RQD: 62%

CR: 5'

REC: 100%

RQD: 66%

CR: 5'

REC: 100%

RQD: 100%

A

A

A

GNE

GNE

GNE

GRANULAR MATERIALS- RELATIVE DENSITY

SPT (BLOWS/FT)

VERY LOOSE

LOOSE

MEDIUM

DENSE

VERY DENSE

LESS THAN 4

5-10

11-30

31-50

GREATER THAN 50

SILTS AND CLAYS CONSISTENCY

VERY SOFT

SOFT

FIRM

STIFF

VERY STIFF

HARD

VERY HARD

SPT (BLOWS/FT)

LESS THAN 2

3-4

5-8

9-15

16-30

30-50

GREATER THAN 50

(SM) Loose to Very Dense , Brown to Dark-Brown, Orange, Gray,

White, Micaceous, Silty, Medium to Fine, SAND, some with Gravel

LEGEND

N

NOTES:

SPT N-VALUE

(PWR) Partially Weathered Rock

-200 FINES PASSING A NO. 200 SIEVE (%)

NMC NATURAL MOISTURE CONTENT (%)

(SP) Brown, Medium to Fine SAND

(ML) Soft to Very Hard, Brown to Dark-Brown, Orange, White,

Red, Micaceous, Medium to Fine, Sandy-SILT

WATER TABLE

(CL) Firm to Stiff, Brown to Dark-Brown, Red, Micaceous, Sandy-

CLAY

Topsoil or Graded Aggregate Base

(SC) Very Dense , Brown, White, Orange, Micaceous, Clayey,

Medium to Fine, SAND

(CH) Stiff, Gray, Brown, Micaceous, CLAY

LL LIQUID LIMIT

PL PLASTIC LIMIT

PI PLASTIC INDEX

WATER LEVEL AFTER 3 DAYS

A FILL

GNE GROUNDWATER NOT ENCOUNTERED

Mylonite

NAMEDATE APPROVED BY:REVISION

3

LC

LC

DATENAME

SUPERVISED BY:

CHECKED BY:

DRAWN BY:

DESIGNED BY:

SHEET NO.SOIL BORING PROFILES

1275 Shiloh Road NW

Suite 2620

Kennesaw, GA 30144

Ph:770-650-0873 Fax:770-650-7825

Geotechnical Consultants

MC SQUARED, INC.

MC2 PROJ. NO.

LC

LC

RFP PKG #14-28 

P.I. NO. 0012603

JJ

3/24/15

3/24/15

3/24/15
A091417.098

RM Clayton Water Reclamation Center Expansion

 Atlanta, Georgia 30318
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BORING NO.

ELEV.

DATE

B-5

781.60 FT

3-20-15

5

N
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7

6

4

BORING NO.

ELEV.

DATE

B-6

781.59 FT

3-20-15

8

3

49
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750
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NMC: 27.0

-200: 61.0

LL: 40

PL: 28

PI: 12

NMC: 22.1

-200: 67.1

LL: 38

PL: 27

PI:11

CR: 3'

REC: 86%

RQD: 0%

CR: 5'

REC: 90%

RQD: 0%

CR: 5'

REC: 86%

RQD: 66%

CR: 5'

REC: 96%

RQD: 82%

CR: 5'

REC: 92%

RQD: 61%

CR: 5'

REC: 98%

RQD: 61%

CR: 5'

REC: 100%

RQD: 92%

CR: 4'

REC: 100%

RQD: 97%

CR: 5'

REC: 100%

RQD: 100%

CR: 5'

REC: 100%

RQD: 100%

CR: 5'

REC: 100%

RQD: 88%

CR: 5'

REC: 100%

RQD: 87%

CR: 5'

REC: 100%

RQD: 100%

CR: 5'

REC: 97%

RQD: 68%

CR: 5'

REC: 100%

RQD: 42%

CR: 5'

REC: 100%

RQD: 100%

CR: 1'

REC: 88%

RQD: 0%

CR: 5'

REC: 58%

RQD: 0%

CR: 5'

REC: 100%

RQD: 21%

CR: 5'

REC: 98%

RQD: 26%

CR: 5'

REC: 100%

RQD: 96%

CR: 5'

REC: 98%

RQD: 63%

CR: 5'

REC: 78%

RQD: 62%

CR: 5'

REC: 100%

RQD: 64%

HARD DRILLING,

NO RECOVERY

CR: 5'

REC: 100%

RQD: 82%

CR: 5'

REC: 100%

RQD: 93%

BOTTOM OF SLAB: 742'

A

A

GNE

GNE

GNE

GRANULAR MATERIALS- RELATIVE DENSITY

SPT (BLOWS/FT)

VERY LOOSE

LOOSE

MEDIUM

DENSE

VERY DENSE

LESS THAN 4

5-10

11-30

31-50

GREATER THAN 50

SILTS AND CLAYS CONSISTENCY

VERY SOFT

SOFT

FIRM

STIFF

VERY STIFF

HARD

VERY HARD

SPT (BLOWS/FT)

LESS THAN 2

3-4

5-8

9-15

16-30

30-50

GREATER THAN 50

(SM) Loose to Very Dense , Brown to Dark-Brown, Orange, Gray,

White, Micaceous, Silty, Medium to Fine, SAND, some with Gravel

LEGEND

N

NOTES:

SPT N-VALUE

(PWR) Partially Weathered Rock

-200 FINES PASSING A NO. 200 SIEVE (%)

NMC NATURAL MOISTURE CONTENT (%)

(SP) Brown, Medium to Fine SAND

(ML) Soft to Very Hard, Brown to Dark-Brown, Orange, White,

Red, Micaceous, Medium to Fine, Sandy-SILT

WATER TABLE

(CL) Firm to Stiff, Brown to Dark-Brown, Red, Micaceous, Sandy-

CLAY

Topsoil or Graded Aggregate Base

(SC) Very Dense , Brown, White, Orange, Micaceous, Clayey,

Medium to Fine, SAND

(CH) Stiff, Gray, Brown, Micaceous, CLAY

LL LIQUID LIMIT

PL PLASTIC LIMIT

PI PLASTIC INDEX

WATER LEVEL AFTER 3 DAYS

A FILL

GNE GROUNDWATER NOT ENCOUNTERED

Mylonite

NAMEDATE APPROVED BY:REVISION

4

LC

LC

DATENAME

SUPERVISED BY:

CHECKED BY:

DRAWN BY:

DESIGNED BY:

SHEET NO.SOIL BORING PROFILES

1275 Shiloh Road NW

Suite 2620

Kennesaw, GA 30144

Ph:770-650-0873 Fax:770-650-7825

Geotechnical Consultants

MC SQUARED, INC.

MC2 PROJ. NO.

LC
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P.I. NO. 0012603
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RM Clayton Water Reclamation Center Expansion
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NMC: 25.1

-200: 72.7

NMC: 30.6

-200: 72.4

LL: 39

PL: 28

PI: 11

50

5

"

46

33

CR: 5'

REC: 53%

RQD: 0%

CR: 5'

REC: 62%

RQD: 0%

CR: 5'

REC: 0%

RQD: 0%

CR: 1'

REC: 77%

RQD: 0%

CR: 5'

REC: 40%

RQD: 0%

CR: 5'

REC: 25%

RQD: 0%

BOTTOM OF SLAB: 742'

GNE

GNE

CR: 5'

REC: 48%

RQD: 0%

CR: 5'

REC: 47%

RQD: 0%

CR: 5'

REC: 42%

RQD: 0%

GRANULAR MATERIALS- RELATIVE DENSITY

SPT (BLOWS/FT)

VERY LOOSE

LOOSE

MEDIUM

DENSE

VERY DENSE

LESS THAN 4

5-10

11-30

31-50

GREATER THAN 50

SILTS AND CLAYS CONSISTENCY

VERY SOFT

SOFT

FIRM

STIFF

VERY STIFF

HARD

VERY HARD

SPT (BLOWS/FT)

LESS THAN 2

3-4

5-8

9-15

16-30

30-50

GREATER THAN 50

(SM) Loose to Very Dense, Brown to Dark-Brown, Orange, Gray,

White, Micaceous, Silty, Medium to Fine, SAND, some with Gravel

LEGEND

N

NOTES:

SPT N-VALUE

(PWR) Partially Weathered Rock

-200 FINES PASSING A NO. 200 SIEVE (%)

NMC NATURAL MOISTURE CONTENT (%)

(SP) Brown, Medium to Fine SAND

(ML) Soft to Very Hard, Brown to Dark-Brown, Orange, White,

Red, Micaceous, Medium to Fine, Sandy-SILT

WATER TABLE

(CL) Firm to Stiff, Brown to Dark-Brown, Red, Micaceous, Sandy-

CLAY

Topsoil or Graded Aggregate Base

(SC) Very Dense, Brown, White, Orange, Micaceous, Clayey,

Medium to Fine, SAND

(CH) Stiff, Gray, Brown, Micaceous, CLAY

LL LIQUID LIMIT

PL PLASTIC LIMIT

PI PLASTIC INDEX

WATER LEVEL AFTER 3 DAYS

A FILL

GNE GROUNDWATER NOT ENCOUNTERED

Mylonite

NAMEDATE APPROVED BY:REVISION

5
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DATENAME
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CHECKED BY:

DRAWN BY:
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 Atlanta, Georgia 30318



4-15-28
(43)

6-6-7
(13)

3-5-7
(12)

4-5-8
(13)

5-6-7
(13)

4-5-33
(38)

50/5"

SS
1

SS
2

SS
3

SS
4

SS
5

SS
6

SS
7

Topsoil.
Medium dense to dense brown to dark brown, orange, gray
micaceous silty medium to fine SAND with gravel. (FILL)

Stiff brown to dark brown, red, micaceous sandy CLAY with roots at
7.5 ft. (FILL to 7.5 ft)

Stiff to hard white, brown to dark brown, orange micaceous medium
to fine sandy SILT.

Partially Weathered Rock

SM

CL

ML

GROUND ELEVATION 837.26 ft

LOGGED BY BN

DRILLING METHOD Split Spoon/Rock Core AT TIME OF DRILLING Not Encountered

AT END OF DRILLING Not Encountered

AFTER DRILLING Not Encountered

HOLE SIZE 6"

DRILLING CONTRACTOR Kilman Bros. GROUND WATER LEVELS:

CHECKED BY JJ

DATE STARTED 3/9/15 COMPLETED 3/12/15

NOTES

(Continued Next Page)
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97
(90)

100
(98)

100
(76)

87
(32)

86
(47)

50/5"SS
8

RC
1

RC
2

RC
3

RC
4

RC
5

Partially Weathered Rock

auger refusal at 31 ft

(30.0' - 35.0') MYLONITE (Black) dark gray to black, hard, fresh to
moderately weathered, 20 to 25 degree foliation, fine grained.

(30.0' - 30.4') many fractures, 20 to 30 degrees, planar to irregular,
rough, slightly to moderately weathered, FeOx staining present
(33.25') 25 degrees, irregular, rough, slightly weathered

(35.0' - 40.0') MYLONITE (Black) dark gray to black, hard, fresh to
highly weathered from 37.9' to 38.1', 25 to 45 degree foliation, fine
grained.

(35.85') 25 degree, planar, smooth, slightly weathered, FeOx
staining present
(37.9' - 38.1') many fractures, 20 degrees, non-planar, rough, highly
weathered, FeOx staining present

(40.0' - 45.0') MYLONITE (Black interelayered with White) dark gray
to black, white to light gray, hard, fresh, fine grained, 30 to 50
degree foliation.

(42.2') 20 degrees, non-planar, rough, fresh to slightly weathered
(42.65') 45 degrees, planar, smooth, slightly weathered
(43.0') horizontal, non-planar, rough, slightly weathered
(43.85' - 44.2') many fractures, 35 to 40 degrees, planar, smooth to
rough, slightly weathered
(44.55' - 45.0') same

(45.0' - 50.0') MYLONITE (Black interlayered with White) dark gray
to black, white to light gray, hard to soft at highly weathered zones,
slightly to highly weathered from 49.35' to 49.85', fine grained, 30 to
50 degree foliation.

(45.3' - 46.45') many fractures, horizontal, irregular, rough, slightly
weathered
(47.0' - 47.8') many fractures, horizontal to 35 degrees, irregular,
rough, slightly to moderately weathered
(49.35' - 49.85') many fractures, horizontal to 25 degrees, irregular,
rough, moderately to highly weathered, FeOx staining present

(50.0' - 55.0') MYLONITE (Black) dark gray to black, hard, fresh to
moderately weathered, 30 - 60 degree foliation, fine grained.

(50.0' - 51.8') many fractures, horizontal to 30 degrees, planar to
irregular, rough, fresh to slightly weathered, FeOx staining present

(Continued Next Page)
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98
(63)

98
(88)

98
(89)

79
(24)

RC
6

RC
7

RC
8

RC
9

(55.0' - 59.3') MYLONITE (Black) dark gray to black, hard, fresh, fine
grained, 55 degree foliation.
(59.3' - 60.0') MYLONITE (White) white to light gray, hard, fresh, fine
grained, 45 degree foliation.

(55.2') 55 degrees, planar, smooth, fresh
(56.1') same
(56.45') same
(56.55') same
(57.75') same
(58.9' - 60.0') 4 fractures, 45 to 55 degrees, planar, fresh

(60.0' - 65.0') MYLONITE (White interlayered with Black) white to
light gray, dark gray to black, hard, fresh, 50 - 55 degree foliation,
fine grained.

(64.25') 50 degree, planar, smooth, fresh
(64.8) horizontal to 50 degrees, non-planar, rough, slightly
weathered

(65.0' - 70.0') MYLONITE (Black interlayered with White) white to
light gray, dark gray to black, hard, fresh, fine grained, 55 to 65
degree foliation.

(65.2') horizontal, irregular, rough, fresh
(66.5') 55 degree, planar, rough, fresh
(66.65') same

(70.0' - 75.0') MYLONITE (Black interlayered with White) dark gray
to black, white to light gray, hard to soft in highly weathered zones,
fresh to highly weathered from 71.2' to 75.0', strongly contorted
horizontal to 65 degree foliation, fine grained.

(71.2' - 75.0') many fractures, horizontal to 65 degrees, non-planar to
irregular, rough, moderately to highly weathered, FeOx staining
present

Bottom of hole at 75.0 feet.
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10-17-14
(31)

3-4-4
(8)

5-4-5
(9)

2-4-5
(9)

2-4-4
(8)

SS
1

SS
2

SS
3

SS
4

SS
5

Topsoil.

Dense gray micaceous silty SAND with gravel. (FILL)

Firm to stiff gray, brown to reddish brown micaceous medium to fine
sandy lean CLAY with gravel. (FILL)

Stiff gray brown micaceous heavy CLAY.

Firm to very stiff brown micaceous medium to fine sandy SILT.

SM

CL

CH

ML

GROUND ELEVATION 837.00 ft

LOGGED BY BN

DRILLING METHOD Split Spoon/Rock Core AT TIME OF DRILLING Not Encountered

AT END OF DRILLING Not Encountered

AFTER DRILLING Not Encountered

HOLE SIZE 6"

DRILLING CONTRACTOR Kilman Bros. GROUND WATER LEVELS:

CHECKED BY JJ

DATE STARTED 3/10/15 COMPLETED 3/16/15

NOTES

(Continued Next Page)
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75
(0)

83
(8)

3-10-18
(28)

50/0"

SS
6

SS
7

RC
1

RC
2

Firm to very stiff brown micaceous medium to fine sandy SILT.

Partially Weathered Rock.

auger refusal at 26 ft

(25.0' - 26.0') MYLONITE (Black) dark gray to black, hard, slightly
weathered, 40 to 65 degree foliation, fine grained, FeOx staining
present.

(25.0' - 25.75') many fractures, 35 to 60 degrees, non-planar to
irregular, rough, FeOx staining present
(26.0' - 27.2') MYLONITE (Black) dark gray to black, hard, slightly
weathered, 20 to 60 degree foliation, fine grained, FeOx staining
present.
(27.2' - 30.0') Partially Weathered Rock

(26.0' - 27.2') many fractures, horizontal to 30 degrees, irregular,
rough, FeOx staining present

ML

(Continued Next Page)
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93
(24)

90
(64)

100
(96)

100
(99)

RC
3

RC
4

RC
5

RC
6

(31.0' - 32.6') Partially Weathered Rock
(32.6' - 36.0') MYLONITE (Black), dark gray to black, brown, hard,
slightly to completely weathered, 25 degree foliation, fine grained,
FeOx staining present.

(32.6' - 36) Intensely to Moderately fractured, horizontal to 25
degrees, planar to non-planar, rough, moderately to completely
weathered

(36.0' - 39.85') MYLONITE (Black), dark gray to black, hard to soft in
completely weathered zones, slightly to completely weathered at
36.0' and 37.8',  20 to 40 degree contorted foliation, fine grained
FeOx staining present.
(39.85' - 41') MYLONITE (White), white to light gray, hard, slightly
weathered, 20 to 40 degree foliation, fine grained, FeOx staining
present.

(36.0' - 36.15') Intensely fractured, horizontal to 10 degrees,
non-planar, rough, moderately to highly weathered, FeOx staining
present
(37.1' - 37.75') Intensely fractured, 10 to 45 degrees, planar to
non-planar, rough, moderately to highly weathered, FeOx staining
present
(38.1') 40 degrees, non-planar, rough, slightly weathered, FeOx
staining present
(38.45') horizontal, non-planar, rough, slightly weathered, FeOx
staining present
(40.0') same
(40.4') 10 degrees, non-planar, rough, slightly weathered, FeOx
staining present
(40.5') same
(41.0' - 46.0') MYLONITE (Black interlayered with White) dark gray
to black, white to light gray, hard, fresh to slightly weathered,
contorted horizontal to 35 degree foliation, fine grained.

(41.55') 10 degrees, non-planar, rough, slightly weathered, FeOx
staining present
(42.45') horizontal, non-planar, rough, slightly weathered, FeOx
staining present
(42.6') 35 degrees, irregular, rough, slightly weathered

(46.0' - 51.0') MYLONITE (Black) dark gray to black, hard to very
hard, fresh to slightly weathered, 20 to 40 degree foliation, fine
grained.

(46.1') 35 degrees, irregular, rough, slightly weathered

(Continued Next Page)
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100
(100)

100
(100)

100
(100)

RC
7

RC
8

RC
9

(46.0' - 51.0') MYLONITE (Black) dark gray to black, hard to very
hard, fresh to slightly weathered, 20 to 40 degree foliation, fine
grained.

(46.1') 35 degrees, irregular, rough, slightly weathered

(51.0' - 56.0') MYLONITE (Black interlayered with White) dark gray
to black, white to light gray, hard to very hard, fresh to slightly
weathered, strongly contorted 30  to 45 degree foliation, fine
grained.

(56.0' - 61.0') MYLONITE (Black interlayered with White) dark gray
to black, white to light gray, hard to very hard, fresh to slightly
weathered, strongly contorted 30  to 35 degree foliation, fine
grained.

(61.0' - 66.0') MYLONITE (Black interlayered with White) dark gray
to black, white to light gray, hard to very hard, fresh to slightly
weathered, strongly contorted 35  to 45 degree foliation, fine
grained.

(Continued Next Page)
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100
(91)

100
(100)

RC
10

RC
11

(66.0' - 71.0') MYLONITE (Black) dark gray to black, hard to very
hard, fresh to slightly weathered, strongly contorted 30  to 60 degree
foliation, fine grained.

(66.0' - 71.0') MYLONITE (Black interlayered with White) dark gray
to black, white to light gray, hard to very hard, fresh to slightly
weathered, strongly contorted 30 degree foliation, fine grained.

Bottom of hole at 76.0 feet.
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3-3-5
(8)

3-3-3
(6)

3-5-4
(9)

1-2-3
(5)

6-6-21
(27)

5-5-8
(13)

50/5"

SS
1

SS
2

SS
3

SS
4

SS
5

SS
6

SS
7

Topsoil.
Loose to medium dense dark brown, gray micaceous silty medium
to fine SAND with gravel and roots. (FILL)

Stiff brown, white micaceous medium to fine sandy SILT.

Very dense brown micaceous silty medium to fine SAND.

SM

ML

SM

GROUND ELEVATION 836.05 ft

LOGGED BY BN

DRILLING METHOD Split Spoon/Rock Core AT TIME OF DRILLING Not Encountered

AT END OF DRILLING Not Encountered

AFTER DRILLING Not Encountered

HOLE SIZE 6"

DRILLING CONTRACTOR Kilman Bros. GROUND WATER LEVELS:

CHECKED BY JJ

DATE STARTED 3/10/15 COMPLETED 3/18/15

NOTES

(Continued Next Page)
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78
(50)

88
(76)

98
(79)

100
(99)

100
(100)

39-29-
50/0"

SS
8

RC
1

RC
2

RC
3

RC
4

RC
5

Very dense brown micaceous silty medium to fine SAND.

auger refusal at 31 ft.

(30.0' - 35.0') MYLONITE (Black) dark gray to black, hard, slightly
weathered, horizontal to 30 degree foliation, fine grained.

(30.0' - 30.65') many fractures, horizontal, non-planar, rough, slightly
weathered, FeOx staining present
(31.2' - 32.0') many fractures, horizontal to 20 degrees, non-planar,
rough, slightly weathered, FeOx staining present
(32.35') horizontal, non-planar, rough, slightly weathered
(32.55') 10 degrees, non-planar, rough, slightly weathered

(35.0' - 40.0') MYLONITE (Black) dark gray to black, hard to soft at
highly weathered zones, fresh to highly weathered from 35.4' - 36.0',
horizontal to 30 degree foliation, fine grained, FeOx staining in
weathered zones.

(35.4' - 36.0') Intensely fractured, horizontal to 10 degrees,
non-planar, rough, highly weathered

(40.0' - 45.0') MYLONITE (Black interlayered with White) dark gray
to black, white to light gray, hard, fresh to slightly weathered,
strongly contorted 20 to 30 degree foliation, fine grained.

(41.3') horizontal, non-planar, rough, slightly weathered, FeOx
staining present
(41.55' - 41.75') 60 degrees, non-planar, rough, slightly weathered,
FeOx staining present

(45.0' - 50.0') MYLONITE (Black interlayered with White) dark gray
to black, white to light gray, hard, fresh, strongly contorted 25 to 55
degree foliation, fine grained.

(46.2') 20 degrees, non-planar, rough, slightly weathered, FeOx
staining present

(50.0' - 52.3') MYLONITE (White) white to light gray, hard, fresh, 35
to 45 degree foliation, fine grained.
(52.3' - 55.0') MYLONITE (Black) dark gray to black, hard, fresh, 25
to 35 degree foliation, fine grained.

SM

(Continued Next Page)
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100
(96)

100
(86)

100
(62)

100
(66)

RC
6

RC
7

RC
8

RC
9

(55.0' - 60.0') MYLONITE (Black) dark gray to black, hard, fresh,
strongly contorted horizontal to 35 degree foliation, fine grained.

(57.15' - 57.35') 45 degrees, irregular, rough, fresh

(60.0' - 65.0') MYLONITE (Black) dark gray to black, hard, fresh,
strongly contorted 30 to 40 degree foliation, fine grained.

(63.7') 25 degrees, non-planar, rough, fresh
(64.4' - 65.0') many fractures, 15 to 35 degrees, non-planar to
irregular, rough, slightly weathered

(65.0' - 70.0') MYLONITE (Black) dark gray to black, hard, fresh,
strongly contorted 30 to 45 degree foliation, fine grained.

(65.7' - 66.75') many fractures, 15 to 60 degrees, non-planar to
irregular, fresh
(69.6) 35 degrees, planar, rough, fresh
(69.85) 15 degrees, non-planar, rough, fresh

(70.0' 75.0') MYLONITE (Black interlayered with White) dark gray to
black, white to light gray, hard, fresh, strongly contorted 40 to 45
degree foliation, fine grained.

(72.7' - 72.95') many fractures, 15 to 50 degrees, non-planar, rough,
fresh
(73.45') horizontal, non-planar, rough, fresh
(73.9' - 74.6') many fractures, 25 to 45 degrees, rough, fresh

Bottom of hole at 75.0 feet.
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86
(0)

90
(0)

86
(66)

6-6-5
(11)

6-36-50
(86)

50/4"

13-50/3"

SS
1

SS
2

SS
3

RC
1

SS
4

RC
2

RC
3

Graded Aggregate Base.
Stiff brown, white, orange micaceous medium to fine sandy SILT
with gravel.

Very dense brown, white, orange micaceous clayey medium to fine
SAND.

Hard drilling, no sample.

(12.0'-15.0') MYLONITE (Black) dark gray to black, brown,
moderately soft to hard, moderately to highly weathered, strongly
contorted 40 degree foliation, fine grained, FeOx staining present
throughout.

(12.0'-15.0') Very Intensely to Intensely fractured, horizontal to 45
degrees, planar to irregular, rough, moderately to highly weathered,
FeOx staining present
auger refusal at 15 ft.
(15.0'-20.0') MYLONITE (Black) dark gray black, brown, moderately
soft to hard, moderately to highly weathered, strongly contorted 30
to 50 degree foliation, fine grained, FeOx staining present
throughout.

(15.0'-20.0') Very Intensely to Intensely fractured, horinzontal to
vertical, planar to irregular, rough, moderately to highly weathered,
FeOx staining present
(20.0'-21.8') MYLONITE (Black) dark gray to black, brown,
moderately soft to hard, moderately weathered, strongly contorted
30 to 35 degree foliation, fine grained, FeOx staining present
throughout.
(21.8'-25.0') MYLONITE (White) white to light gray, brown, hard,
slightly weathered, 25 to 30 degree foliation, fine grained, FeOx
staining present.

(20.0'-20.9') many fractures, horizontal to 20 degrees, planar to
non-planar, rough, slightly weathered, FeOx staining present
(22.45'-25.0') many fractures, 20 to 70 degrees, planar to
non-planar, rough, slightly weathered, FeOx staining present

ML

SC

GROUND ELEVATION 781.70 ft

LOGGED BY BN

DRILLING METHOD Split Spoon/Rock Core AT TIME OF DRILLING Not Encountered

AT END OF DRILLING Not Encountered

AFTER DRILLING Not Encountered

HOLE SIZE 6"

DRILLING CONTRACTOR Kilman Bros. GROUND WATER LEVELS:

CHECKED BY JJ

DATE STARTED 3/6/15 COMPLETED 3/18/15

NOTES

(Continued Next Page)
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96
(82)

92
(61)

98
(61)

100
(92)

100
(82)

100
(93)

RC
4

RC
5

RC
6

RC
7

RC
8

RC
9

(25.0'-30.0') MYLONITE (White) white to light gray, brown, soft to
hard, slightly to completely weathered from 25.8'-26.5', 10 to 30
degree foliation, fine grained, FeOx staining present throughout.

(25.0'-30.0') Intensely to Moderately fractured, 10 to 30 degrees,
planar to non-planar, rough, FeOx staining present.

(30.0'-33.65') MYLONITE (White) white to light gray, brown, hard,
slightly weathered, 25 to 45 degree foliation, FeOx staining present.
(33.65'-35.0') MYLONITE (Black) dark gray to black, hard, fresh to
slightly weathered, 35 degree foliation, fine grained, FeOx staining
present.

(30.0'-35.0') Intensely to Moderately fractured, 35 to 40 degrees,
planar to irregular, slightly weathered, rough, FeOx staining present

(35.0'-40.0') MYLONITE (Black) dark gray to black, hard, slightly
weathered, strongly contorted 20 to 40 degree foliation, fine grained,
slight FeOx staining present.

(35.0'-38.5') Intensely to Moderately fractured, 30 to 45 degrees,
planar to irregular, slightly weathered, rough, FeOx staining present

(40.0'-45.0') MYLONITE (White interlayered with Black) white to light
gray, dark gray to black, hard, fresh to slightly weathered, 35 degree
foliation, fine grained, FeOx staining present.

(41.7') 30 degrees, planar, rough, slightly weathered, FeOx staining
present
(42.1') 35 degrees, planar, rough, slightly weathered, FeOx staining
present
(44.3') Same
(44.45') Same

(45.0'-50.0') MYLONITE (White interlayered with Black) white to light
gray, dark gray to black, hard, fresh to slightly weathered, 35 degree
foliation, fine grained, FeOx staining present.

(46.25') two fractures, 25 degrees, planar, rough, slightly weathered
(46.6'-46.3') many fractures, 20 to 45 degrees, planar to non planar,
rough, slightly weathered, FeOx staining present
(47.3') 30 degrees, planar, rough, slightly weathered
(47.35') Same

(50.0'-55.0') MYLONITE (White interlayered with Black) white to light
gray, dark gray to black, hard, fresh to slightly weathered, 35 degree
foliation, fine grained, FeOx staining present.

(53.9') 40 degrees, planar, rough, slightly weathered
(54.15') Same
(54.75') 25 degrees, planar, rough, slightly weathered

Bottom of hole at 55.0 feet.
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100
(97)

100
(100)

100
(100)

7-5-5
(10)

4-4-1
(5)

2-5-5
(10)

1-2-3
(5)

SS
1

SS
2

SS
3

SS
4

RC
1

RC
2

RC
3

Graded Aggregate Base.
Firm to stiff reddish brown to brown, white, orange micaceous
medium fine to fine sandy SILT with gravel. (FILL)

Partially Weathered Rock.

auger refusal at 16 ft.

(16.0'-20.0') MYLONITE (Black) dark gray to black, hard, fresh, 25
degree foliation, fine grained.

(16.0'-16.2') 75 degrees, non-planar, rough, slightly weathered,
FeOx staining present

(20.0'-25.0') MYLONITE (Black) dark gray to black, hard, fresh, 25 to
45 degree foliation, fine grained.

(25.0'-30.0') MYLONITE (Black) dark gray to black, hard, fresh, 25 to
40 degree foliation, fine grained.

ML

GROUND ELEVATION 781.6 ft

LOGGED BY BN

DRILLING METHOD Split Spoon/Rock Core AT TIME OF DRILLING Not Encountered

AT END OF DRILLING Not Encountered

AFTER DRILLING Not Encountered

HOLE SIZE 6"

DRILLING CONTRACTOR Kilman Bros. GROUND WATER LEVELS:

CHECKED BY JJ

DATE STARTED 3/6/15 COMPLETED 3/20/15

NOTES

(Continued Next Page)
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100
(88)

100
(87)

100
(100)

97
(68)

100
(42)

100
(100)

RC
4

RC
5

RC
6

RC
7

RC
8

RC
9

(30.0' - 35.0') MYLONITE (Black) dark gray to black, hard, fresh, 30
to 40 degree foliation, fine grained.

(37.6' - 38.15') Vertical fracture truncating into 20 degree cross core
fracture, non-planar, rough, FeOx staining present

(35.0' - 40.0') MYLONITE (Black interlayered with White)  dark gray
to black, white to light gray, hard, fresh, 20 to 30 degree foliation,
fine grained.

(38.6') 35 degrees, planar, rough, fresh
(39.4') 20 degrees, planar, rough, fresh
(39.2') 35 degrees, planar, rough, fresh

(40.0' - 45.0') MYLONITE (Black interlayered with White)  dark gray
to black, white to light gray, hard, fresh, 20 to 30 degree foliation,
fine grained.

(45.0' - 50.0') MYLONITE (White) white to light gray, hard, slightly
weathered, 25 to 45 degree foliation, fine grained, FeOx staining
present.

(45.6' - 46.1') many fractures, 25 degrees, planar, rough, slightly
weathered, FeOx staining present
(48.5') 25 degrees, planar, rough, slightly weathered, FeOx staining
present
(49.0') 45 degrees, planar, rough, slightly weathered
(49.75') 25 degrees, planar, rough, slightly weathered
(50.0' - 55.0') MYLONITE (White interlayered with Black) white to
light gray, dark gray to black, hard, fresh to slightly weathered, 25 to
35 degree foliation, fine grained, FeOx staining present.

(50.2') 25 degrees, planar, rough, slightly weathered, FeOx staining
present
(51.95') 35 degrees, planar, rough, slightly weathered
(52.35') same
(52.6') same
(53.1') same
(53.5' - 55.0') many fractures, 20 degrees to vertical, planar to
irregular, rough, slightly weathered, FeOx staining present
(55.0' - 60.0') MYLONITE (Black) dark gray to black, hard, fresh, 15
to 30 degree foliation, fine grained.

Bottom of hole at 60.0 feet.
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88
(0)

58
(0)

4-6-7
(13)

3-4-4
(8)

3-4-3
(7)

5-3-3
(6)

2-2-2
(4)

1-1-2
(3)

20-17-32
(49)

SS
1

SS
2

SS
3

SS
4

SS
5

SS
6

SS
7

RC
1

RC
2

Graded Aggregate Base.
Soft to stiff red, brown to dark brown, white micaceous medium to
fine sandy SILT with rock in sample from 8.5 to 15 ft. (FILL)

Dense brown to dark brown micaceous medium to fine silty SAND.

auger refusal at 28'

(24.0'-25.0') Partially Weathered Rock.

(25'-30') MYLONITE (White interlayered with black) white to light
gray, dark gray to black, soft to hard, moderately to completely
weathered, strongly contorted 35 to 60 degree foliation, fine grained,
FeOx staining present throughout.

(25.0'-30.0') Intensely fractured, 20 to 50 degrees, planar to
irregular, moderately to completely weathered, FeOx staining
present

ML

SM

GROUND ELEVATION 781.59 ft

LOGGED BY BN

DRILLING METHOD Split Spoon/Rock Core AT TIME OF DRILLING Not Encountered

AT END OF DRILLING Not Encountered

AFTER DRILLING Not Encountered

HOLE SIZE 6"

DRILLING CONTRACTOR Kilman Bros. GROUND WATER LEVELS:

CHECKED BY JJ

DATE STARTED 3/6/15 COMPLETED 3/20/15

NOTES

(Continued Next Page)
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100
(21)

98
(26)

100
(96)

98
(63)

78
(62)

100
(64)

RC
3

RC
4

RC
5

RC
6

RC
7

RC
8

(30.0'-35.0') MYLONITE (Black interlayered with white)  dark gray to
black, white, brown, soft to hard, moderately to highly weathered,
strongly contorted 45 to 60 degree foliation, fine grained, FeOx
staining present.

(30.0'-35.0') Intense to Moderately fractured, 30 to 60 degrees,
non-planar to irregular, moderately weathered, FeOx staining
present throughout

(35.0'-40.0') MYLONITE (Black) black to dark gray, hard, slightly to
moderately weathered, 45 degree contorted foliation, fine grained
FeOx staining present.

(35.0'-40.0') Intense to moderately fractured, 20 to 60 degrees,
planar to irregular, rough, slightly to moderately weathered, FeOx
staining present

(40.0'-45.0') MYLONITE (Black)  dark gray to black, hard, fresh to
slightly weathered, 40 to 45 degree foliation, fine grained., FeOx
staining present.

(43.45'-43.65') 50 degrees truncating into 20 degree cross core
fracture, non-planar to planar, rough, slightly weathered, FeOx
staining present

(45.0'-50.0') MYLONITE (Black)  dark gray to black, hard, fresh, 45
degree foliation, fine grained.

(57.9'-59.0') many fractures, horizontal to 80 degrees, non-planar,
rough, FeOx staining present
(49.4') 20 degrees, non-planar, rough, slightly weathered
(49.7') 30 degrees, non-planar, rough, slightly weathered

(50.0'-55.0') MYLONITE (Black) black to dark gray, hard, fresh to
slightly weathered, 60 degree contorted foliation, FeOx staining
present.

(51.3'-52.2') Vertical with two 30 degree cross core fractures,
non-planar, rough, slightly weathered, FeOx staining present

(55.0'-60.0') MYLONITE (Black) dark gray to black, hard, fresh to
slightly weathered, 15 to 40 degree foliation, FeOx staining present.

(55.0'-57.8') Intensely fractured, 20 to 45 degrees, non-planar to
irregular, rough, slightly weathered, FeOx staining present

Bottom of hole at 60.0 feet.
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(0)

5-5-5
(10)

2-2-3
(5)

2-3-3
(6)

2-1-2
(3)

2-2-4
(6)

4-5-4
(9)

50/5"

SS
1

SS
2

SS
3

SS
4

SS
5

SS
6

RC
1

SS
7

Topsoil.
Soft to stiff brown to dark brown, orange, gray, white micaceous
medium to fine sandy SILT.

Highly Weathered Rock, MYLONITE (White).

Very dense brown micaceous clayey medium to fine SAND, Highly
Weathered Rock, MYLONITE (White).

ML

SC

GROUND ELEVATION 780.67 ft

LOGGED BY BN

DRILLING METHOD Split Spoon/Rock Core AT TIME OF DRILLING Not Encountered

AT END OF DRILLING Not Encountered

AFTER DRILLING Not Encountered

HOLE SIZE 6"

DRILLING CONTRACTOR Kilman Bros. GROUND WATER LEVELS:

CHECKED BY JJ

DATE STARTED 3/9/15 COMPLETED 3/9/15

NOTES
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 ORGANIC CONTENT % 
2 5 5 0 7 5

R
E

C
O

V
E

R
Y

 %
(R

Q
D

)

B
LO

W
C

O
U

N
T

S
(N

 V
A

LU
E

)

S
A

M
P

LE
 T

Y
P

E
N

U
M

B
E

R

 SPT N VALUE 
20.8 40.6 60.4 80.2

MATERIAL DESCRIPTION

U
S

C
S

 G
ro

up
S

ym
bo

l

G
R

A
P

H
IC

 L
O

G

D
E

P
T

H
 (

ft
)

0

5

10

15

20

25

E
LE

V
. 

(f
t)

780

778

776

774

772

770

768

766

764

762

760

758

756

 FINES CONTENT (%) 
20 40 60 80

2 5 5 0 7 5

PL LLMC

M
C

2 
R

E
P

O
R

T
 W

 E
LE

V
.  

R
M

 C
LA

Y
T

O
N

.G
P

J 
 M

C
2.

G
D

T
  

4/
9/

15

CLIENT BGR

PROJECT NUMBER A091417.098

PROJECT NAME RM Clayton Water Reclamation Center Expansion

PROJECT LOCATION Atlanta, Georgia

BORING ID: B-7BORING ID: B-7Soil Profile

>>



47
(0)

42
(0)
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(0)

62
(0)

0
(0)

50/5"

50/5"

RC
2

SS
8
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3

SS
9

RC
4

RC
5

RC
6

MYLONITE (White) white, brown, soft to very soft, moderately to
completely weathered throughout, strongly contorted 10 to 45
degree foliation, fine grained, FeOx staining throughout.

Partially Weathered Rock, MYLONITE (White).

Partially Weathered Rock, MYLONITE (White).

auger refusal at 37 ft

Partially Weathered Rock, MYLONITE (White).

brown, medium to fine grained micaceous SAND.

Bottom of hole at 50.0 feet.
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(9)

4-6-5
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5-5-9
(14)

3-6-5
(11)

4-3-5
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Topsoil.
Firm to stiff white, orange micaceous medium to fine sandy SILT.

Partially Weathered Rock.

auger refusal at 33 ft.

Bottom of hole at 33.0 feet.

ML

GROUND ELEVATION 780.04 ft

LOGGED BY BN

DRILLING METHOD Split Spoon/Rock Core AT TIME OF DRILLING Not Encountered

AT END OF DRILLING Not Encountered

AFTER DRILLING Not Encountered

HOLE SIZE 6"

DRILLING CONTRACTOR Kilman Bros. GROUND WATER LEVELS:

CHECKED BY JJ

DATE STARTED 3/9/15 COMPLETED 3/23/15
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(8)

2-2-5
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(8)
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Topsoil.
Firm to very hard brown to dark brown, red, orange, gray, white
micaceous medium to fine sandy SILT.

Very dense white micaceous silty medium to fine SAND.

Very hard brown to dark brown, white micaceous sandy SILT.

ML

SM

ML

GROUND ELEVATION 780.44 ft

LOGGED BY BN

DRILLING METHOD Split Spoon/Rock Core AT TIME OF DRILLING Not Measured

AT END OF DRILLING 31.2 ft / Elev 749.2 ft

168hrs AFTER DRILLING 23.7 ft / Elev 756.7 ft

HOLE SIZE 6"

DRILLING CONTRACTOR Kilman Bros. GROUND WATER LEVELS:

CHECKED BY JJ

DATE STARTED 3/6/15 COMPLETED 3/11/15

NOTES
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(0)

40
(0)

25
(0)

7-20-26
(46)

8-15-18
(33)

SS
8

SS
9

RC
1

RC
2

RC
3

Very hard brown to dark brown, white micaceous sandy SILT.

Dense brown to dark brown, white, damp silty medium to fine SAND.

Hard brown to dark brown, gray, red micaceous medium to fine
sandy  SILT.

auger refusal at 39 ft.

(39.0' - 41.0') MYLONITE (White) white, yellow, brown, moderately
hard to soft, moderately weathered to completely weathered,
strongly contorted 37 degree foliation, fine grained, FeOx staining
present throughout.

(39.0' - 41.0') Intensely fractured, irregular, rough, moderately
weathered, FeOx staining present
(41.0' - 46.0') MYLONITE (White) white, yellow, brown, moderately
hard to soft, moderately to completely weathered, strongly contorted
50 degree foliation, fine grained, FeOx staining present throughout.

(41.0' - 46.0') Very Intensely fractured, irregular, rough, moderately
to highly weathered, FeOx staining present

(46.0' - 51.0') MYLONITE (White) white, yellow, brown, moderately
soft to soft, highly weathered, strongly contorted 20 degree foliation,
fine grained, FeOx staining present.

(46.0' - 51.0') Very Intensely fractured, irregular, rough, moderately
to highly weathered, FeOx staining present

Bottom of hole at 51.0 feet.
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TEST PROCEDURES 
 
The general field procedures employed by MC Squared, Inc. (MC2) are summarized in the 
American Society for Testing and Materials (ASTM) Standard D420 which is entitled 
"Investigating and Sampling Soil and Rock".  This recommended practice lists recognized 
methods for determining soil and rock distribution and groundwater conditions.  These methods 
include geophysical and in-situ methods as well as borings. 
 
 
STANDARD DRILLING TECHNIQUES 
 
To obtain subsurface samples, borings are drilled using one of several alternate techniques 
depending upon the subsurface conditions.  Some of these techniques are: 
 
 In Soils: 
  a) Continuous hollow stem augers. 
  b) Rotary borings using roller cone bits or drag bits, and water or drilling 

mud to flush the hole. 
  c) "Hand" augers. 
 
 In Rock: 
  a) Core drilling with diamond-faced, double or triple tube core barrels. 
  b) Core boring with roller cone bits. 
 
The drilling method used during this exploration is presented in the following paragraph. 
 
Hollow Stem Augering: A hollow stem augers consists of a hollow steel tube with a continuous 
exterior spiral flange termed a flight.  The auger is turned into the ground, returning the cuttings 
along the flights.  The hollow center permits a variety of sampling and testing tools to be used 
without removing the auger. 
 
Core Drilling:  Soil drilling methods are not normally capable of penetrating through hard 
cemented soil, weathered rock, coarse gravel or boulders, thin rock seams, or the upper surface 
of sound, continuous rock.  Material which cannot be penetrated by auger or rotary soil-drilling 
methods at a reasonable rate is designated as “refusal material”.  Core drilling procedures are 
required to penetrate and sample refusal materials. 
 
Prior to coring, casing may be set in the drilled hole through the overburden soils, to keep the 
hole from caving and to prevent excessive water loss.  The refusal materials are then cored 
according to ASTM D-2113 using a diamond-studded bit fastened to the end of a hollow, double 
or triple tube core barrel.  This device is rotated at high speeds, and the cuttings are brought to 
the surface by circulating water.  Core samples of the material penetrated are protected and 
retained in the swivel-mounted inner tube.  Upon completion of each drill run, the core barrel is 
brought to the surface, the core recovery is measured, and the core is placed, in sequence, in 
boxes for storage and transported to our laboratory. 
 
 
 
 

 



 
SAMPLING AND TESTING IN BOREHOLES 
 
Several techniques are used to obtain samples and data in soils in the field; however the most 
common methods in this area are: 
 
 
 a) Standard Penetrating Testing 
 b) Undisturbed Sampling 
 c) Dynamic Cone Penetrometer Testing 
 d) Water Level Readings 
 
The procedures utilized for this project are presented below.   
 
Standard Penetration Testing: At regular intervals, the drilling tools are removed and soil 
samples obtained with a standard 2 inch diameter split tube sampler connected to an A or N-
size rod.  The sampler is first seated 6 inches to penetrate any loose cuttings, and then driven 
an additional 12 inches with blows of a 140 pound safety hammer falling 30 inches.  Generally, 
the number of hammer blows required to drive the sampler the final 12 inches is designated the 
"penetration resistance" or "N" value, in blows per foot (bpf). The split barrel sampler is 
designed to retain the soil penetrated, so that it may be returned to the surface for observation.  
Representative portions of the soil samples obtained from each split barrel sample are placed in 
jars, sealed and transported to our laboratory. 
 
The standard penetration test, when properly evaluated, provides an indication of the soil 
strength and compressibility.  The tests are conducted according to ASTM Standard D1586.  
The depths and N-values of standard penetration tests are shown on the Boring Logs.  Split 
barrel samples are suitable for visual observation and classification tests but are not sufficiently 
intact for quantitative laboratory testing. 
 
Water Level Readings: Water level readings are normally taken in the borings and are recorded 
on the Boring Records.  In sandy soils, these readings indicate the approximate location of the 
hydrostatic water level at the time of our field exploration.  In clayey soils, the rate of water 
seepage into the borings is low and it is generally not possible to establish the location of the 
hydrostatic water level through short-term water level readings.  Also, fluctuation in the water 
level should be expected with variations in precipitation, surface run-off, evaporation, and other 
factors.  For long-term monitoring of water levels, it is necessary to install piezometers. 
 
The water levels reported on the Boring Logs are determined by field crews immediately after 
the drilling tools are removed, and several hours after the borings are completed, if possible.  
The time lag is intended to permit stabilization of the groundwater level that may have been 
disrupted by the drilling operation. 
 
Occasionally the borings will cave-in, preventing water level readings from being obtained or 
trapping drilling water above the cave-in zone. 
 
 
 
 

 



BORING LOGS 
 
The subsurface conditions encountered during drilling are reported on a field boring log 
prepared by the Driller.  The log contains information concerning the boring method, samples 
attempted and recovered, indications of the presence of coarse gravel, cobbles, etc., and 
observations of groundwater.  It also contains the driller's interpretation of the soil conditions 
between samples.  Therefore, these boring records contain both factual and interpretive 
information.  The field boring records are kept on file in our office. 
 
After the drilling is completed a geotechnical professional classifies the soil samples and 
prepares the final Boring Logs, which are the basis for our evaluations and recommendations.   
 
SOIL CLASSIFICATION 
 
Soil classifications provide a general guide to the engineering properties of various soil types 
and enable the engineer to apply his past experience to current problems.  In our investigations, 
samples obtained during drilling operations are examined in our laboratory and visually 
classified by an engineer.  The soils are classified according to consistency (based on number 
of blows from standard penetration tests), color and texture.  These classification descriptions 
are included on our Boring Logs. 
 
The classification system discussed above is primarily qualitative and for detailed soil 
classification two laboratory tests are necessary; grain size tests and plasticity tests.  Using 
these test results the soil can be classified according to the AASHTO or Unified Classification 
Systems (ASTM D-2487).  Each of these classification systems and the in-place physical soil 
properties provides an index for estimating the soil's behavior.  The soil classification and 
physical properties are presented in this report. 
 
The following table presents criteria that are typically utilized in the classification and description 
of soil and rock samples for preparation of the Boring Logs. 
  

 



Relative Density of Cohesionless Soils 
  From Standard Penetration Test Consistency of Cohesive Soils 

Very Loose                                                    < 4 bpf 

Loose                                                         5 - 10 bpf 

Medium Dense                                         11 - 30 bpf 

Dense                                                       31 - 50 bpf 

Very Dense                                                  > 50 bpf 

 

            (bpf = blows per foot, ASTM D 1586) 

Very Soft                                                             < 2 bpf 

Soft                                                                     3 - 4 bpf 

Firm                                                                    5 - 8 bpf 

Stiff                                                                   9 - 15 bpf 

Very Stiff                                                        16 - 30 bpf 

Hard                                                               30 – 50 bpf 

Very Hard                                                           > 50 bpf 

Relative Hardness of Rock Particle Size Identification 

Very Soft Hard Rock disintegrates or easily 
                compresses to touch; can be hard  
                to very hard soil. 
 
Soft  May be broken with fingers. 
 
Moderately Soft  May be scratched with a nail, 
  corners and edges may be 
  broken with fingers. 
 
Moderately Hard Light blow of hammer required 
               to break samples. 
 
Hard  Hard blow of hammer required 
                to break sample. 

Boulders                                                   Larger than 12" 
 
Cobbles                                                                 3" - 12" 
 
Gravel 
     Coarse                                                             3/4" - 3" 
     Fine                                                        4.76mm - 3/4" 
 
Sand 
     Coarse                                                     2.0 - 4.76 mm 
     Medium                                                0.42 - 2.00 mm 
     Fine                                                     0.42 - 0.074 mm 
 
Fines 
(Silt or Clay)                                   Smaller than 0.074 mm 

Rock Continuity Relative Quality of Rocks 

RECOVERY = Total Length of Core x 100 % 
                           Length of Core Run 

RQD = Total core, counting only pieces > 4" long x 100 % 
                            Length of Core Run 

Description Core Recovery % 

Incompetent                                        Less than 40 

Competent                                           40 - 70 

Fairly Continuous                                 71 - 90 

Continuous                                           91 - 100 

 

Description RQD  % 

Very Poor                                                         0 - 25 % 

Poor                                                                25 - 50 % 

Fair                                                                 50 - 75 % 

Good                                                               75 - 90 % 

Excellent                                                         90 - 100 % 
 

 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

APPENDIX C 
 
 

 
Figure 1 – Seismic Refraction Traverse (Line 1) 

 
Figure 2 – Seismic Refraction Compressional (P-Wave) Profile 

 
Figure 3 – Shear Wave Velocity Determination Approximate Location, Grit Removal 

Facility (Line 2) 
 

Figure 4 – 1-D Shear Wave Velocity Model, Grit Removal Facility (Line 2) 
 
 

Figure 5 – Shear Wave Velocity Determination Approximate Location, Headworks 
Structure (Line 3) 

 
Figure 6 – 1-D Shear Wave Velocity Model, Headworks Structure (Line 3) 
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APPENDIX D 

Core Photographs - Pages 1 through 66 

Core Test Photographs - Pages 1 through 17 



Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-1
Run 1: 30 – 35 ft, REC = 97 %, RQD = 90%
Run 2: 35 – 40 ft, REC = 100%, RQD = 98%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-1
Run 1: 30 – 35 ft, REC = 97 %, RQD = 90%
Run 2: 35 – 40 ft, REC = 100%, RQD = 98%

2



Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-1
Run 3: 40-45 ft, REC = 100 %, RQD = 76%
Run 4: 45-50 ft, REC = 87%,  RQD = 32%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-1
Run 3: 40-45 ft, REC = 100 %, RQD = 76%
Run 4: 45-50 ft, REC = 87 %, RQD = 32%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-1
Run 5: 50-55 ft, REC = 86 %, RQD = 47%
Run 6: 55-60 ft, REC = 98%, RQD= 63%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-1
Run 5: 50-55 ft, REC = 86 %, RQD = 47%
Run 6: 55-60 ft, REC = 98%, RQD= 63%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-1
Run 7: 60-65 ft, REC = 98 %, RQD = 88%
Run 8: 65-70 ft, REC = 98%, RQD = 89%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-1
Run 7: 60-65 ft, REC = 98 %, RQD = 88%
Run 8: 65-70 ft, REC = 98%, RQD = 89%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-1
Run 9: 70-75 ft, REC = 79 %, RQD = 24%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-1
Run 9: 70-75 ft, REC = 79 %, RQD = 24%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-2
Run 1: 25-26 ft, REC = 75 %, RQD = 0%
Run 2: 26-31 ft, REC = 83%, RQD = 8%

Run 3: 31-36 ft, REC = 93%, RQD = 24%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-2
Run 1: 25-26 ft, REC = 75 %, RQD = 0%
Run 2: 26-31 ft, REC = 83%, RQD = 8% 

Run 3: 31-36 ft, REC = 93%, RQD = 24%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-2
Run 4: 36-41 ft, REC = 90 %, RQD = 64%
Run 5: 41-46 ft, REC = 100%, RQD = 96%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-2
Run 4: 36-41 ft, REC = 90 %, RQD = 64%
Run 5: 41-46 ft, REC = 100%, RQD = 96%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-2
Run 6: 46-51 ft, REC = 100%, RQD = 99%

Run 7: 51-56 ft, REC = 100%, RQD = 100%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-2
Run 6: 46-51 ft, REC = 100%, RQD = 99%

Run 7: 51-56 ft, REC = 100%, RQD = 100%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-2
Run 8: 56-61 ft, REC = 100%, RQD = 100%
Run 9: 61-66 ft, REC = 100%, RQD = 100%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-2
Run 8: 56-61 ft, REC = 100%, RQD = 100%
Run 9: 61-66 ft, REC = 100%, RQD = 100%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-2
Run 10: 66-71 ft, REC = 100%, RQD = 91%

Run 11: 71-76 ft, REC = 100%, RQD = 100%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-2
Run 10: 66-71 ft, REC = 100%, RQD = 91%

Run 11: 71-76 ft, REC = 100%, RQD = 100%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-2
Run 11: 71-76 ft, REC = 100%, RQD = 100%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-2
Run 11: 71-76 ft, REC = 100%, RQD = 100%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-3
Run 1: 30-35 ft, REC = 78%, RQD = 50%
Run 2: 35-40 ft, REC = 88%, RQD = 76%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-3
Run 1: 30-35 ft, REC = 78%, RQD = 50%
Run 2: 35-40 ft, REC = 88%, RQD = 76%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-3
Run 3: 40-45 ft, REC = 98%, RQD = 79%

Run 4: 45-50 ft, REC = 100%, RQD = 99%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-3
Run 3: 40-45 ft, REC = 98%, RQD = 79%
Run 4: 45-50 ft, REC = 100%, RQD= 99%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-3
Run 5: 50-55 ft, REC = 100%, RQD = 100%
Run 6: 55-60 ft, REC = 100%, RQD = 96%

27



Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-3
Run 5: 50-55 ft, REC = 100%, RQD = 100%
Run 6: 55-60 ft, REC = 100%, RQD = 96%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-3
Run 7: 60-65 ft, REC = 100%, RQD = 86%
Run 8: 65-70 ft, REC = 100%, RQD = 62%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-3
Run 7: 60-65 ft, REC = 100%, RQD = 86%
Run 8: 65-70 ft, REC = 100%, RQD = 62%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-3
Run 9: 70-75 ft, REC = 100%, RQD = 66%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-3
Run 9: 70-75 ft, REC = 100%, RQD = 66%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-4
Run 1: 12-15 ft, REC = 86%, RQD = 0%
Run 2: 15-20 ft, REC = 90%, RQD = 0%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-4
Run 1: 12-15 ft, REC = 86%, RQD = 0%
Run 2: 15-20 ft, REC = 90%, RQD = 0%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-4
Run 3: 20-25 ft, REC = 86%, RQD = 66%
Run 4: 25-30 ft, REC = 96%, RQD = 82%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-4
Run 3: 20-25 ft, REC = 86%, RQD = 66%
Run 4: 25-30 ft, REC = 96%, RQD = 82%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-4
Run 5: 30-35 ft, REC = 92%, RQD = 61%
Run 6: 35-40 ft, REC = 98%, RQD = 61%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-4
Run 5: 30-35 ft, REC = 92%, RQD = 61%
Run 6: 35-40 ft, REC = 98%, RQD = 61%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-4
Run 7: 40-45 ft, REC = 100%, RQD = 92%
Run 8: 45-50 ft, REC = 100%, RQD = 82%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-4
Run 7: 40-45 ft, REC = 100%, RQD = 92%
Run 8: 45-50 ft, REC = 100%, RQD = 82%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-4
Run 9: 50-55 ft, REC = 100%, RQD = 93%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-4
Run 9: 50-55 ft, REC = 100%, RQD = 93%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-5
Run 1: 16-20 ft, REC = 100%, RQD = 97%

Run 2: 20-25 ft, REC = 100%, RQD = 100%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-5
Run 1: 16-20 ft, REC = 100%, RQD = 97%

Run 2: 20-25 ft, REC = 100%, RQD = 100%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-5
Run 3: 25-30 ft, REC = 100%, RQD = 100%
Run 4: 30-35 ft, REC = 100%, RQD = 88%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-5
Run 3: 25-30 ft, REC = 100%, RQD = 100%
Run 4: 30-35 ft, REC = 100%, RQD = 88%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-5
Run 5: 35-40 ft, REC = 100%, RQD = 87%

Run 6: 40-45 ft, REC = 100%, RQD = 100%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-5
Run 5: 35-40 ft, REC = 100%, RQD = 87%

Run 6: 40-45 ft, REC = 100%, RQD = 100%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-5
Run 7: 45-50 ft, REC = 97%, RQD = 68%

Run 8: 50-55 ft, REC = 100%, RQD = 42%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-5
Run 7: 45-50 ft, REC = 97%, RQD = 68%

Run 8: 50-55 ft, REC = 100%, RQD = 42%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-5
Run 9: 55-60 ft, REC = 100%, RQD = 100%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-5
Run 9: 55-60 ft, REC = 100%, RQD = 100%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-6
Run 1: 24-25 ft, REC = 88%, RQD = 0%
Run 2: 25-30 ft, REC = 58%, RQD = 0%

Run 3: 30-35 ft, REC = 100%, RQD = 21%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-6
Run 1: 24-25 ft, REC = 88%, RQD = 0%
Run 2: 25-30 ft, REC = 58%, RQD = 0%

Run 3: 30-35 ft, REC = 100%, RQD = 21%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-6
Run 4: 35-40 ft, REC = 98%, RQD = 26%

Run 5: 40-45 ft, REC = 100%, RQD = 96%

55



Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-6
Run 4: 35-40 ft, REC = 98%, RQD = 26%

Run 5: 40-45 ft, REC = 100%, RQD = 96%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-6
Run 6: 45-50 ft, REC = 98%, RQD = 63%
Run 7: 50-55 ft, REC = 78%, RQD = 62%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-6
Run 6: 45-50 ft, REC = 98%, RQD = 63%
Run 7: 50-55 ft, REC = 78%, RQD = 62%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-6
Run 8: 55-60 ft, REC = 100%, RQD = 64%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-6
Run 8: 55-60 ft, REC = 100%, RQD = 64%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-7
Run 1: 20-25 ft, REC = 48%, RQD = 0%
Run 2: 25-30 ft, REC = 47%, RQD = 0%
Run 3: 30-35 ft, REC = 42%, RQD = 0%
Run 4: 35-40 ft, REC = 53%, RQD = 0%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-7
Run 1: 20-25 ft, REC = 48%, RQD = 0%
Run 2: 25-30 ft, REC = 47%, RQD = 0%
Run 3: 30-35 ft, REC = 42%, RQD = 0%
Run 4: 35-40 ft, REC = 53%, RQD = 0%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-7
Run 5: 40-45 ft, REC = 62%, RQD = 0%
Run 6: 45-50 ft, REC = 0%, RQD = 0%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-7
Run 5: 40-45 ft, REC = 62%, RQD = 0%
Run 6: 45-50 ft, REC = 0%, RQD = 0%
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Geotechnical Investigation
RM Clayton Water Reclamation Facility Expansion

Atlanta, Fulton County, Georgia

For:

BGR

Project No. A091417.098

ROCK CORE PHOTOGRAPHS Date: 3/24/15

B-9
Run 1: 39-40 ft, REC = 77%, RQD = 0%
Run 2: 40-45 ft, REC = 40%, RQD = 0%
Run 3: 45-51 ft, REC = 25%, RQD = 0%  

65



RM Clayton Water Reclamation Facility Expansion 
Atlanta, Fulton County, Georgia 

For: 

BGR 
 

Project No. A091417.098 

ROCK CORE TESTING PHOTOGRAPHS Date: 4/2/15 

1 

Tensile After  
B-1, Elev. 798.5’, Depth 38’9”- 38’10”  

Tensile Before 
B-1, Elev. 798.5’, Depth 38’9”- 38’10” 



RM Clayton Water Reclamation Facility Expansion 
Atlanta, Fulton County, Georgia 

For: 

BGR 

Project No. A091417.098 

ROCK CORE TESTING PHOTOGRAPHS Date: 4/2/15 

2 

Compression After 
B-1, Elev. 798.9’-798.5’, Depth 38’5”- 38’9” 

Compression Before  
B-1, Elev. 798.9’-798.5’, Depth 38’5”- 38’9”  



RM Clayton Water Reclamation Facility Expansion 
Atlanta, Fulton County, Georgia 

For: 

BGR 
 

Project No. A091417.098 

ROCK CORE TESTING PHOTOGRAPHS Date: 4/2/15 

3 

Tensile After 
B-1, Elev. 771.1’, Depth 66’2”-66’3” 

Tensile Before 
 B-1, Elev. 771.1’, Depth 66’2”-66’3” 



RM Clayton Water Reclamation Facility Expansion 
Atlanta, Fulton County, Georgia 

For: 

BGR 

Project No. A091417.098 

ROCK CORE TESTING PHOTOGRAPHS Date: 4/2/15 

4 

Compression After 
B-1, Elev. 771.5’-771.1’, Depth 65’10”-66’2” 

Compression Before 
B-1, Elev. 771.5’-771.1’, Depth 65’10”-66’2” 



RM Clayton Water Reclamation Facility Expansion 
Atlanta, Fulton County, Georgia 

For: 

BGR 

Project No. A091417.098 

ROCK CORE TESTING PHOTOGRAPHS Date: 4/2/15 

5 

Tensile After  
B-2, Elev. 803.5’, Depth 33’5”-33’6” 

Tensile Before  
B-2, Elev. 803.5’, Depth 33’5”-33’6” 



RM Clayton Water Reclamation Facility Expansion 
Atlanta, Fulton County, Georgia 

For: 

BGR 
 

Project No. A091417.098 

ROCK CORE TESTING PHOTOGRAPHS Date: 4/2/15 

6 

Compression After 
B-2, Elev. 803.9’-803.5’, Depth 33’1”-33’5” 

Compression Before 
B-2, Elev. 803.9’-803.5’, Depth 33’1”-33’5” 



RM Clayton Water Reclamation Facility Expansion 
Atlanta, Fulton County, Georgia 

For: 

BGR 
 

Project No. A091417.098 

ROCK CORE TESTING PHOTOGRAPHS Date: 4/2/15 

7 

Tensile After 
B-2, Elev. 773.4’, Depth 63’6”-63’7” 

Tensile Before 
B-2, Elev. 773.4’, Depth 63’6”-63’7” 



RM Clayton Water Reclamation Facility Expansion 
Atlanta, Fulton County, Georgia 

For: 

BGR 
 

Project No. A091417.098 

ROCK CORE TESTING PHOTOGRAPHS Date: 4/2/15 

8 

Compression After 
B-2, Elev. 773.8’-773.4’, Depth 63’2”-63’6” 

Compression Before  
B-2, elev. 773.8’-773.4’, depth 63’2”-63’6” 



RM Clayton Water Reclamation Facility Expansion 
Atlanta, Fulton County, Georgia 

For: 

BGR 
 

Project No. A091417.098 

ROCK CORE TESTING PHOTOGRAPHS Date: 4/2/15 

9 

Tensile After 
B-3, Elev. 775.6’, Depth 60’5”-60’6” 

Tensile Before  
B-3, elev. 775.6’, depth 60’5”-60’6” 



RM Clayton Water Reclamation Facility Expansion 
Atlanta, Fulton County, Georgia 

For: 

BGR 
 

Project No. A091417.098 

ROCK CORE TESTING PHOTOGRAPHS Date: 4/2/15 

10 

Compression After 
B-3, Elev. 776.0’-775.6’, Depth 60’1”-60’5” 

Compression Before 
B-3, Elev. 776.0’-775.6’, Depth 60’1”-60’5” 



RM Clayton Water Reclamation Facility Expansion 
Atlanta, Fulton County, Georgia 

For: 

BGR 

Project No. A091417.098 

ROCK CORE TESTING PHOTOGRAPHS Date: 4/2/15 

11 

Tensile After 
B-3, Elev. 775.2’, Depth 60’10”-60’11” 

Tensile Before 
B-3, Elev. 775.2’, Depth 60’10”-60’11” 



RM Clayton Water Reclamation Facility Expansion 
Atlanta, Fulton County, Georgia 

For: 

BGR

Project No. A091417.098 

ROCK CORE TESTING PHOTOGRAPHS Date: 4/2/15 

12 

Compression After 
B-3, Elev. 775.6’-775.2’, Depth 60’6”-60’10” 

Compression Before 
B-3, Elev. 775.6’-775.2’, Depth 60’6”-60’10” 



RM Clayton Water Reclamation Facility Expansion 
Atlanta, Fulton County, Georgia 

For: 

BGR 
 

Project No. A091417.098 

ROCK CORE TESTING PHOTOGRAPHS Date: 4/2/15 

13 

Compression After 
B-4, Elev. 753.6’-753.2’, Depth 28’1”-28’5” 

Compression Before 
B-4, Elev. 753.6’-753.2’, Depth 28’1”-28’5” 



RM Clayton Water Reclamation Facility Expansion 
Atlanta, Fulton County, Georgia 

For: 

BGR
 

Project No. A091417.098 

ROCK CORE TESTING PHOTOGRAPHS Date: 4/2/15 

14 

Tensile After 
B-5, Elev. 759.2’, Depth 22’4”-22’5” 

Tensile Before 
B-5, Elev. 759.2’, Depth 22’4”-22’5” 



RM Clayton Water Reclamation Facility Expansion 
Atlanta, Fulton County, Georgia 

For: 

BGR
 

Project No. A091417.098 

ROCK CORE TESTING PHOTOGRAPHS Date: 4/2/15 

15 

Compression After  
B-5, Elev. 759.6’-759.2’, Depth 22’0”-22’4” 

Compression Before  
B-5, Elev. 759.6’-759.2’, Depth 22’0”-22’4” 



RM Clayton Water Reclamation Facility Expansion 
Atlanta, Fulton County, Georgia 

For: 

BGR 

Project No. A091417.098 

ROCK CORE TESTING PHOTOGRAPHS Date: 4/2/15 

16 

Tensile After 
B-6, Elev. 739.0’, Depth 42’6”-42’7” 

Tensile Before 
B-6, Elev. 739.0’, Depth 42’6”-42’7” 



RM Clayton Water Reclamation Facility Expansion 
Atlanta, Fulton County, Georgia 

For: 

BGR 

Project No. A091417.098 

ROCK CORE TESTING PHOTOGRAPHS Date: 4/2/15 

17 

Compression After 
B-6, Elev. 739.4’-739.0’, Depth 42’2”-42’6” 

Compression Before 
B-6, Elev. 739.4’-739.0’, Depth 42’2”-42’6” 
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TECHNICAL MEMORANDUM 
 
 Issued: March 11, 2013 
 
City of Atlanta | Department of Watershed Management   
Water Resource Management Plan: Wastewater Component    
Task 5.02 - Wastewater Collection System Modeling 
 
 
To:    Distribution 
 
From:   Michael Friedlander 
 
OVERVIEW 
 
Wastewater collection system modeling, originally envisioned to be performed by the City to support 
this water resources management plan update, required a level of effort which could not be 
accommodated within the timeframe of completing this round of planning. The modeling, which was 
to consist of performing future scenario run using the Department of Watershed Management’s 
(DWM’s) calibrated wastewater collection system model had the following objectives: 
 

 Incorporate revised wastewater service area flow forecast projections to ensure that planned 
projects adequately meet conditions anticipated through the planning horizon (year 2060);  

 Provide recommendations for additional projects in areas found to be capacity limited; and  
 Provide revised phasing or deferment recommendations due to slower growth projections. 

 
In lieu of updated modeling, wastewater flow estimates/projections used from previous planning 
scenarios were compared to the revised forecast data set developed for this management plan. The 
previous modeling work, performed as part of DWM’s continued compliance with the Consent 
Decree and First Amended Consent Decree programs, resulted in the generation of a list of capital 
improvement projects (CIPs) to address sewer replacement and rehabilitation as well as upsizing 
lines found to be capacity limited. Capacity enhancement CIPs for year 2000 and projected year 
2050 flows were developed through that effort. Comparisons of forecast flows indicate that the 
previous data set used for modeling is within a range close enough to the updated forecast to 
validate that previous CIP recommendations will meet near-term capacity needs. A future scenario 
wastewater collection system model update is recommended prior to the next master plan update to 
reassess capacity enhancement projects based upon observed growth trends and updated 
forecasts. This will potentially enable revised phasing or deferment of capital projects to reduce 
costs. 
 
CIP’s generated from previous analysis as well as those not previously identified in DWM’s CIP are 
summarized in this technical memorandum. An overview of existing wastewater collection system 
assets, summary of the rehabilitation/replacement work performed to date as part of the City’s 
compliance schedule for the Consent Decree and First Amended Consent Decree programs, and 
comparative analysis of updated and previous wastewater flow forecasts are also presented.     
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WASTEWATER COLLECTION SYSTEM SUMMARY 
 
The City’s four wastewater service areas cover an area of approximately 257 square miles and 
include the City, northwest DeKalb County, a small portion of Clayton County, and parts of north 
and south Fulton County. Conveyance and treatment of flows from areas outside the City are 
managed through interjurisdictional agreements1, which allocate capital and operational cost-
sharing based upon reserved treatment capacity and flows entering City collection, conveyance, 
pumping, and treatment infrastructure.  Wastewater from areas in northeast and southwest Atlanta 
are treated at Cobb County Water System’s R.L. Sutton Water Reclamation Facility and Fulton 
County’s Camp Creek Water Reclamation Facility, respectively. 
 
Critical infrastructure located within the City’s Wastewater Service Areas includes approximately 
1,574  miles2 of combined and separate sanitary sewers; 17 collection system pump stations; four 
tunnels; four tunnel pump stations; a diversion structure; 14 force mains; five combined sewer 
overflow (CSO) facilities; two CSO treatment plants; and one CSO regulator. Figures 1 through 3 
provide simplified schematic representations of the City’s four wastewater reclamation center 
service areas (RM Clayton, Utoy Creek, Intrenchment Creek, and South River).  Table 1 provides a 
summary of wastewater collection system characteristics. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                                                 
1 The City has the following interjurisdictional partners: Cobb County, DeKalb County, Fulton County, and the 
cities of College Park, East Point, and Hapeville. 
2 An updated asset inventory summary has been requested from the City. 
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Figure 1.  RM Clayton WRC Service Area Schematic 
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Figure 2.  Utoy Creek WRC Service Area Schematic 
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Figure 3.  Intrenchment Creek and South River WRC Service Area Schematic 
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Table 1.  Wastewater Collection System Inventory (all values are approximate) 

Service 
Area Sewer Basins 

Area 
(acres)1 

No. 
Sewer-
sheds2 

IJ Imports 
/ Exports 

Miles of 
Sewer3 Pump Stations CSO Facilities 

R.M. Clayton WRC 

Nancy Creek 24,078 24 DeKalb, 
Fulton  

Rivermeade PS 
Highland PS 
Northside Drive PS 
Nancy Creek Tunnel PS 

None 

Peachtree 
Creek 57,252 70 DeKalb  

Hanover West PS 
Woodward Way PS 
Bell South PS 

Clear Creek CSO Facility 
Tanyard CSO Facility 
West Area CSO Tunnel PS 
West Area CSOTP 

Proctor Creek Proctor Creek 10,749 38 None  

Paul Avenue PS 
Bolton Road PS 
Phillip Lee PS 

North Avenue CSO Facility 

Utoy Creek WRC 
Utoy Creek 24,986 37 East Point  

Cascade PS 
Niskey Lake PS 1 
Niskey Lake PS 2 
Utoy Creek Influent PS 

None 

Sandy Creek 4,097 10 Fulton None None 

South River WRC South River 13,834 33 

College 
Park,  
DeKalb, 
East Point, 
Hapeville 

 

South River Industrial PS
Jonesboro PS 
Flint River PS 
Rebel Forest PS 
South River Tunnel PS 

None 

Intrenchment Creek 
WRC 

Intrenchment 
Creek 20,403 24 DeKalb  None 

Boulevard CSO Regulator 
Custer Avenue CSO Facility 
East Area CSO Tunnel PS 
Intrenchment Creek CSOTP 

Sugar Creek 3,031 14 DeKalb None None 
Camp Creek WRF Camp Creek 3,865 6 to Fulton  None None 

R.L. Sutton WRF Long Island 
Creek 2,168 4 to Cobb   None None 

TOTALS 10 164,462 260 - 1,574 - -
 
Notes: 
1. Contributing area represents sewer basin total with the exception of Camp Creek and RL Sutton, which are reflective of the City of Atlanta contributing area 
only. 
2. Sewershed values reported are reflective for the City of Atlanta only. Interjurisdictional partner contributing areas are not subdivided or included in the tabulation.  
3. An updated asset inventory has been requested from the City. Miles of sewer reflected in this table may not reflect updated information.
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WASTEWATER COLLECTION SYSTEM MODEL BACKGROUND 
 
The City’s wastewater collection system model utilizes Innovyze InfoWorksTM  CS software. The 
model is utilized to prioritize system improvements to reduce water quality violations and to 
evaluate capacity implications of new development permits. The City currently collects data from 
195 permanent flow meters, over 60 temporary flow meters, and 28 rain gauges. Model calibration 
is typically performed to match observed conditions within at least 20% of the peak-to-peak flows 
under diurnal wet-weather conditions and at least 10% of the peak-to-peak flows under dry-weather 
diurnal conditions. City staff continuously update the model as improvements and development 
projects are implemented. Model calibration reflecting the latest maintenance, rehabilitation, and 
flow records is performed by the City every six months for use by the DWM’s Capacity Certification 
Group. 
 
The development of the City’s wastewater collection system model was a requirement under the 
First Amended Consent Decree (May 1999) as part of a multi-phased program, which included: flow 
and rainfall monitoring, hydraulic modeling, and system-wide prioritization of rehabilitation efforts. 
Macro-models were developed to describe and organize trunk and outfall sewers and became the 
basis for delineating the 260 sewersheds located within City of Atlanta limits. Sewer rehabilitation 
efforts were prioritized through grouping multiple sewersheds into a total of six “Sewer Groups”. 
Micro-models for each sewershed within a Sewer Group were also developed to assist in identifying 
capacity-limited areas and relief projects. Data from flow meters, rainfall gages, and information 
obtained through the Sewer System Evaluation Survey (SSES) are incorporated into the model for 
calibration and accuracy in representing actual conditions. 
 
2004-2009 REHABILITATION SUMMARY 
 
The City has completed SSES activities and model calibration for all six Sewer Groups. 
Rehabilitation actions for the first two Sewer Groups (SG-1 and SG-2) and the portion of SG-3 
falling within the South River sewer basin have been completed. These efforts included a 
combination of techniques including: cured-in-place piping, pipe bursting, external point repairs, 
pipe replacement, and pipe clean-out. Table 2 provides a summary of total rehabilitation performed 
between years 2004-2009. 
 
Table 2.  Sewer Rehabilitation Summary (2004-2009) 

Basin 2004 2005 2006 2007 2008 2009 TOTAL 
Miles of Sewer Rehabilitation 

Camp Creek 2.82 1.37  -     -    0.36 0.28 4.83 
Intrenchment Creek -     -     -    0.04 0.07 0.16 0.27 
Long Island Creek -     -    0.12  -     -    3.32 3.44 
Nancy Creek 3.49 0.83 0.32 0.90 0.11 6.83 12.48 
Peachtree Creek 0.29 8.04 23.48 11.34 25.83 4.56 73.54 
Proctor Creek 4.89 1.49 1.65  -    17.11 2.19 27.33 
Sandy Creek -    1.65  -    0.99 0.18 0.81 3.63 
South River 4.08 4.72 2.77 9.89 3.51 13.81 38.78 
Sugar Creek 6.53 3.54  -     -    0.92 1.22 12.21 
Utoy Creek 0.19 1.52 1.20 17.90 4.95 13.52 39.28 
TOTAL 22.29 23.16 29.54 41.06 53.04 46.70 215.79 
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Combined sewer separation has been completed in portions of the Proctor Creek (Greensferry 
combined sewer separation), South River (McDaniel Street combined sewer separation), and 
Intrenchment Creek (Stockade combined sewer separation) service areas. 
 
PLANNED CAPITAL IMPROVEMENTS 
 
The timeline for completing sanitary sewer improvements, originally mandated in the First Amended 
Consent Decree by 2014, was granted a 13-year compliance extension (completion by 2027) due to 
program costs. This compliance timeline is applicable for the remaining Sewer Groups (SG-3 
through SG-6). A capital improvement plan for complying with this timeline has been formulated by 
the City. Under the First Amended Consent Decree, the City agreed to a target of zero surcharge 
above the crown of the pipe for sanitary sewers during the 2-year, 3-hour design storm event. City 
staff perform model runs upsizing sewer lines as necessary to achieve this target and also run the 
model over a simulated 40-year rainfall record to analyze overflow event frequency. This sequence 
is performed iteratively for design storms larger than the mandated 2-year, 3-hour event to derive a 
financially and technically viable list of capital improvement projects. The active collection system 
CIP list of projects is summarized in Table 3.   
 
Several additional projects not previously listed that will be considered for inclusion in the CIP 
update developed for this wastewater management plan are summarized in Table 4.   
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Table 3.  Planned Collection System Capital Improvement Projects 

CIP Description Start Date Finish Date 

W.01.01.0181 Sewer Cleaning and Pipeline 
Assessment: Annual Contract [2011‐2019] 

Post SSES contract providing for ongoing routine sewer 
maintenance including: cleaning, root treatment, replacement of 
clean-out covers and CCTV monitoring, including any necessary 
remedial action. [No escalation assessed] 

FY 2012 Annual 
Renewal 

W.01.01.0182 Sanitary Sewer Repairs: Annual 
Contract [2011‐2016] 

This is a sewer repair and replacement contract with an undefined 
scope and fixed unit prices with open cut pipe replacement as the 
primary construction method. [No escalation assessed] 

FY 2012 Annual 
Renewal 

W.01.01.0186 Asphaltic Concrete Pavement, Milling 
and Resurfacing: Annual Contract [2010‐2027] 

 Annual contract to provide for milling and overlay of asphalt to 
provide continuously smooth roadway surface at locations where 
sewer rehabilitation work has disturbed existing pavement. 
[No escalation assessed \ FY13 includes $2M for Renewal #2 of 
current contract and $2M for new contract] 

FY 2012 Annual 
Renewal 

W.01.01.0178 Sewer Rehabilitation Contract SSES-based on-call rehabilitation services contract. FY 2012 FY2013 

W.01.01.0003 Sewer Asset Management 

A program to continue inspection and maintenance based on 
condition criticality that ensures rehabilitation and/or replacement 
of sewer assets as appropriate. The average footage inspected 
and rehabilitated per year could reach 250,000 feet of pipe. It is 
estimated that half of this pipe will need rehabilitation at a cost of 
$200 per foot. This is the basis for an asset management 
improvement program targeting 30 million dollars a year to 
maintain assets in good operating condition. 

FY 2016 Annual 
Renewal 
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CIP Description Start Date Finish Date 

W.01.01.0092 Sewer Group (2R) ‐ Sandy Creek 
Outfall Replacement Project 

Sandy Creek Sewer Replacement Phase I and Sandy Creek 
Sewer Replacement Phase II. Sandy Creek Sewer Replacement 
Phase I consists of the installation of approximately 2,860 LF of 
30 and 36 inch gravity sewer line with manholes located in land 
lot 17 & 14 in the 14th District, in Fulton County, Georgia. The 
project is located on an unimproved part of Charlie Brown Airport 
property. Sandy Creek Sewer Replacement Phase II consists of 
the installation of approximately 1,020 LF of 30 inch and 
approximately 360 LF of 8 inch gravity sewer line located in land 
lot 241, in the 14th District, in Fulton County, Georgia. The project 
is located between residential areas with segments adjacent to a 
power transmission line. 

FY 2012 FY 2012 

W.01.01.0056 Sewer Group 3 ‐ Rehabilitation ‐ 
Contract A 

Project closeout for this project is underway. Project included 
rehabilitatation (cured-in-place lining, pipe bursting, horizontal 
directional drilling, & excavation) of small diameter sewer 
identified during SSES for areas of the South River sewer basin 
located in Sewer Group 3. Manhole and sewer cleaning included. 
"Contract A" completion in FY 2012. 

FY 2012 FY 2012 

W.01.01.0055 Sewer Group 3 ‐ Rehabilitation 
Projects 

This project is to rehabilitate the sanitary sewers in SG3 which 
have been identified under the SSES as needing work. Under this 
project small diameter sewers will be rehabilitated by cured-in-
place pipe lining techniques, pipe bursting, horizontal directional 
drilling and conventional excavation. In addition to the 
rehabilitation of manholes, the work under this contract also 
includes pre-cleaning of manholes and sewers. 

FY 2013 FY 2016 

04.23.165 Sewer Group (3R) - South River 
Basin/East Point Trunk Replacement 

This project consist of the full replacement of the East Point Trunk 
sewer and two major tributary outfalls; South Camp Hapeville 
Outfall and the South River Outfall. The East Point Trunk 
replacement will consist of replacing the existing sewer with 
approx 11,240 ft of sewer ranging from 36-inch to 48-inch 
diameter. The South Camp Hapeville sewer will be replaced with 
approx 940 ft of 18-inch pipe. The South River Outfall will be 
replaced with approximately 870 ft of 24-inch pipe. Construction is 
underway. 

FY 2012 FY 2012 
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CIP Description Start Date Finish Date 

W.01.01.0100 Sewer Group (3R) ‐ South River Basin 
North Capacity Relief Projects 

Replacing various trunk and outfall sewers including:  McDaniel 
trunk 24” and 60” replaced with 5,800 linear feet of new 42”; 
Lower Tenth Ward Trunk existing 36” replaced with 42” and 2,900 
linear feet of new 36” relief sewer; Lakewood Outfall upgrades 
including flow transfer negative slope correction; [GEFA Funded - 
Construction] 

FY 2012 FY 2012 

W.01.01.0192 Sewer Group (3R) ‐ South River Basin 
South Capacity Relief Projects 

Replacement of various trunk and outfall sewers within the South 
River Basin. These projects are located physically south of the 
South River. The primary projects include the Jonesboro Trunk 
and Trunk Relief, and the Forest Park Outfall. [GEFA Funded - 
Construction] 

FY 2013 FY 2013 

W.01.01.0122 Sewer Group (5R) ‐ Peachtree Trunk 
Stabilization [Peachtree Creek Basin] 

The 96-inch Peachtree Trunk requires major repair to ensure its 
structural integrity is retained under varying conveyance 
conditions. This project is a phased continuation of the ongoing 
project occurring under an emergency repair project. At 
completion, 8900 linear feet of the large diameter trunk will be 
cleaned and structurally sound. 
 
This project involves the use of specialized cleaning techniques to 
remove large accumulations of debris. Upon completion of the 
cleaning process, a spiral wound structural liner will be installed. 
This phase of the trunk stabilization will address approximately 
5700 linear feet. 

FY 2013 FY 2013 

W.01.01.0073 Sewer Group 4 ‐ Rehabilitation 
Projects 

Rehabilitate (cured-in-place lining, pipe bursting, horizontal 
directional drilling, & excavation) of small diameter sewer 
identified during SSES. Manhole and sewer cleaning included. 

FY 2016 FY 2020 

W.01.01.0107 Sewer Group (4R) ‐ East Lake Trunk 
& Outfall System Capacity Relief Projects [Sugar 
Creek Basin] 

East Lake Outfall (east and west) and trunk will be upsized largely 
through use of pipebursting. ~10,915 linear feet of 12”-30” pipe 
will be affected.  

FY 2017 FY 2019 
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CIP Description Start Date Finish Date 

W.01.01.0110 Sewer Group (4R) ‐ Sugar Creek 
Basin Trunk Replacement 

Replacement of the Sugar Creek Trunk through large diameter 
pipebursting technology. Approximately 5,350 linear feet of 24 to 
30 inch sewer will be replaced with sewer ranging from 30 to 36 
inches. Field observations have determined that a combination of 
static and pneumatic pipebursting technologies are suitable as 
the replacement method. 

FY 2020 FY 2020 

W.01.01.0112 Sewer Group (5R) ‐ Westminster 
Outfall Replacement [Nancy Creek Basin] 

Replacement of the Westminster Outfall in the Nancy Creek 
Basin. ~7,565 linear feet of 8-10 inch diameter sewer will be 
replaced with 10-15 inch diameter sewer. The Outfall parallels a 
creek for a significant portion of its length and in some instances 
manholes encroach the creek bed. Coupled with the alignment 
location is the presence of acute angles. Both of these factors 
contribute to the potential of reduced capacity under wet-weather 
conditions. Replacement including realignment will enhance flow 
capacity and reduce instances of creek inflow.  

FY 2018 FY 2020 

W.01.01.0113 Sewer Group (5R) ‐ Valley Road 
Outfall Replacement [Nancy Creek Basin] 

Replacement and realignment of the Valley Road Outfall located 
in the Nancy Creek Basin. Approximately 5,950 LF of 8-12 inch 
diameter sewer is proposed to be replaced with 12-18 inch 
diameter sewer. The outfall traverses an area creek and is in 
close proximity to residential and commercial businesses. The 
downstream alignment is conducive for accumulating solids and 
debris thus reducing available capacity. 

FY 2021 FY 2022 

W.01.01.0121 Sewer Group (5R) ‐ Buckhead Trunk 
Replacement [Peachtree Creek Basin] 

This project is the replacement of the Buckhead Trunk from 
Lindbergh Drive to its termination to the Peachtree Creek Trunk, 
approximately 3,900 linear feet. The existing sewer is proposed 
for upsizing from a 21-inch diameter to a 30-inch diameter. The 
proposed replacement will include realignment of some segments 
due to their proximity to other building structures. 

FY 2021 FY 2022 
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CIP Description Start Date Finish Date 

W.01.01.0131 Sewer Group (6R) ‐ Landrum Drive 
Outfall Replacement [Utoy Creek Basin] 

This project is a full realignment of the Landurm-Campbelton 
Outfall to ensure conveyance capacity. The existing 8-inch sewer 
is aligned along a creek and privately owned lake embankment. 
Typical pipebursting or other rehabilitation method could not be 
supported due to the current alignment. A new alignment is 
proposed to construct 1,600 linear feet of 12-inch diameter pipe 
along Adams Drive to the South Utoy Trunk Relief. 

FY 2021 FY 2022 

W.01.01.0138 Sewer Group (6R) ‐ South Utoy Creek 
Trunk System Replacement by Pipebursting [Utoy 
Creek Basin] 

Replacement of various trunks and outfalls within the South Utoy 
Trunk system using trenchless technology - pipebursting as the 
predominant replacement method. Through hydraulic modeling, 
approximately 22,729 linear feet of 8-15 inch diameter sewer has 
been identified for replacement with 10-18 inch sewer. 
Replacement will be field verified and cross-checked with SSES 
data. 

FY 2023 FY 2023 

W.01.01.LL01 Sewer Group (6R) ‐ Mineral Springs 
Trunk 

This project includes the replacement of an elliptical pipe with 
approximately 2,000 LF of 10 foot diameter sewer. Alignment 
includes tie in to an existing sewer trunk below the Georgia World 
Congress Center "Blue Lot" running west through the Vine City 
area. Project description, cost, and phasing should be updated 
after completion of sewer model calibration updates for the North 
Avenue CSO basin. 

FY 2024 FY 2024 

W.04.99.00BA Various Storm Water Emergency 
Projects   FY 2013 FY 2013 

W.01.01.LL02 Custer CSO Basin Infiltration Project 
(Peoplestown) Project still being defined. FY 2013 FY 2015 
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Table 4.  Additional Collection System Capital Improvement Projects 

CIP Description Start Date Finish Date 

Butler Street Trunk 

Project still being defined, but will include features to mitigate 
flooding in areas below the "Grady Curve" on the downtown 
I75/I85 connector and areas along the Georgia Power/Civic 
Center corridor. This project could include a combination of 
capacity relief, trunk replacement, and/or a new storage vault 
located in the Civic Center parking area. 

TBD TBD 

Paces Ferry Outfall Replacement 

Frequent spills occur at several manholes in the Dawn View Lane 
residential area as a result of significant debris and suspected 
degraded condition of the Paces Ferry Outfall. The 
implementation of the Peachtree Creek Trunk Storage and Pump 
Station is anticipated to alleviate some backwater effects in this 
area. Preliminary analysis suggested replacement of ~8,805 LF of 
8-12 inch diameter sewer  with 10-18 inch diameter sewer. This 
will be reevaluated at the completion of the storage projects. The 
outfall includes two creek crossings and the alignment follows 
along at close proximity to residential lots for a significant portion 
of its length. 

TBD TBD 

Hartsfield-Jackson Sewer Trunk Alternatives 

Multiple gravity lines running underneath the flight line of 
Hartsfield-Jackson International Airport are aging. The condition 
and construction details of these sewer lines needs further 
definition. These lines feed the Flint River Pump Station. 

TBD TBD 

MultiModal Passenger Terminal Related Projects 

This project may include various realignments and improvements 
to accommodate the proposed new transportation hub. DWM is 
working with developers to define utility locations and provide 
design coordination assistance. In-kind replacement of DWM 
managed buried infrastructure should be funded by the 
developing authorities.  Project construction may begin as soon 
as 2014. 

TBD TBD 

Proposed Atlanta Falcons Stadium Related Projects 
Any work associated with the new stadium would require 
coordination with Mineral Springs Trunk project and impacts to 
the North Avenue CSO sewer basin. 

TBD TBD 
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COLLECTION SYSTEM MODELING COMPARISON 
 
Collection system modeling generated the capacity relief projects in Table 3 through a previous 
planning scenario that utilized a year 2050 flow forecast.  The previous dry-weather flow forecast 
work has been compared to the revised forecasts through year 2060 and is summarized in Table 5. 
Revised dry-weather wastewater flow forecasts were distributed proportionally to sewer basins 
based upon the population and employment allocation associated with the Atlanta Regional 
Commission’s (ARCs) Plan 2040 Geographic Information System (GIS) data. Densification of 
population and employment at the census tract level was intersected and used as a surrogate for 
distributing forecasted residential and non-residential sanitary wastewater flows. Estimates for 
groundwater infiltration were distributed to census tracts based upon aerial weighting. City staff 
utilized this geographic distribution to compare the previous forecast to the revised.  
 
Table 5.  Average Dry-Weather Wastewater Flow Forecast Comparison  

Previous (2000) 
Forecast, mgd 

Updated Wastewater 
Management Plan 

Forecast, mgd 

Percent 
Difference: 

Previous 2050 to 
Updated 2060, % Sewer Basin 2000 2050 2012 2060 

Peachtree Creek  63 96 63 87 –   9.8 % 
Utoy Creek 10 16 15 21 + 27.0 % 
Sugar Creek 4 5 8 10 + 66.7 % 
Nancy Creek 36 39 26 34 – 13.7 % 
Intrenchment Creek 7 12 11 18 + 40.0 % 
Proctor Creek 22 32 18 33 +   3.1 % 
Camp Creek 2 6 3 3 – 66.7 % 
Long Island Creek 2 4 6 7 + 54.5 % 
Sandy Creek 3 6 9 15 + 85.7 % 
South River 16 26 26 35 + 29.5 % 
Total 2,164 2,292 2,197 2,323 +   1.3 % 

 
Comparisons of dry-weather flows are sufficiently close, suggesting that the CIPs developed from 
previous modeling efforts should be adequate. Furthermore, when wet-weather inflows are added 
they exert a more significant demand on collection system capacity than the dry-weather 
components, which effectively dampens observed differences summarized in Table 5.   
 
RECOMMENDATIONS 
 
The existing CIP project improvements are currently envisioned to be constructed over the next 13 
years to meet the First Amended Consent Decree deadline. This provides time for those project 
definitions to be refined with the next master plan update to most efficiently match improvements 
with needs. Therefore, utilization of this list of projects as a base is recommended for development 
of CIP recommendations for the ongoing wastewater management plan. However, future planning 
scenario model updates are recommended during DWMs next round of wastewater master 
planning to verify phasing requirements and sizing benchmarked to observed trends. Over time, 
continued rehabilitation and conservation efforts may converge and result in reduced flows and 
allow for later implementation dates and/or deferral of some capital improvement projects.  
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COST PROPOSAL FORM 

 

FROM: 

Proponent’s Name: __                                                                                     ______ 

Proponent’s Address:__                                                           ___________________ 

   ___                                     _____________________________ 

    

FOR: 

Project Name: FC-8188, RM Clayton WRC Nutrient Harvesting Design-Build Project 

 

ITEMS: 

 

No. DESCRIPTION TOTAL 

1 Lump Sum Proposed Price
1
 $ 

2 Lump Sum Maintenance Price
2
 $   

3 Extended Warranty Price $ 

4 Owners Allowance
3
 $        2,500,000.00 

 TOTAL OF 1-4: $ 

 

 

TOTAL ITEMS 1 THROUGH 4, INCLUSIVE, THE AMOUNT OF: 

 

(Total Proposal Amount in Words)________________________________________________       

                                                                                          DOLLARS ($                                        ). 

 

 

*Lump Sum Prices shall include all business expenses (e.g., personnel, administrative, training, 

quality control, etc.) that will be assumed by Proponent for the Work. 

 

 

                                                           
1
 Lump Sum Bid Price includes cost of Design and Construction of a Nutrient Harvesting System – as described in Exhibit 

D-1 “ Scope of Work”. 
2
 Lump Sum Maintenance Price is inclusive of a base term of five (5) years. 

3
 Owner controlled allowance for unforeseen conditions. 
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SECTION 01350 

PROJECT DOCUMENT TRACKING AND CONTROL SYSTEM 

 SCOPE 1.01

 The Contractor shall utilize the City of Atlanta’s Project Document Tracking and A.

Control System (DTCS).  The primary function of the system is to facilitate timely 

processing and approval of all contract documentation in coordination with the overall 

Project Schedule established by these Specifications and the Contractor. This system 

will utilize Primavera Unifier for document tracking and control and Lynx Photo 

Management software.  The Primavera Unifier software will:  

1. Facilitate communication among the Owner, Engineer and Contractor;  

2. Facilitate turn-around time with regard to responses and approvals;  

3. Provide a central location for all Project information to facilitate all Project 

participants in performing their tasks based on the latest Project data;  

4. Provide a standard system of project administration with accountability. 

 The Contractor shall be required to utilize the web-based DTCS system that resides on B.

the Department of Watershed Management server to generate documents in the proper 

format for submission to the City. The Contractor shall access the system through the 

internet using a compatible web browser from the Contractor’s administrative field 

office location, and/or other locations where work associated with the Project is being 

performed.    

 The Contractor shall be required to generate Project documents and records utilizing C.

the aforementioned system. The Contractor shall be required to transmit and submit 

the Project documents within the system to the City.    

 The Contractor shall utilize a high capacity scanner capable of scanning 11 x 17 D.

documents, double sided, on site for the entire duration of the Project.  All documents 

must be scanned in and attached to the appropriate Primavera Unifier document, 

including submittals, shop drawings, O&M’s and all other documents requested by the 

Engineer.    

 The Contractor shall utilize the DTCS to create and maintain Project documents, E.

 including, but not limited to the following:  

1. Company Directory:  Addresses, Phone Numbers, Personnel Contacts, etc.;  

2. Drawings Log:  Current Drawing revision log; 

3. Submittals (Integrated with Project Schedule through Activity codes);  

4. Transmittals; 

5. Requests for Information and Answers (RFIs) ; 
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6. Change Documents, Including: 

a. Work Authorizations (WAs); 

b. Change Order Requests (CORs); 

c. Change Orders (CO). 

7. Daily Reports (Daily Diaries); 

8. Field Decisions & Clarification Memos; 

9. Notice of Non-Compliance; 

10. Construction Issue Memos; 

11. Punch lists; 

12. Meeting Minutes & Agendas; 

13. Correspondence; 

14. Work Plans; 

15. Start-up Plans; 

16. Equipment Operation and Maintenance Training; and 

17. Spare Parts. 

 The Contractor shall utilize the complete capabilities of the DTCS to meet the F.

requirements of this Section.  The Contractor shall provide a highly trained and 

experienced construction project controls person knowledgeable in construction work 

sequencing, productivity, scheduling and application of the Primavera Unifier 

Software system.  This person, along with the Contractor’s management team, shall 

work closely with the City to deliver the documents outlined in this Section.   

 Software Support  G.

1. The Contractor is to provide for a one day training class in the base bid for the 

Lynx PM software for ten (10) personnel, seven (7) for City of Atlanta and three 

(3) for the Contractor.  Type of class to be determined by the City. The Contractor 

may contact Lynx PM Representative at 1-877-955-7711.  

2. The contractor shall purchase five (5) additional licenses of the Primavera Unifier 

software on behalf of the City for use during the project. At project close, the 

licenses will remain City property. 

3. The Contractor shall be required to establish an internet connection using DSL or 

better to connect to the DTCS to permit the forwarding and receipt of documents.  

a. The Primavera Unifier software supports the following Email programs, and 

the Contractor is to utilize:  

(1) Microsoft Outlook 2003  

(2) Microsoft Outlook 2007 
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b. The Contractor shall also provide two (2) days of consulting services in the 

base bid for troubleshooting and maintenance of the DTCS at any location 

designated by the City or at the Contractor’s administrative field office (if 

authorized by the City).  Troubleshooting, maintenance, upgrade, 

configuration, and set up shall be performed by DWM contractor or other 

contractor approved by DWM in writing, based on a scope pre-defined by the 

City of Atlanta. The Contractor shall utilize the custom data fields, 

dictionaries, and coding systems as required by the City of Atlanta.    

 The Contractor shall be required to attend a two (2)-day training session on the H.

operation of the City’s DTCS, provided by a Primavera Authorized Trainer. The 

Contractor shall provide the training session for ten (10) participants (fee for the 

Primavera Authorized Trainer).  The training session shall be attended by the 

Contractor (limited to three (3) participants) as well as representatives of the Owner 

(seven (7) participants).  The Contractor shall be responsible for the cost of training 

for additional members of their firm or future retraining, as may be deemed necessary 

by the Contractor.  

 The Contractor shall meet with the City within fifteen (15) days after the Contract is I.

awarded to discuss access requirements and the Contractor’s plan to utilize DTCS and 

execute the document control functions herein.    

 Access through the internet to the DTCS shall be operational within thirty (30) days J.

following the pre-construction meeting date.  This must be operational from the 

Contractor’s administrative field office location.   

 COMPANY DIRECTORY  1.02

The Contractor and the City will monitor and manage the company directory. The directory must 

include company name, company abbreviation, contact names, address, phone numbers and e-

mail addresses.  

 DRAWING LOG  1.03

The City will maintain a log of initial “issued for construction” drawings in the  

DTCS.  Information shall include drawing number, title and revision number.  In addition to 

logging the initial project drawing list, the City will maintain a log on the DTCS of all subsequent 

revisions to these drawings and any sketches resulting from clarification memos, RFIs, field 

orders and Change Orders.  It is the Contractor’s responsibility to utilize the latest drawings and 

sketches in the performance of the Work.  

 SUBMITTALS/SHOP DRAWINGS  1.04

 Requirements:  This section specifies supplemental requirements related to the A.

processing of submittals and shop drawings.  The Contractor will utilize the DTCS to 

log and track submittals, as well as generate associated transmittal letters. 
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 Submittals & Product Data:  A list of all required submittals will be entered into the B.

DTCS by the Contractor.  Submittals shall be incorporated into packages, with 

numbering to be provided by the COA’s engineer. The Contractor will log and track 

all submittals utilizing the DTCS.  Each review cycle shall be entered into the DTCS.  

The Contractor shall identify as activities in the CPM schedule, specified in SC-16, to 

include all data submittals, as well as those involving complex reviews and long lead 

deliveries, and all procurement items required for construction activities  Submittal 

schedule information shall be updated monthly with the Contractor’s updated project 

CPM schedule, as specified in SC-16. 

 Samples:  A list of all required sample submittals will be entered into the DTCS by the C.

Contractor.  Sample submittals shall be identified as individual submittals within the 

submittal packages with numbering as specified above.   

 Guarantees/Warranties:  A list of all required Guarantee/Warranty submittals will be D.

entered into the DTCS by the Contractor.  These submittals shall be identified as 

individual submittals within the submittal packages with numbering as specified 

above.  

 Work Plans, Start-up Plans, O&M Submittals and Spare Parts:  All testing, Start-up E.

and O&M submittals will be entered into the DTCS by the Contractor.  These 

submittals shall be identified as individual submittals within the submittal packages 

identified with numbering as specified above.   

 Submittal Procedures:  The Contractor shall prepare all submittal packages utilizing F.

the submittal numbering system, description and packaging conventions described 

above.  Submittals prepared by the Contractor, which fail to follow the conventions 

described above, will be returned “amend and resubmit”.  Should the Contractor 

determine that a submittal is required and is not covered by the listing within the 

DTCS, consultation with the City to determine the submittal number, description and 

packaging will be required.   

  CORRESPONDENCE   1.05

The City shall monitor and manage the correspondence, Non-Compliance Notices, Field 

Decisions & Clarification Memos and Construction Issue Memo logs.  The Contractor is 

responsible for generating Project correspondence within the DTCS, and forwarding the 

correspondence to the City.  
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 TRANSMITTAL LOG  1.06

The Contractor and the City will monitor and manage the transmittal log.  All Project transmittals 

shall be created electronically, automatically sequentially numbered and logged into the DTCS 

system as they are created.  The Contractor is responsible for utilizing the system to create 

transmittals for items transmitted to the Owner, Engineer, Resident Inspection Staff and other 

Contractors.  

 REQUEST FOR INFORMATION & ANSWERS    1.07

The Contractor shall be responsible for generating RFIs on the DTCS system.  The Contractor 

shall notify the City when an RFI is submitted.  The City will monitor and manage the RFI 

log.  The City will generate an Answer document in response to each RFI and forward them to the 

Contractor.  The DTCS will track “Ball in Court” for all RFIs and Answers, as well as date of 

original generation and response date.  In addition the RFIs will reference the relative 

Specification Section and Drawings.  The DTCS will identify the date of the request and the 

originator, responsible party for a response and the date of the response.  

 CHANGE DOCUMENTS  1.08

NOT USED   

 DAILY REPORTS  1.09

The Contractor is responsible for creating daily reports (daily diaries) utilizing the DTCS.  The 

Contractor is required to enter the Daily Reports into the DTCS by 10:00 a.m. of the subsequent 

day that the Contractor or any subcontractor performs work.  All daily reports shall be logged into 

the DTCS by the Contractor.  The Contractor shall also provide one (1) signed hard copy of all 

daily reports on a weekly basis.  Required information shall include Contractor, Date, Day, 

Temperature, Precipitation, Sky, Wind, Work Activity, Equipment, Field Force, Visitors, 

Materials, and Scheduled Activities utilizing the schedule activity codes.  Daily reports which fail 

to link work activities to the active schedule will not be acceptable.    

 PUNCHLISTS  1.10

The City will monitor and manage punch lists, and will create Punch lists to be forwarded to the 

Contractor.  The Contractor shall address the Punch list items that have been assigned to the 

Contractor and forward updates to the City.  Once accepted as complete, the City will access the 

punch list in the DTCS and close it out.  
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 MEETING MINUTES AND AGENDA  1.11

The City shall monitor and manage the meeting minute process.  The City will forward meeting 

minutes to the Contractor electronically.  The City will log the meeting minute items into the 

DTCS within three (3) days of the meeting date.     

 PROGRESS PAYMENTS /REQUISITIONS FOR PAYMENT  1.12

The Contractor is responsible for creating progress payment applications directly from the 

Primavera Unifier software and then forwarding them to the City electronically along with hard 

copies by 4:00 p.m. at the end of each update/billing period.  The Contractor shall also 

simultaneously provide a separate submittal of the updated progress schedule (P6 or latest version 

at the time of purchase), as specified in SC-16.  All Progress Payments and schedule of values 

shall be developed as defined in the Special Conditions. Required information within the Pay 

Application shall be coordinated with the City’s Project Manager.  Maintenance of the “As Built” 

record documents by the Contractor shall be verified before processing will be approved. Failure 

of a Contractor to maintain project record documents, maintain current and properly prepared 

daily reports or to submit the project schedule update per SC-16 will be just cause for withholding 

of the monthly or final payment. 

  LYNX PHOTO MANAGEMENT SOFTWARE  1.13

The Lynx PM software shall be utilized by the City and the Contractor for the duration of the 

project.  The daily construction photographs will be the permanent visual record of the pre-

construction conditions, daily construction site activities, and the completion of construction 

work. The Contractor must submit to the City no less than four (4) record photos for each activity 

ID listed in the project schedule per the last schedule update.  Applicable photos must accompany 

each Pay Application.  

 

+++ END OF SECTION 01350 +++ 
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Response to Questions (34) 
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ATTACHMENT NO. 6 

Response to Questions (34 Questions) 

 

 

1. Question 

To provide enough time to prepare a thorough set of documents and engage the local 

subcontracting community, we are requesting that the city extend the due date for 

proposal submission by two weeks to November 18, 2015. 

 

Answer 

The due date will be extended to December 2, 2015.  See Addendum No. 2, Item No. 1. 

 

2. Question 

In order for Proponent to prepare a qualitative and competitive response to this RFP, we 

request the deadline be extended a minimum of three (3) weeks, from November 4, 2015 

to November 25, 2015. 

 

Answer 

Refer to Question No. 1 above. 

 

3. Question 

RFP Part 2, 3.2.4.1 (page 4 of 11) states, “Proponent Design-Build Team shall have 

successfully completed at least five (5) design/build contracts involving design and 

construction or refurbishment of Nutrient Recovery equipment, side stream treatment 

equipment, or similar design-build projects at wastewater treatment facilities.  At least 

two (2) of the five (5) shall involve Nutrient Recovery Systems.  These projects are also 

to demonstrate and document experience with piping, installation of mechanical 

equipment, electrical and instrumentation systems in an operating system in coordination 

with ongoing operations.  The projects shall have a construction value of not less than 

Ten Million Dollars ($10,000,000) each.”  This language as currently written may 

minimize or eliminate all competition on this project as there are only a handful of 

Nutrient Recovery Systems currently in operation throughout all of North America, and 

we are not aware of any team that can meet this requirement as written.  Proponent 

suggests the following modified language –  

“Proponent Design-Build Team shall have successfully completed at least five (5) 

design/build contracts involving design and construction or refurbishment of 

similar design-build projects at wastewater treatment facilities.  At least two (2) of 

the five (5) shall involve Nutrient Recovery equipment or side stream treatment 

equipment.  These projects are also to demonstrate and document experience with 

piping, installation of mechanical equipment, electrical and instrumentation 

systems in an operating system in coordination with ongoing operations.  The 

projects shall have a construction value of not less than Ten Million Dollars 

($10,000,000) each.” 

 

Answer 

See Addendum No. 2, Item No. 8. 
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4. Question 

RFP Part 2, 3.2.4.2 (page 4 of 11) is calling for each of the Key Personnel as listed in 

3.2.3.1 to have a minimum of five (5) references at municipal water reclamation facilities 

for which Proponent’s proposed Manufacturer’s equipment has been installed and has 

been in operation at least two (2) years.  This language as currently written may minimize 

or eliminate all competition on this project as there are only a handful of Nutrient 

Recovery Systems currently in operation throughout all of North America, and we are not 

aware of any team that can meet this requirement as written.   

Please confirm this Section shall only pertain to the Manufacturer’s Representative/ 

Project Manager. 

 

Answer 

Confirmed as stated.  See Addendum No. 2, Item No. 8. 

 

5. Question 

RFP Part 2, 3.2.4.3 (page 5 of 11) is calling for each Proponent to provide names and 

addresses of five (5) references at municipal water reclamation facilities for which 

Proponent has a Service Agreement for By-Product Management, Equipment 

Maintenance, or both.  This language as currently written may minimize or eliminate all 

competition on this project as there are only a handful of Nutrient Recovery Systems 

currently in operation throughout all of North America, and we are not aware of any team 

that can meet this requirement as written. 

Please confirm this Section shall only pertain to the experience of the Nutrient Recovery 

System Manufacturer/Supplier. 

 

Answer 

Confirmed as stated.  See Addendum No. 2, Item No. 2. 

 

6. Question 

RFP Part 1, 4.4 (page 2 of 11) states Proponent shall provide the City with an extended 

five (5) year warranty for the Nutrient Recovery System equipment upon final acceptance 

of the Nutrient Recovery System.   

RFP Part 2, 3.2.10 (page 11 of 11) states the Warranty shall extend for a period of five 

(5) years from the date of Substantial Completion. 

a. Does the date of this 5-year extended warranty begin upon Final Acceptance or 

Substantial Completion?  

b. Please confirm this 5-year extended warranty does only apply to the Nutrient 

Recovery System equipment and all other work remains at the 1-year warranty 

per 2.10 of the General Conditions of Contract between Owner and Design-

Builder. 

 

Answer 

a. The five (5) year extended warranty will begin upon Final Acceptance. 

b. The five (5) year extended warranty is to apply to the Nutrient Harvesting 

equipment and any other significant equipment necessary for the operation of the 



Page 3 of 11 

system (e.g. pumps, etc.).  If the proponent needs to clarify, they can do so listing 

any exceptions in their proposal. 

 

7. Question 

We do not find where the RFP has provided the Proponents with an existing site utility 

plan or geotechnical report.  Please advise if these are available and will be provided. 

 

Answer 

The most recent geotechnical data currently available is provided in Addendum No. 2, 

Attachment No. 1.  Attachment No. 1 should not be used as a guarantee of the existing 

site utilities.  Additionally, the Attachment does not represent soil tested in the area being 

contemplated for the Nutrient Harvesting project.  All future geotechnical testing will 

take place post Agreement execution. 

 

8. Question 

Exhibit C, Division 01 Specifications, 01640-1.07.F states the Owner will provide 

audio/video taping of all training sessions.  01664-2.05 states the Contractor will retain 

the services of a commercial video-taping service to record each training session.  Please 

confirm this will be provided by the Owner per 01640-1.07.F. 

 

Answer 

If audio/video taping of training sessions is determined to be necessary, it will be 

provided by the Owner per Specification 01640-1.07F. 

 

9. Question 

Exhibit D – Basis of Design Documents, Exhibit D-1 – Scope of Work, 1.8 Nutrient 

Recovery Process Design Description and Loadings.  There is a Footnote 1 at the bottom 

of page 6 of 10 that reads, “Based on the Technical Memorandum, City of Atlanta, Water 

Resources Management Plan:  Wastewater Component Process Modeling, BGR, March 

11, 2013.”  We do not find where this Technical Memorandum prepared by Black & 

Veatch/Gresham Smith & Partners/ROHADFOX is included in the RFP.  Is this report 

available to the Proponents? 

 

Answer 

Yes.  See Addendum No. 2, Attachment No. 4.  

 

10. Question 

RFP Part 1, 26. – Agreement Terms (page 8 of 11), states Contractor shall substantially 

complete the Work within twenty-three (23) months from NTP, and shall fully complete 

the Work within fourteen (14) days of Substantial Completion.  RFP Part 2, 3.2.5.1 

Overall Project Approach (page 6 of 11), and RFP Part 5, Standard Form of Agreement 

Between Owner and Design-Builder, Article 5.2.2 (page 3), includes a Milestone 

Schedule calling for a Substantial Completion (Milestone 4) of 21-months from NTP, and 

a Final Completion (Final Milestone) of 23-months from NTP.  Which is correct? 

 

Answer 

RFP Part 2, 3.2.5.1 Overall Project Approach, is correct.  See Addendum No. 2, Item No. 

5. 
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11. Question 

RFP Part 5, 5.5 (page 4) states, “Design Builder understands that if Final Completion is 

not achieved within fourteen (14) days of the Substantial Completion Date, Owner will 

suffer damages…”  we believe both uses of “Substantial Completion” in this paragraph 

should be changed to “Final Completion”.  Please confirm or clarify (coordinate with 

Question #10 above). 

 

Answer 

Refer to Question 10 above.  Also, see Addendum No. 2 Item No. 7. 

 

12. Question 

We have had numerous conversations with our selected nutrient recovery process 

equipment provider, and have concerns about the ability of any contractor or engineer to 

meet the project requirements. Pursuit costs and commitments for a design-build project 

are tremendous. There is a high cost risk to win this project and we are concerned that the 

City will not get any proposers if requirements can’t be met. 

At this time, there are only six (6) operational facilities in the United States that have 

incorporated the Ostara nutrient recovery process equipment and only two (2) of these six 

facilities are located in the Southeast. Of these six (6) facilities, only one (1) has been 

operational for two (2) or more years and only 2 or 3 of these facilities are $10 million or 

more. The other Ostara facilities either have been in operation less than two years, or are 

currently under construction. Each facility was constructed by a different contractor and 

only one (1) of these projects was delivered using design-build.  

Therefore, we suggest the following revisions be made: 

3.2.4 Overall Experience, Qualifications and Performance on Previous Projects 

a. 3.2.4.1   Proponent Design-Build Team shall have successfully completed at least 

five (5) design-build contracts involving design and construction of treatment 

plants (noting any projects that included nutrient recovery/removal) with ongoing 

operations, and the Design-Build Team must have designed at least two (2) 

nutrient recovery projects with the selected nutrient recovery process equipment. 

These projects are to also demonstrate and document experience with piping, 

installation of mechanical equipment, electrical and instrumentation systems in an 

operating system in coordination with ongoing operations.  The projects shall 

have a construction value of not less than Five Million Dollars ($5,000,000) each.  

b. 3.2.4.2   Proponent Design-Build Team shall provide the names, addresses, and 

current phone numbers of a minimum of five (5) references at water/wastewater 

treatment plants where the projects were delivered using the design-build delivery 

methodology, and at least two (2) references at water reclamation facilities for 

which the Design-Build Team has designed Proponent’s proposed Manufacturer’s 

equipment, and which has been installed and is currently operational. Indicate 

which projects the Key Personnel identified in Paragraph 3.2.3.1 above were 

involved with and their position during the design/construction of the project. 

Provide a complete listing of operating installations and installations under 
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contract but not completed. This will serve as references for the proposed 

manufacturer of the Nutrient Recovery System. 

c. 3.2.4.3   Design-Build Team shall provide names and addresses of five (5) 

references at municipal water reclamation facilities for which Nutrient Recovery 

process equipment provider has a service agreement for By-Product Management, 

Equipment Maintenance, or both (use Form 7). Information shall be provided for 

each reference as to what type of agreement is in place, how long it has been in 

place, how many renewals have occurred, and if the agreement is current. 

Proponent may use same reference(s) provided above, if they meet both 

requirements. 

Answer 

a. See Addendum No. 2, Item No. 8.  

b. See Addendum No. 2, Item No. 8.  

c. See response to Question 5. 

 

13. Question 

Please provide copies and/or make available any as-built documents and subsurface 

exploration data that the City may have for the following areas @ the RM Clayton WRC 

Facility: 

 Sludge Dewatering Building – area 15 of RM Clayton WRC site map. 

 Incinerator Building – area 13. 

 Blue Shop Building – area 14. 

 Sludge Digesters (below grade) – area 6A-6D. 

 Shop & Warehouse Building – area 17B. 

 Unit Substation Switchyard – area 11. 

 Maintenance Trailer Office – area 16.  

 Construction Management Offices – area 19.  

 

Answer 

See Response to Question 7.  Additional data is provided in Attachment No. 3; however, 

the City makes no claim to the accuracy of the data provided as it relates to this project.   

 

14. Question 

To allow sufficient time for preparation of our response to the RFP and optimize 

participation for the City’s EBO objectives on this project, we respectfully request your 

consideration to extend the due date for proposals two (2) weeks, to November 18, 2015. 

 

Answer 

See response to Question 1. 

 

15. Question 

The City is requesting that the Information Proposals be segmented into two Volumes: 

 Volume I-Information drafted and provided by proponent 

 Volume II-Information Provided by a proponent on Forms provided by the City 
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However, information requested to be included in Volume (1) is requested to be 

presented on forms; i.e., Section 3.2.3.2 Key Personnel; and in Section 3.2.4.2 Overall 

Experience, as well as additional sections.  Does the City require information to be 

presented in each both volumes, separate, etc.? In order to be compliant with the City’s 

Request for Proposal, we would like clarification. 

 

Answer 

If information requested in Volumes 1 and 2 is duplicative, the City requests that a copy 

of the information be placed in both Volumes. 

 

16. Question 

Can we replicate some of the required forms in the PDF of the RFP?  They are easier to 

fill in if I replicate the form in Word.   

 

Answer 

Yes, however it is not recommended.  Replication of documents introduces the risk of 

unintentional altering of the documents, in which case, the Proponent may be deemed 

non-responsive. 

 

17. Question 

We request copies of and/or access to any process studies/plans that the City may have 

related to both the liquid and solids processes @ the RM Clayton WRC facility for the 

past five (5) years. 

 

Answer 

A considerable amount of information has been provided in Addendum No. 2 of this 

RFP.  However, if Proponent is aware of specific (above request is excessively broad), 

relevant, data which would be beneficial in the development of a Proposal, please submit 

request in writing. 

 

18. Question 

We request the following information: 

a. Drawings for the buildings numbered 1-4 below. 

b. The most recent site plans showing buried pipes and duct banks in the vicinity of 

those buildings. Those should include the locations of utilities needed for the 

proposed nutrient recovery facility, such as potable water, reclaimed water, 

sanitary sewer, natural gas, and electric power. 

c. Drawings of the retaining wall that is located between the office trailers and the 

electrical substation. 
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Answer 

a. There are no drawings available, except as noted in “b” below. 

b. See response to Questions 7 and 13. 

c. No drawing is available. 

 

19. Question 

To provide enough time to prepare a thorough set of documents and engage the local 

subcontracting community, we are again requesting that the city extend the due date for 

proposal submission by a minimum of two weeks. 

 

Answer 

See response to Question 1. 

 

20. Question 

In Section 01600-2.05, Electrical Equipment enclosure specifications are referenced but 

are not included in the package. Can the City provide this information as part of an 

Addendum? 

 

Answer 

Electrical Equipment enclosure specifications will be dependent upon project design  and 

will therefore be provided by the Design/Builder. 
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21. Question 

In Section 01640-1.07, (Page 210), the RFP states that training will be taped by Owner, 

however in Section 01640-2.05 (Page 233), the RFP says that training will be taped by 

Contractor. Can the City provide clarity on this item? 

 

Answer 

See response to Question 8. 

 

22. Question 

Section 2 of Exhibit D-1 sets out the Nutrient Recovery System requirements. These 

requirements are presented absent any influent criteria.  As a matter of chemistry, removal 

efficiency will depend heavily on the characteristics of any influent stream, and so to 

guarantee any particular removal efficiency will require criteria in respect of the influent 

stream.  Please provide influent criteria. 

 

Answer 

See Part 5, Exhibit D-1, Scope of Work, Tables 1, 2 and 3. 

 

23. Question 

There are IP provisions set forth in Article 4 of the Standard Form of Agreement Between 

Owner and Design-Builder and Article 12 of the Services Agreement which talk about 

"work product" being owned by the City. While this may be ok for the Design-Builder, 

the City should be aware that this concept will be somewhat problematic in respect of any 

agreements with Ostara (ie. Services Agreement and Offtake Agreement).  Because of its 

arrangements with its third- party licensors, Ostara will need to license certain IP to the 

Design-Builder to allow them to construct a facility and to the City to allow it to operate 

the system, and is not in a position to allow the City to take any kind of ownership 

position in this IP or in any improvements thereto conceived during the course of the 

work.” 

 

Answer 

No question posed, however, the issue raised will only become relevant if the winning 

proponent choses to use the Ostara product.  The City will address this issue if and when 

it becomes relevant. 

 

24. Question 

In Section 2.12 (Page 197) the RFP states that equipment manufacturers need to certify 

equipment installations and perform functional testing on their equipment onsite. Ostara 

provides their technology as a package and this is an integrated mix of some Ostara 

manufactured equipment (e.g reactors), stock supplied equipment (e.g. pumps and valves) 

and equipment that has been manufactured by third-party vendors customized for Ostara 

(e.g. dryer, bagging system, silos etc.). We would bring in key players from the vendor 

list at our discretion but ultimately Ostara will sign off on the install.  Having 20+ 

vendors to site would mean a significant amount of extra cost.  Are we to interpret that 

Ostara would be named as the manufacturer of Pearl as a whole thus making them 

responsible for certifying installation and functional commissioning of all parts? 
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Answer 

Yes. 

 

25. Question 

In Part 2, Section 3.2.7 (Page 26), the Byproduct Management plan term is suggested to 

be 5 years. Is there any latitude on term? Our company does not enter into byproduct 

offtake arrangements that are shorter than 10 years (and would prefer arrangements of 20 

years or more).  Is this a statutory/ requirement or simply a desire on the part of the City 

to revisit the terms every five years? 

 

Answer 

This is not a statutory requirement; it is the City’s desire to revisit the terms every five (5) 

years. 

 

26. Question 

In Part 1, on Page 8 and 9 – Proposal Cost Form referenced is not in the package: 

 

12. Preparation of Proposals: All Proposals must be submitted on forms 

supplied by the City and shall be subject to all requirements of the Agreement 

Documents. All Proposals must be regular in every respect and no 

interlineations, excisions, or special conditions shall be made or included in 

the Proposal by the Proponent. 

 

12.1 Lump sum, unit price, and extensions of unit prices must be entered in 

the appropriate spaces provided on the Proposal Cost Form. 

 

Answer 

See Addendum No. 2, Item No. 9. 

 

27. Question 

On Page 28 and 82, there is no line for the Services Agreement cost in the form on page 

82: 

 

4. Cost Proposal. Each Proponent must submit a Lump Sum Amount for the 

design-build of the Nutrient Recovery System, plus, Pricing for the Extended 

Warranty; and Pricing for the Services Agreement. Can the City please modify 

the form as necessary so that this requirement can be met? 

 

Answer 

The Services Agreement is synonymous with the Maintenance Agreement.  See 

Addendum No. 2, Attachment No. 4.  

 

28. Question 

There is language in the RFP (particularly Section 3.2.8 of Part 2) that suggests that a 

byproduct management and maintenance plan should be included as part of the Services 

Agreement.  We would like to clarify how this fits with bids containing an Ostara 

system. The management plan, as we understand, is an explanation to the City of how 

the proponent plans to deal with the byproduct of the nutrient recovery system. In the 
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case of each bidder that submits an Ostara system, they will be offering to the City a 

standalone agreement with Ostara to purchase 100% of the byproduct produced by the 

system.  This agreement cannot be simply wrapped into the standard form Services 

Agreement, as that agreement is designed more for the simple provision of maintenance 

and other services, and is not designed for a long-term procurement relationship.  

Accordingly, bids containing Ostara equipment will include a Services Agreement which 

addresses the City’s need for maintenance services at the facility and a separate Offtake 

Agreement which addresses the purchase of the product and sets out the operational 

support services that Ostara provides to each of its operating customers.   

a. Is our understanding correct? If not, please explain. 

b. Is this approach acceptable? 

 

Answer 

a. Yes. 

b. Proponent may include alternate approaches in their proposal, insuring that 

requested approach is also provided. 

 

29. Question 

Can the city provide all of the required forms of the proposal in either word or excel for 

use by the proponents? 

 

Answer 

No. 

 

30. Question 

Due to the nature of design-build, scope of work certainty is difficult to define early 

enough to list all subcontractors including contract dollar amounts for this type of 

delivery.  We request that the design-builder commit to the overall project percentage 

goals but be allowed to submit the listing of subcontractors, including dollar amounts, at 

the time design certainty is complete. 

 

Answer 

Proponents must list their certified M/FBE subcontractors on form EBO-3 in Appendix A 

of the solicitation document. This submittal MUST include the type of work to be 

performed by ALL subcontractors, as well as the dollar amount and percentage amount of 

work for each of them.  Form 3 is required to be submitted with the Proposal. 

 

31. Question 

Section 3.2.4.2 requires that the proponent, as well as each of the key personnel, each 

provide 5 references at facilities for which the Proponent’s proposed manufacturer’s 

equipment has been installed and in operation for at least two years. Our proposed 

manufacturer’s equipment is a relatively new solution, the manufacturer believes all 

proponents are unable to meet the requirement for both the Proponent and each of the key 

personnel. Can this section be modified to require references from similar projects, thus 

removing the requirement for the manufacturer’s equipment? 
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Answer 

See response to Question 3. 

 

 

32. Question 

If the plant is unable to provide at any time, “side stream” flow to this nutrient recovery 

plant, due to no fault of this proponent, what are the financial risks associated with lack 

of being able to produce the product? 

 

Answer 

The City does not foresee a financial risk associated with lack of a centrate flow. 

 

33. Question 

In the Pre-Bid Conference it was stated the one original and five copies of the proposal 

should be submitted.  Page 4 and 5 of 11 of the Instructions to Proponents indicates one 

original, seven copies and two digital (CDs).  Please confirm which is correct. 

   

Answer 

The RFP is correct. 

 

34. Question 

Please furnish any and all soils information you have in the area of the existing 

Incinerator Building and the Dewatering Building. 

 

Answer 

No current site specific geotechnical information is available. See information provided 

in Attachments 1-3 of Addendum No. 2. 
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