CITY OF ATLANTA

SUITE 1900
. DEPARTMENT OF PROCUREMENT
Kasim Reed 55 TRINITY AVENUE, SW Adam L. Smith, Esq., CPPO, CPPB, CPPM, CPP,
Mayor SRk DU CIPC, CISCC, CIGPM, CPPC
(404) 330-6204 Fax: (404) 658-7705 Chief Procurement Officer
Internet Home Page: www.atlantaga.gov asmith(@atlantaga. gov

May 12, 2016
Dear Potential Proponents:

Re: FC-8437, RM Clayton WRC Instrumentation and Control Reliability
Restoration

Attached is one (1) copy of Addendum Number 3, which is hereby made a part of the
above-referenced project.

For additional information, please contact Mrs. Teresa Slayton, Contracting Officer,
CPPB, CISM, CPP, CPPM, GCPM, GCPA at (404) 865-8757 or by email at
tslayton(@atlantaga.gov.

Sincerely,

dwgﬂw\'h

Adam L. Smith
ALS/ts

oG Jo Ann J. Macrina, PE
Ms. Cynthia Lunn
Mr. Anthony Stanley
Mr. Daniel Sabou
Ms. Paula Days

Twitter e ATLProcurement and Facebook @ City of Atlante Department of Procurement
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ADDENDUM NO. 3

This Addendum No. 3 forms a part of the Request for Proposals and modifies the original
solicitation package and any prior Addenda as noted below and is issued to incorporate the
following:

Attachment No. 1: Answer to Questions (3 Questions)

All questions and inquiries concerning this project should be directed in writing to Teresa
Slayton, Contracting Officer, Department of Procurement, 55 Trinity Avenue, S.W., City Hall
South, Suite 1900, Atlanta, Georgia 30303 or questions may be e-mailed to
tslayton@atlantaga.gov or by eFax to (404) 979-7356.

The Proposal due date has NOT been modified and Proposals are due on Tuesday, May 17,
2016 and should be time stamped in no later than 2:00 P.M. EDT and delivered to the
address listed below:

Adam L. Smith, Esq., CPPO, CPPB, CPPM, CPP,
CIPC, CISCC, CIGPM, CPPC
Chief Procurement Officer
Department of Procurement
55 Trinity Avenue, S. W.
City Hall South, Suite 1900
Atlanta, Georgia 30303

**All other pertinent information is to remain unchanged**

Follow us

Twitter @' ATLProcurement and Facebook & City of Atlanta Bepastment of Procurement
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Acknowledgment of Addendum No. 3

Proponents must sign below and return this form with Proposal to the Department of
Procurement, 55 Trinity Avenue, City Hall South, Suite 1900, Atlanta, Georgia 30303 as
acknowledgment of receipt of this Addendum.

This is to acknowledge receipt of Addendum No. 3 FC-8437, RM Clayton WRC
Instrumentation and Control Reliability Restoration on this the day of
, 20

Legal Company Name of Proponent

Signature of Authorized Representative

Printed Name

Title

Date

Follow Twitter @2 ATLProcarement and Facehook @: City of Atlanta Department of Procurement




Attachment No. 1

Question 1.

As discussed in the pre-bid conference, Georgia Statue to Specialty Contractors as allowed by
Title 43, Chapter 41 43-41-17(f) provided exemption for duly licensed Specialty Contractors to
contract work where the total scope of work to be performed is predominately of the type for
which such specialty contractor is duly recognized. Please confirm that General Contractors
license is not required for Prime Contractor.

Answer; An unrestricted Electrical or Utility License is an acceptable alternative. A Georgia
Electrical Contractor License Class II or Georgia Utility Contractor License is required.

Question 2.

Per the project specification, the City of Atlanta DWM has identified a single subcontractor
(Foxboro) for Section 17500 Distributed Control System. The specified contract will constitute
a significant portion of the base bid.

Answer: No question posed.

Question 3.
Please confirm that Office of Contract Compliance goals will be calculated upon the base bid

and for the purpose of this solicitation the base bid amount shall not include allowances nor
Foxboro subcontract.

Answer: The EBO subcontractor participation requirements must be achieved on the base bid
amount. Rationale: Allowances and altermates are not guaranteed. However, if the City elects to
utilize allowances, alternates and/or change orders, the prime contractor must maintain his level
of EBO subcontractor commitment for the entirety of the project.
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